


SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS <i>OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30</i>				1. REQUISITION NUMBER DECAAA00980003		PAGE 1 OF 811	
2. CONTRACT NO. 47QSHA19D004L		3. AWARD/EFFECTIVE DATE 29-Apr-2020		4. ORDER NUMBER HDEC0320F0031		5. SOLICITATION NUMBER	
7. FOR SOLICITATION INFORMATION CALL:		a. NAME				b. TELEPHONE NUMBER (No Collect Calls)	
9. ISSUED BY DEFENSE COMMISSARY AGENCY CONSTRUCTION - DESIGN BRANCH 2250 FOULOUS STREET, SUITE 3 LACKLAND AFB TX 78236 TEL: FAX:		CODE HDEC03		10. THIS ACQUISITION IS <input checked="" type="checkbox"/> UNRESTRICTED OR <input type="checkbox"/> SET ASIDE: _____ % FOR: <input type="checkbox"/> SMALL BUSINESS <input type="checkbox"/> WOMEN-OWNED SMALL BUSINESS (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED SMALL BUSINESS PROGRAM <input type="checkbox"/> HUBZONE SMALL BUSINESS <input type="checkbox"/> EDWOSB NAICS: 561210 <input type="checkbox"/> SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS <input type="checkbox"/> 8(A) SIZE STANDARD: \$41,500,000			
11. DELIVERY FOR FOB DESTINATION UNLESS BLOCK IS MARKED <input type="checkbox"/> SEE SCHEDULE		12. DISCOUNT TERMS Net 30 Days		<input type="checkbox"/> 13a. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 700)		13b. RATING	
15. DELIVER TO DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOUS STREET BUILDING 8400 LACKLAND AFB TX 78236		CODE HQCAAB		16. ADMINISTERED BY SEE ITEM 9			
17a. CONTRACTOR/OFFEROR J & J MAINTENANCE, INC. J & J WORLDWIDE SERVICES 7710 RIALTO BLVD STE 200 AUSTIN TX 78735-8575 TELEPHONE NO. 512-444-7271		CODE 5P021		FACILITY CODE 5P021		18a. PAYMENT WILL BE MADE BY DFAS-WIDE AREA WORK FLOW DFAS - CVDAAA/CO P.O. BOX 369016 COLUMBUS OH 43236-9016	
<input type="checkbox"/> 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER		18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK BELOW IS CHECKED <input type="checkbox"/> SEE ADDENDUM					
19. ITEM NO.		20. SCHEDULE OF SUPPLIES/ SERVICES			21. QUANTITY		22. UNIT
		SEE SCHEDULE					
23. UNIT PRICE		24. AMOUNT		25. ACCOUNTING AND APPROPRIATION DATA			
				See Schedule			
				26. TOTAL AWARD AMOUNT (For Govt. Use Only) \$5,989,995.56			
<input type="checkbox"/> 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED. ADDENDA <input type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED		<input checked="" type="checkbox"/> 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA <input checked="" type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED					
<input checked="" type="checkbox"/> 28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 1 COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED. REF: REVISED QUOTE 13 MAR 2020				<input type="checkbox"/> 29. AWARD OF CONTRACT: REF. OFFER DATED . YOUR OFFER ON SOLICITATION (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE			
30a. SIGNATURE OF OFFEROR/CONTRACTOR				31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) 			
30b. NAME AND TITLE OF SIGNER (TYPE OR PRINT)		30c. DATE SIGNED		31b. NAME OF CONTRACTING OFFICER (TYPE OR PRINT) David Hoag / Division Chief TEL: 804-734-8000 ext 48414 EMAIL: david.hoag@deca.mil		31c. DATE SIGNED 29-Apr-2020	

**SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
(CONTINUED)**

19. ITEM NO.	20. SCHEDULE OF SUPPLIES/ SERVICES	21. QUANTITY	22. UNIT	23. UNIT PRICE	24. AMOUNT
<p>SEE SCHEDULE</p>					

32a. QUANTITY IN COLUMN 21 HAS BEEN
 RECEIVED INSPECTED ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: _____

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE	32c. DATE	32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
--	-----------	---

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE	32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE
	32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER <input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL	34. VOUCHER NUMBER	35. AMOUNT VERIFIED CORRECT FOR	36. PAYMENT <input type="checkbox"/> COMPLETE <input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL	37. CHECK NUMBER
--	--------------------	---------------------------------	--	------------------

38. S/R ACCOUNT NUMBER	39. S/R VOUCHER NUMBER	40. PAID BY
------------------------	------------------------	-------------

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT	42a. RECEIVED BY (<i>Print</i>)		
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER	41c. DATE	42b. RECEIVED AT (<i>Location</i>)	
		42c. DATE REC'D (<i>YY/MM/DD</i>)	42d. TOTAL CONTAINERS

Section SF 1449 - CONTINUATION SHEET

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	PROGRAM MANAGEMENT FFP	12	Months	\$56,731.35	\$680,776.20
	<p>The fixed price for Program Management shall include all services provided by the Project Manager, Alternative Project Manager, Area Service Manager and the Quality Control Manager, and shall include all indirect costs, general and administrative expense, and profit for the Prime Contractor in fulfilling this requirement.</p> <p>FOB: Destination</p> <p>PURCHASE REQUEST NUMBER: DECAAA00980003</p> <p>Z1JZ</p>				
				NET AMT	\$680,776.20
	ACRN AA CIN: DECAAA009800030001				\$680,776.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	CALL CENTER	12	Months	\$36,948.21	\$443,378.52
	FFP				
	<p>The Contractor shall establish and operate an in-house Call Center that is available 24 hours a day/365 days per year. The Call Center shall be fully operational at the time the Contractor commences the Work. Contractors awarded more than one Maintenance Group shall use the same call center for all maintenance groups awarded. Contractor's Call Center must be capable of receiving telephonic and electronic requests for all calls.</p>				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				
				NET AMT	\$443,378.52
	ACRN AA				\$443,378.52
	CIN: DECAAA009800030002				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	SITE MAINTENANCE PERSONNEL (SMP) FFP The Contractor shall make available non-store specific Site Maintenance Personnel (SMP) to service each Commissary. The SMP assigned to each facility will be on-site periodically as required to maintain a regular presence at the facility and to take a proactive role in the maintenance program for the facility. SMP tasks will be limited to normal business hours. Otherwise, SMP service hours are dependent on commissary size as follows: - Commissaries less than 40,000 sq. ft. – one eight-hour day (consecutive hours) every other week - Commissaries equal to or greater than 40,000 sq. ft. – one eight-hour day per week Coordination for scheduling is required between the Store Director and the ASM. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00

NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AA	DUGWAY PG (SMP) (OPTIONAL) FFP DUGWAY PG (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00

NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AB	FORT GREELY (SMP) (OPTIONAL) FFP FORT GREELY (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AC	FORT WAINWRIGHT CDC (SMP) FFP FORT WAINWRIGHT CDC (SMP) 8 HOURS EVERY TWO WEEKS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,866.37	\$22,396.44
NET AMT					\$22,396.44
ACRN AA					\$22,396.44
CIN: DECAAA009800030003AC					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AD	KODIAK USCGB (SMP) (OPTIONAL) FFP KODIAK USCGB (SMP) (OPTIONAL) 8 HOURS EVERY 2 WEEKS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AE	ANCHORAGE (SMP) FFP ANCHORAGE (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$4,731.73	\$56,780.76

NET AMT \$56,780.76

ACRN AA \$56,780.76
CIN: DECAAA009800030003AE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AF	BANGOR NSB (SMP) FFP BANGOR NSB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AF					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AG	BREMERTON NS (SMP) FFP BREMERTON NS (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AG					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AH	EIELSON AFB (SMP) FFP EIELSON AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$4,731.73	\$56,780.76
NET AMT					\$56,780.76
ACRN AA CIN: DECAAA009800030003AH					\$56,780.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AJ	ELLSWORTH AFS (SMP) FFP ELLSWORTH AFS (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AJ					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AK	FAIRCHILD AFB (SMP) FFP FAIRCHILD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AK					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AL	FORT LEWIS (SMP) FFP FORT LEWIS (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AL					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AM	FORT WAINWRIGHT COMMISSARY (SMP) FFP FORT WAINWRIGHT COMMISSARY (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$4,731.73	\$56,780.76
					<hr/>
NET AMT					\$56,780.76
ACRN AA CIN: DECAAA009800030003AM					\$56,780.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AN	GRAND FORKS AFB (SMP) FFP GRAND FORKS AFB(SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AN					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AP	HILL AFB (SMP) FFP HILL AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AP					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AQ	MALMSTROM AFB (SMP) FFP MALMSTROM AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AQ					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AR	MCCHORD AFB (SMP) FFP MCCHORD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AR					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AS	MINOT AFB (SMP) FFP MINOT AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
					<hr/>
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AS					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AT	MOUNTAIN HOME AFB (SMP) FFP MOUNTAIN HOME AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,964.09	\$47,569.08
NET AMT					\$47,569.08
ACRN AA CIN: DECAAA009800030003AT					\$47,569.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AU	SMOKEY POINT NS (SMP) FFP SMOKEY POINT NS (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AU					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AV	WHIDBEY ISLAND NAS (SMP) FFP WHIDBEY ISLAND NAS (SMP) 8 HOURS EVERY WEEK FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,732.75	\$44,793.00
NET AMT					\$44,793.00
ACRN AA CIN: DECAAA009800030003AV					\$44,793.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	PREVENTATIVE MAINTENANCE - REFRIGERATION FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for refrigeration. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AA	ANCHORAGE - REFRIGERATION FFP ANCHORAGE - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,880.78	\$22,569.36
NET AMT					\$22,569.36
ACRN AB CIN: DECAAA009800030004AA					\$22,569.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AB	BANGOR NSB - REFRIGERATION FFP BANGOR NSB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,688.15	\$20,257.80
NET AMT					\$20,257.80
ACRN AB CIN: DECAAA009800030004AB					\$20,257.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AC	BREMERTON NS - REFRIGERATION FFP BREMERTON NS - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,688.15	\$20,257.80
					<hr/>
NET AMT					\$20,257.80
ACRN AB CIN: DECAAA009800030004AC					\$20,257.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AD	DUGWAY PG - REFRIGERATION (OPTIONAL) FFP DUGWAY PG - REFRIGERATION (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AE	EIELSON AFB - REFRIGERATION FFP EIELSON AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,311.49	\$39,737.88
NET AMT					\$39,737.88
ACRN AB CIN: DECAAA009800030004AE					\$39,737.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AF	ELLSWORTH AFS - REFRIGERATION FFP ELLSWORTH AFS - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$2,980.05	\$35,760.60
NET AMT					\$35,760.60
ACRN AB CIN: DECAAA009800030004AF					\$35,760.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0004AG	FAIRCHILD AFB - REFRIGERATION FFP FAIRCHILD AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$2,250.86	\$27,010.32	
					<hr/>	
					NET AMT	\$27,010.32
					ACRN AB	\$27,010.32
					CIN: DECAAA009800030004AG	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0004AH	FORT WAINWRIGHT CDC - REFRIGERATION FFP FORT WAINWRIGHT CDC - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$2,564.20	\$30,770.40	
					<hr/>	
					NET AMT	\$30,770.40
					ACRN AB	\$30,770.40
					CIN: DECAAA009800030004AH	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AJ	FORT GREELY - REFRIGERATION (OPTIONAL) FFP	12	Months		\$0.00
	FORT GREELY - REFRIGERATION (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AK	FORT LEWIS - REFRIGERATION FFP	12	Months	\$2,036.28	\$24,435.36
	FORT LEWIS - REFRIGERATION FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$24,435.36
---------	-------------

ACRN AB	\$24,435.36
CIN: DECAAA009800030004AK	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AL	FORT WAINWRIGHT COMM - REFRIGERATION FFP	12	Months	\$3,332.12	\$39,985.44
	FORT WAINWRIGHT COMMISSARY - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					NET AMT
					\$39,985.44
ACRN AB					\$39,985.44
CIN: DECAAA009800030004AL					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AM	GRAND FORKS AFB - REFRIGERATION FFP	12	Months	\$3,094.94	\$37,139.28
	GRAND FORKS AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					NET AMT
					\$37,139.28
ACRN AB					\$37,139.28
CIN: DECAAA009800030004AM					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AN	HILL AFB - REFRIGERATION FFP HILL AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,875.72	\$22,508.64
NET AMT					\$22,508.64
ACRN AB CIN: DECAAA009800030004AN					\$22,508.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AP	KODIAK USCGB - REFRIGERATION (OPTIONAL) FFP KODIAK USCGB - REFRIGERATION (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AQ	MALMSTROM AFB - REFRIGERATION FFP MALMSTROM AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,125.43	\$13,505.16
NET AMT					\$13,505.16
ACRN AB CIN: DECAAA009800030004AQ					\$13,505.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AR	MCCHORD AFB - REFRIGERATION FFP MCCHORD AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,875.72	\$22,508.64
NET AMT					\$22,508.64
ACRN AB CIN: DECAAA009800030004AR					\$22,508.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AS	MINOT AFB - REFRIGERATION FFP MINOT AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$3,001.15	\$36,013.80
NET AMT					\$36,013.80
ACRN AB CIN: DECAAA009800030004AS					\$36,013.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AT	MOUNTAIN HOME AFB - REFRIGERATION FFP MOUNTAIN HOME AFB - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$2,250.86	\$27,010.32
NET AMT					\$27,010.32
ACRN AB CIN: DECAAA009800030004AT					\$27,010.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AU	SMOKEY POINT NS - REFRIGERATION FFP	12	Months	\$1,943.24	\$23,318.88
	SMOKEY POINT NS - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$23,318.88
ACRN AB CIN: DECAAA009800030004AU					\$23,318.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AV	WHIDBEY ISLAND NAS - REFRIGERATION FFP	12	Months	\$2,250.86	\$27,010.32
	WHIDBEY ISLAND NAS - REFRIGERATION FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$27,010.32
ACRN AB CIN: DECAAA009800030004AV					\$27,010.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	PREVENTATIVE MAINTENANCE - HVAC FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for HVAC. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AA	ANCHORAGE - HVAC FFP ANCHORAGE - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$788.64	\$9,463.68

NET AMT \$9,463.68

ACRN AB \$9,463.68
CIN: DECAAA009800030005AA

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AB	BANGOR NSB - HVAC FFP BANGOR NSB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,031.43	\$12,377.16
NET AMT					\$12,377.16
ACRN AB CIN: DECAAA009800030005AB					\$12,377.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AC	BREMERTON NS - HVAC FFP BREMERTON NS - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$733.93	\$8,807.16
NET AMT					\$8,807.16
ACRN AB CIN: DECAAA009800030005AC					\$8,807.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AD	DUGWAY PG - HVAC (OPTIONAL) FFP DUGWAY PG - HVAC (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AE	EIELSON AFB - HVAC FFP EIELSON AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,508.15	\$18,097.80

NET AMT	\$18,097.80
---------	-------------

ACRN AB	\$18,097.80
CIN: DECAAA009800030005AE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AF	ELLSWORTH AFS - HVAC FFP ELLSWORTH AFS - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,903.55	\$22,842.60
					<hr/>
NET AMT					\$22,842.60
ACRN AB CIN: DECAAA009800030005AF					\$22,842.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AG	FAIRCHILD AFB - HVAC FFP FAIRCHILD AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,091.47	\$13,097.64
					<hr/>
NET AMT					\$13,097.64
ACRN AB CIN: DECAAA009800030005AG					\$13,097.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AH	FORT WAINWRIGHT CDC - HVAC FFP FORT WAINWRIGHT CDC - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,628.75	\$19,545.00
NET AMT					\$19,545.00
ACRN AB CIN: DECAAA009800030005AH					\$19,545.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AJ	FORT GREELY - HVAC (OPTIONAL) FFP FORT GREELY - HVAC (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AK	FORT LEWIS - HVAC FFP FORT LEWIS - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$930.68	\$11,168.16
NET AMT					\$11,168.16
ACRN AB CIN: DECAAA009800030005AK					\$11,168.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AL	FORT WAINWRIGHT COMMISSARY - HVAC FFP FORT WAINWRIGHT COMMISSARY - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,334.42	\$16,013.04
NET AMT					\$16,013.04
ACRN AB CIN: DECAAA009800030005AL					\$16,013.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AM	GRAND FORKS AFB - HVAC FFP GRAND FORKS AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,730.41	\$20,764.92
NET AMT					\$20,764.92
ACRN AB CIN: DECAAA009800030005AM					\$20,764.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AN	HILL AFB - HVAC FFP HILL AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$904.82	\$10,857.84
NET AMT					\$10,857.84
ACRN AB CIN: DECAAA009800030005AN					\$10,857.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AP	KODIAK USCGB - HVAC (OPTIONAL) FFP KODIAK USCGB - HVAC (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AQ	MALMSTROM AFB - HVAC FFP MALMSTROM AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,265.70	\$15,188.40

NET AMT	\$15,188.40
---------	-------------

ACRN AB CIN: DECAAA009800030005AQ	\$15,188.40
--------------------------------------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AR	MCCORD AFB - HVAC FFP MCCORD AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,504.40	\$18,052.80
NET AMT					\$18,052.80
ACRN AB CIN: DECAAA009800030005AR					\$18,052.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AS	MINOT AFB - HVAC FFP MINOT AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,302.56	\$15,630.72
NET AMT					\$15,630.72
ACRN AB CIN: DECAAA009800030005AS					\$15,630.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AT	MOUNTAIN HOME AFB - HVAC FFP MOUNTAIN HOME AFB - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,342.85	\$16,114.20
					<hr/>
NET AMT					\$16,114.20
ACRN AB CIN: DECAAA009800030005AT					\$16,114.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AU	SMOKEY POINT NS - HVAC FFP SMOKEY POINT NS - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,442.26	\$17,307.12
					<hr/>
NET AMT					\$17,307.12
ACRN AB CIN: DECAAA009800030005AU					\$17,307.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AV	WHIDBEY ISLAND NAS - HVAC FFP WHIDBEY ISLAND NAS - HVAC FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$1,313.91	\$15,766.92
NET AMT					\$15,766.92
ACRN AB CIN: DECAAA009800030005AV					\$15,766.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	PREVENTATIVE MAINTENANCE - GREASE TRAPS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Grease Traps. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AA	ANCHORAGE - Grease Traps (OPTIONAL) FFP	12	Months		\$0.00
	ANCHORAGE - Grease Traps (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AB	BANGOR NSB - Grease Traps FFP	12	Months	\$516.42	\$6,197.04
	BANGOR NSB - Grease Traps FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT \$6,197.04

ACRN AC \$6,197.04
CIN: DECAAA009800030006AB

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AC	BREMERTON NS - Grease Traps FFP BREMERTON NS - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$117.78	\$1,413.36
					<hr/>
NET AMT					\$1,413.36
ACRN AC CIN: DECAAA009800030006AV					\$1,413.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AD	DUGWAY PG - Grease Traps (Optional) FFP DUGWAY PG - Grease Traps (Optional) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AE	EIELSON AFB - Grease Traps (OPTIONAL) FFP EIELSON AFB - Grease Traps (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AF	ELLSWORTH AFS - Grease Traps FFP ELLSWORTH AFS - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$136.70	\$1,640.40

NET AMT	\$1,640.40
---------	------------

ACRN AC	\$1,640.40
CIN: DECAAA009800030006AE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AG	FAIRCHILD AFB - Grease Traps FFP FAIRCHILD AFB - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$155.92	\$1,871.04
					<hr/>
NET AMT					\$1,871.04
ACRN AC CIN: DECAAA009800030006AF					\$1,871.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AH	FORT WAINWRIGHT CDC - Grease Traps (OPT) FFP FORT WAINWRIGHT CDC - Grease Traps (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AJ		12	Months		\$0.00
	FORT GREELY - Grease Traps (OPTIONAL)				
	FFP				
	FORT GREELY - Grease Traps (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AK		12	Months	\$147.22	\$1,766.64
	FORT LEWIS - Grease Traps				
	FFP				
	FORT LEWIS - Grease Traps				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$1,766.64
---------	------------

ACRN AC	\$1,766.64
CIN: DECAAA009800030006AJ	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AL	FORT WAINWRIGHT COMM- Grease Traps (OPT) FFP FORT WAINWRIGHT COMM- Grease Traps (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AM	GRAND FORKS AFB - Grease Traps FFP GRAND FORKS AFB - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$189.28	\$2,271.36
NET AMT					\$2,271.36
ACRN AC					\$2,271.36
CIN: DECAAA009800030006AL					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AN	HILL AFB - Grease Traps FFP HILL AFB - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$140.78	\$1,689.36
					<hr/>
NET AMT					\$1,689.36
ACRN AC CIN: DECAAA009800030006AM					\$1,689.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AP	KODIAK USCGB - Grease Traps (OPTIONAL) FFP KODIAK USCGB - Grease Traps (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0006AQ	MALMSTROM AFB - Grease Traps FFP MALMSTROM AFB - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$52.58	\$630.96	
					<hr/>	
					NET AMT	\$630.96
					ACRN AC	\$630.96
					CIN: DECAAA009800030006AP	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0006AR	MCCHORD AFB - Grease Traps FFP MCCHORD AFB - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$164.04	\$1,968.48	
					<hr/>	
					NET AMT	\$1,968.48
					ACRN AC	\$1,968.48
					CIN: DECAAA009800030006AQ	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AS	MINOT AFB - Grease Traps FFP MINOT AFB - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$176.66	\$2,119.92
					<hr/>
NET AMT					\$2,119.92
ACRN AC CIN: DECAAA009800030006AR					\$2,119.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AT	MOUNTAIN HOME AFB - Grease Traps FFP MOUNTAIN HOME AFB - Grease Traps FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$52.47	\$629.64
					<hr/>
NET AMT					\$629.64
ACRN AC CIN: DECAAA009800030006AS					\$629.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AU	SMOKEY POINT NS - Grease Traps FFP	12	Months	\$193.49	\$2,321.88
	SMOKEY POINT NS - Grease Traps FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$2,321.88
ACRN AC					\$2,321.88
CIN: DECAAA009800030006AT					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AV	WHIDBEY ISLAND NAS - Grease Traps FFP	12	Months	\$275.05	\$3,300.60
	WHIDBEY ISLAND NAS - Grease Traps FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$3,300.60
ACRN AC					\$3,300.60
CIN: DECAAA009800030006AU					

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	PREVENTATIVE MAINTENANCE - RE-LAMPING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Re-lamping. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 6 – Re-Lamping Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AA	ANCHORAGE - RE-LAMPING FFP ANCHORAGE - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$7,194.24	\$7,194.24

NET AMT \$7,194.24

ACRN AC \$7,194.24
CIN: DECAAA009800030007AA

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AB	BANGOR NSB - RE-LAMPING FFP BANGOR NSB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$9,592.44	\$9,592.44
					NET AMT
					\$9,592.44
ACRN AC CIN: DECAAA009800030007AB					\$9,592.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AC	BREMERTON NS - RE-LAMPING FFP BREMERTON NS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,995.20	\$5,995.20
					NET AMT
					\$5,995.20
ACRN AC CIN: DECAAA009800030007AC					\$5,995.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AD	DUGWAY PG - RE-LAMPING (OPTIONAL) FFP DUGWAY PG - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED)	1	Each		\$0.00
	(OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AE	EIELSON AFB - RE-LAMPING FFP EIELSON AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED)	1	Each	\$5,995.20	\$5,995.20
	FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$5,995.20
---------	------------

ACRN AC	\$5,995.20
CIN: DECAAA009800030007AE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AF	ELLSWORTH AFS - RE-LAMPING FFP ELLSWORTH AFS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,995.20	\$5,995.20
					NET AMT
					\$5,995.20
ACRN AC CIN: DECAAA009800030007AV					\$5,995.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AG	FAIRCHILD AFB - RE-LAMPING FFP FAIRCHILD AFB RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$7,194.24	\$7,194.24
					NET AMT
					\$7,194.24
ACRN AC CIN: DECAAA009800030007AF					\$7,194.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AH	FORT WAINWRIGHT CDC - RE-LAMPING FFP FORT WAINWRIGHT CDC - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,036.04	\$5,036.04
NET AMT					\$5,036.04
ACRN AC CIN: DECAAA009800030007AG					\$5,036.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AJ	FORT GREELY - RE-LAMPING (OPTIONAL) FFP FORT GREELY - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AK	FORT LEWIS - RE-LAMPING FFP FORT LEWIS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$7,194.24	\$7,194.24
NET AMT					\$7,194.24
ACRN AC CIN: DECAAA009800030007AJ					\$7,194.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AL	FORT WAINWRIGHT COMMISSARY - RE-LAMPING FFP FORT POLK - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$9,592.44	\$9,592.44
NET AMT					\$9,592.44
ACRN AC CIN: DECAAA009800030007AK					\$9,592.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AM	GRAND FORKS AFB - RE-LAMPING FFP GRAND FORKS AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,995.20	\$5,995.20
					NET AMT
					\$5,995.20
ACRN AC CIN: DECAAA009800030007AL					\$5,995.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AN	HILL AFB - RE-LAMPING FFP HILL AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$7,913.76	\$7,913.76
					NET AMT
					\$7,913.76
ACRN AC CIN: DECAAA009800030007AM					\$7,913.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AP	KODIAK USCGB - RE-LAMPING (OPTIONAL) FFP KODIAK USCGB- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED)	1	Each		\$0.00
	(OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AQ	MALMSTROM AFB - RE-LAMPING FFP MALMSTROM AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED)	1	Each	\$9,592.44	\$9,592.44
	FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT \$9,592.44

ACRN AC \$9,592.44
CIN: DECAAA009800030007AP

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AR	MCCHORD AFB - RE-LAMPING FFP MCCHORD AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAAA00980003 Z1JZ	1	Each	\$7,194.24	\$7,194.24
					<hr/>
					NET AMT
					\$7,194.24
					ACRN AC
					CIN: DECAAAA009800030007AQ
					\$7,194.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AS	MINOT AFB - RE-LAMPING FFP MINOT AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAAA00980003 Z1JZ	1	Each	\$7,194.24	\$7,194.24
					<hr/>
					NET AMT
					\$7,194.24
					ACRN AC
					CIN: DECAAAA009800030007AR
					\$7,194.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AT	MOUNTAIN HOME AFB - RE-LAMPING FFP MOUNTAIN HOME AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,036.04	\$5,036.04
NET AMT					\$5,036.04
ACRN AC CIN: DECAAA009800030007AS					\$5,036.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AU	SMOKEY POINT NS - RE-LAMPING FFP SMOKEY POINT NS- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$9,592.44	\$9,592.44
NET AMT					\$9,592.44
ACRN AC CIN: DECAAA009800030007AT					\$9,592.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AV	WHIDBEY ISLAND - RE-LAMPING FFP WHIDBEY ISLAND - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,995.20	\$5,995.20
					NET AMT
					\$5,995.20
ACRN AC CIN: DECAAA009800030007AU					\$5,995.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	PREVENTATIVE MAINTENANCE - FIRE ALARM FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Fire Alarm. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00
					NET AMT
					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AA	ANCHORAGE - FIRE ALARM FFP ANCHORAGE - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$8,565.60	\$8,565.60
					<hr/>
					NET AMT
					\$8,565.60
					ACRN AC
					\$8,565.60
					CIN: DECAAA009800030008AA

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AB	BANGOR NSB - FIRE ALARM FFP BANGOR NSB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$2,558.16	\$2,558.16
					<hr/>
					NET AMT
					\$2,558.16
					ACRN AC
					\$2,558.16
					CIN: DECAAA009800030008AB

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AC	BREMERTON NS - FIRE ALARM FFP BREMERTON NS - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$1,476.36	\$1,476.36
					<hr/>
NET AMT					\$1,476.36
ACRN AC CIN: DECAAA009800030008AC					\$1,476.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AD	DUGWAY PG - FIRE ALARM (OPTIONAL) FFP DUGWAY PG - FIRE ALARM (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0008AE	EIELSON AFB - FIRE ALARM FFP EIELSON AFB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,723.04	\$5,723.04	
					NET AMT	\$5,723.04
ACRN AC CIN: DECAAA009800030008AE						\$5,723.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0008AF	ELLSWORTH AFS - FIRE ALARM FFP ELLSWORTH AFS - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$4,002.00	\$4,002.00	
					NET AMT	\$4,002.00
ACRN AC CIN: DECAAA009800030008AF						\$4,002.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AG	FAIRCHILD AFB - FIRE ALARM FFP FAIRCHILD AFB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,385.96	\$5,385.96
					<hr/>
NET AMT					\$5,385.96
ACRN AC CIN: DECAAA009800030008AG					\$5,385.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AH	FORT WAINWRIGHT CDC - FIRE ALARM FFP FORT WAINWRIGHT CDC - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$3,678.00	\$3,678.00
					<hr/>
NET AMT					\$3,678.00
ACRN AC CIN: DECAAA009800030008AH					\$3,678.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AJ	FORT GREELY - FIRE ALARM (OPTIONAL) FFP	1	Each		\$0.00
	FORT GREELY - FIRE ALARM (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AK	FORT LEWIS - FIRE ALARM FFP	1	Each	\$5,927.64	\$5,927.64
	FORT LEWIS - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$5,927.64
---------	------------

ACRN AC	\$5,927.64
CIN: DECAAA009800030008AK	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AL	FORT WAINWRIGHT COMMISSARY - FIRE ALARM FFP FORT WAINWRIGHT COMMISSARY - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$5,710.44	\$5,710.44
NET AMT					\$5,710.44
ACRN AC CIN: DECAAA009800030008AL					\$5,710.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AM	GRAND FORKS AFB - FIRE ALARM FFP GRAND FORKS AFB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$3,623.76	\$3,623.76
NET AMT					\$3,623.76
ACRN AC CIN: DECAAA009800030008AM					\$3,623.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AN	HILL AFB - FIRE ALARM FFP HILL AFB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$3,526.56	\$3,526.56
					<hr/>
NET AMT					\$3,526.56
ACRN AC CIN: DECAAA009800030008AN					\$3,526.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AP	KODIAK USCGB- FIRE ALARM (OPTIONAL) FFP KODIAK USCGB- FIRE ALARM (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AQ	MALMSTROM AFB - FIRE ALARM FFP MALMSTROM AFB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$3,526.56	\$3,526.56
					<hr/>
					NET AMT
					\$3,526.56
					ACRN AC
					CIN: DECAAA009800030008AQ
					\$3,526.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AR	MCCHORD - FIRE ALARM FFP MCCHORD - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$8,307.48	\$8,307.48
					<hr/>
					NET AMT
					\$8,307.48
					ACRN AC
					CIN: DECAAA009800030008AR
					\$8,307.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AS	MINOT AFB - FIRE ALARM FFP MINOT AFB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$2,082.12	\$2,082.12
					<hr/>
NET AMT					\$2,082.12
ACRN AC CIN: DECAAA009800030008AS					\$2,082.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AT	MOUNTAIN HOME AFB - FIRE ALARM FFP MOUNTAIN HOME AFB - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$3,678.00	\$3,678.00
					<hr/>
NET AMT					\$3,678.00
ACRN AC CIN: DECAAA009800030008AT					\$3,678.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AU	SMOKEY POINT NS - FIRE ALARM FFP SMOKEY POINT NS - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$1,922.40	\$1,922.40
					<hr/>
					NET AMT
					\$1,922.40
					<hr/>
					ACRN AC
					\$1,922.40
					CIN: DECAAA009800030008AU

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008AV	WHIDBEY ISLAND - FIRE ALARM FFP WHIDBEY ISLAND - FIRE ALARM FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$2,988.84	\$2,988.84
					<hr/>
					NET AMT
					\$2,988.84
					<hr/>
					ACRN AC
					\$2,988.84
					CIN: DECAAA009800030008AV

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	PREVENTATIVE MAINTENANCE - BACKFLOW PREV FFP				\$0.00
	The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Backflow Preventers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AA	ANCHORAGE - BACKFLOW PREVENTERS (OPT) FFP	1	Each		\$0.00
	ANCHORAGE - BACKFLOW PREVENTERS (OPTTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AB	BANGOR NSB - BACKFLOW PREVENTERS FFP BANGOR NSB - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$367.56	\$367.56
					<hr/>
NET AMT					\$367.56
ACRN AC CIN: DECAAA009800030009AB					\$367.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AC	BREMERTON NS - BACKFLOW PREVENTERS (OPT FFP BREMERTON NS - BACKFLOW PREVENTERS (OPT FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AD	DUGWAY PG - BACKFLOW PREVENTERS (OPT) FFP DUGWAY PG - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AE	EIELSON AFB - BACKFLOW PREVEN (OPT) FFP EIELSON AFB- BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AF	ELLSWORTH AFS - BACKFLOW PREVENTERS FFP	1	Each	\$771.84	\$771.84
	ELLSWORTH AFS - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$771.84
ACRN AC CIN: DECAAA009800030009AF					\$771.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AG	FAIRCHILD AFB - BACKFLOW PREVENTERS FFP	1	Each	\$367.56	\$367.56
	FAIRCHILD AFB - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$367.56
ACRN AC CIN: DECAAA009800030009AG					\$367.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AH	FORT WAINWRIGHT CDC BACKFLOW PREV (OPT) FFP	1	Each		\$0.00
	FORT WAINWRIGHT CDC BACKFLOW PREVENTERS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AJ	FORT GREELY - BACKFLOW PREVENTERS (OPT) FFP	1	Each		\$0.00
	FORT GREELY - BACKFLOW PREVENTERS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0009AK	FORT LEWIS - BACKFLOW PREVENTERS FFP	1	Each	\$845.28	\$845.28	
	FORT LEWIS - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ					
					NET AMT	\$845.28
ACRN AC CIN: DECAAA009800030009AK						\$845.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0009AL	FORT WAINWRIGHT BACKFLOW PREVEN (OPT) FFP	1	Each		\$0.00	
	FORT WAINWRIGHT COMMISSARY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ					
					NET AMT	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AM	GRAND FORKS AFB - BACKFLOW PREVENTERS FFP	1	Each	\$367.56	\$367.56
	GRAND FORKS AFB - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$367.56
ACRN AC CIN: DECAAA009800030009AM					\$367.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AN	HILL AFB - BACKFLOW PREVENTERS FFP	1	Each	\$367.56	\$367.56
	HILL AFB - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$367.56
ACRN AC CIN: DECAAA009800030009AN					\$367.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AP	KODIAK USCGB - BACKFLOW PREVENTERS (OPT) FFP KODIAK USCGB - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AQ	MALMSTROM - BACKFLOW PREVENTERS FFP MALMSTROM - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$367.56	\$367.56

NET AMT \$367.56

ACRN AC \$367.56
CIN: DECAAA009800030009AQ

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AR	MCCHORD AFB - BACKFLOW PREVENTERS FFP MCCHORD AFB - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$771.84	\$771.84
					<hr/>
NET AMT					\$771.84
ACRN AC CIN: DECAAA009800030009AR					\$771.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AS	MINOT AFB - BACKFLOW PREVENTERS FFP MINOT AFB - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	1	Each	\$367.56	\$367.56
					<hr/>
NET AMT					\$367.56
ACRN AC CIN: DECAAA009800030009AS					\$367.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AT	MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FFP	1	Each	\$1,102.56	\$1,102.56
	MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
NET AMT					\$1,102.56
ACRN AC CIN: DECAAA009800030009AT					\$1,102.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AU	SMOKEY POINT NS - BACKFLOW PREVENTERS FFP	1	Each	\$735.12	\$735.12
	SMOKEY POINT NS - BACKFLOW PREVENTERS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
NET AMT					\$735.12
ACRN AC CIN: DECAAA009800030009AU					\$735.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009AV	WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FFP	1	Each	\$624.84	\$624.84
	WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
NET AMT					\$624.84
ACRN AC CIN: DECAAA009800030009AV					\$624.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	PREVENTATIVE MAINTENANCE - HOODS FFP				\$0.00
	The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Hoods. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AA	ANCHORAGE - HOODS (OPTIONAL) FFP	2	Each		\$0.00
	ANCHORAGE - HOODS (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AB	BANGOR NSB - HOODS FFP	2	Each	\$1,267.98	\$2,535.96
	BANGOR NSB - HOODS FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT \$2,535.96

ACRN AC \$2,535.96
CIN: DECAAA009800030010AB

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AC	BREMERTON NS - HOODS FFP BREMERTON NS - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$1,000.32	\$2,000.64
					<hr/>
NET AMT					\$2,000.64
ACRN AC CIN: DECAAA009800030010AC					\$2,000.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AD	DUGWAY PG - HOODS (OPTIONAL) FFP DUGWAY PG - HOODS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AE	EIELSON AFB - HOODS (OPTIONAL) FFP EIELSON AFB - HOODS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AF	ELLSWORTH AFS - HOODS FFP ELLSWORTH AFS - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AG	FAIRCHILD AFB - HOODS FFP FAIRCHILD AFB - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$4,167.36	\$8,334.72
					<hr/>
NET AMT					\$8,334.72
ACRN AC CIN: DECAAA009800030010AG					\$8,334.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AH	FORT WAINWRIGHT CDC - HOODS (OPT) FFP FORT WAINWRIGHT CDC - HOODS (OPT) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AJ	FORT GREELY - HOODS (OPTIONAL) FFP FORT GREELY - HOODS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AK	FORT LEWIS - HOODS FFP FORT LEWIS - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$1,127.10	\$2,254.20

NET AMT \$2,254.20

ACRN AC \$2,254.20
CIN: DECAAA009800030010AK

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AL		2	Each		\$0.00
	FORT WAINWRIGHT COMM - HOODS (OPT)				
	FFP				
	FORT WAINWRIGHT COMM - HOODS (OPT)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$0.00
--	--	--	--	---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AM		2	Each	\$1,039.08	\$2,078.16
	GRAND FORKS AFB - HOODS				
	FFP				
	GRAND FORKS AFB - HOODS				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$2,078.16
--	--	--	--	---------	------------

	ACRN AC				\$2,078.16
	CIN: DECAAA009800030010AM				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AN	HILL AFB - HOODS FFP HILL AFB - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$604.20	\$1,208.40
					<hr/>
NET AMT					\$1,208.40
ACRN AC CIN: DECAAA009800030010AN					\$1,208.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AP	KODIAK USCGB - HOODS (OPTIONAL) FFP KODIAK USCGB - HOODS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AQ	MALMSTROM AFB - HOODS FFP MALMSTROM AFB - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$510.72	\$1,021.44
					<hr/>
					NET AMT
					\$1,021.44
					ACRN AC
					CIN: DECAAA009800030010AQ
					\$1,021.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AR	MCCHORD AFB - HOODS FFP MCCHORD AFB - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$1,127.10	\$2,254.20
					<hr/>
					NET AMT
					\$2,254.20
					ACRN AC
					CIN: DECAAA009800030010AR
					\$2,254.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AS	MINOT AFB - HOODS FFP MINOT AFB - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$1,039.08	\$2,078.16
					<hr/>
NET AMT					\$2,078.16
ACRN AC CIN: DECAAA009800030010AS					\$2,078.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AT	MOUNTAIN HOME AFB - HOODS FFP MOUNTAIN HOME AFB - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$4,167.36	\$8,334.72
					<hr/>
NET AMT					\$8,334.72
ACRN AC CIN: DECAAA009800030010AT					\$8,334.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AU	SMOKEY POINT NS - HOODS FFP SMOKEY POINT NS - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$4,167.36	\$8,334.72
					<hr/>
NET AMT					\$8,334.72
ACRN AC CIN: DECAAA009800030010AU					\$8,334.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010AV	WHIDBEY ISLAND NAS - HOODS FFP WHIDBEY ISLAND NAS - HOODS FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	2	Each	\$1,458.18	\$2,916.36
					<hr/>
NET AMT					\$2,916.36
ACRN AC CIN: DECAAA009800030010AV					\$2,916.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011	PREVENTATIVE MAINTENANCE - ROOFING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Roofing. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AA	ANCHORAGE - ROOFING FFP ANCHORAGE - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$482.85	\$1,931.40

NET AMT	\$1,931.40
---------	------------

ACRN AC	\$1,931.40
CIN: DECAAA009800030011AA	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AB	BANGOR NSB - ROOFING FFP BANGOR NSB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$325.11	\$1,300.44
NET AMT					\$1,300.44
ACRN AC CIN: DECAAA009800030011AT					\$1,300.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AC	BREMERTON NS - ROOFING FFP BREMERTON NS - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$277.77	\$1,111.08
NET AMT					\$1,111.08
ACRN AC CIN: DECAAA009800030011AB					\$1,111.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AD	DUGWAY PG - ROOFING (OPTIONAL) FFP DUGWAY PG - ROOFING (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AE	EIELSON AFB - ROOFING FFP EIELSON AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$482.85	\$1,931.40

NET AMT	\$1,931.40
---------	------------

ACRN AC	\$1,931.40
CIN: DECAAA009800030011AD	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AF	ELLSWORTH AFS - ROOFING FFP ELLSWORTH AFS - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$277.77	\$1,111.08
NET AMT					\$1,111.08
ACRN AC CIN: DECAAA009800030011AE					\$1,111.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AG	FAIRCHILD AFB - ROOFING FFP FAIRCHILD AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$293.55	\$1,174.20
NET AMT					\$1,174.20
ACRN AC CIN: DECAAA009800030011AF					\$1,174.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0011AH	FORT WAINWRIGHT CDC - ROOFING FFP FORT WAINWRIGHT CDC - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$269.91	\$1,079.64	
					NET AMT	\$1,079.64
ACRN AC CIN: DECAAA009800030011AG					\$1,079.64	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0011AJ	FORT GREELY - ROOFING - (OPT) FFP FORT GREELY - ROOFING - (OPT) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00	
					NET AMT	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AK	FORT LEWIS - ROOFING FFP FORT LEWIS - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$293.55	\$1,174.20
					<hr/>
NET AMT					\$1,174.20
ACRN AC CIN: DECAAA009800030011AJ					\$1,174.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AL	FORT WAINWRIGHT COMMISSARY - ROOFING FFP FORT WAINWRIGHT COMMISSARY - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$482.85	\$1,931.40
					<hr/>
NET AMT					\$1,931.40
ACRN AC CIN: DECAAA009800030011AV					\$1,931.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AM	GRAND FORKS AFB - ROOFING FFP GRAND FORKS AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$277.77	\$1,111.08
					<hr/>
NET AMT					\$1,111.08
ACRN AC CIN: DECAAA009800030011AK					\$1,111.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AN	HILL AFB - ROOFING FFP HILL AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$309.33	\$1,237.32
					<hr/>
NET AMT					\$1,237.32
ACRN AC CIN: DECAAA009800030011AL					\$1,237.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AP	KODIAK USCGB - ROOFING FFP KODIAK USCGB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AQ	MALMSTROM AFB - ROOFING FFP MALMSTROM AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$325.11	\$1,300.44

NET AMT	\$1,300.44
---------	------------

ACRN AC	\$1,300.44
CIN: DECAAA009800030011AN	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AR	MCCHORD AFB - ROOFING FFP MCCHORD AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$293.55	\$1,174.20
					<hr/>
NET AMT					\$1,174.20
ACRN AC CIN: DECAAA009800030011AP					\$1,174.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AS	MINOT AFB - ROOFING FFP MINOT AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$293.55	\$1,174.20
					<hr/>
NET AMT					\$1,174.20
ACRN AC CIN: DECAAA009800030011AQ					\$1,174.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AT	MOUNTAIN HOME AFB - ROOFING FFP MOUNTAIN HOME AFB - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$269.91	\$1,079.64
					<hr/>
NET AMT					\$1,079.64
ACRN AC CIN: DECAAA009800030011AR					\$1,079.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AU	SMOKEY POINT NS - ROOFING FFP SMOKEY POINT NS - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$325.11	\$1,300.44
					<hr/>
NET AMT					\$1,300.44
ACRN AC CIN: DECAAA009800030011AU					\$1,300.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AV	WHIDBEY ISLAND NAS - ROOFING FFP WHIDBEY ISLAND NAS - ROOFING FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each	\$277.77	\$1,111.08
NET AMT					\$1,111.08
ACRN AC CIN: DECAAA009800030011AS					\$1,111.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012	PREVENTATIVE MAINTENANCE - GENERATOR FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Generator. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AA		12	Months		\$0.00
	ANCHORAGE - GENERATOR (OPTIONAL)				
	FFP				
	ANCHORAGE - GENERATOR (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$0.00
--	--	--	--	---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AB		12	Months	\$99.36	\$1,192.32
	BANGOR NSB - GENREATOR				
	FFP				
	BANGOR NSB - GENREATOR				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$1,192.32
--	--	--	--	---------	------------

	ACRN AC				\$1,192.32
	CIN: DECAAA009800030012AB				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AC	BREMERTON NS - GENERATOR FFP BREMERTON NS - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$96.82	\$1,161.84
					<hr/>
NET AMT					\$1,161.84
ACRN AC CIN: DECAAA009800030012AC					\$1,161.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AD	DUGWAY PG - GENERATOR (OPTIONAL) FFP DUGWAY PG - GENERATOR (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AE	EIELSON AFB - GENERATOR (OPTIONAL) FFP EIELSON AFB - GENERATOR (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AF	ELLSWORTH AFS - GENERATOR FFP ELLSWORTH AFS - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$56.15	\$673.80

NET AMT	\$673.80
---------	----------

ACRN AC CIN: DECAAA009800030012AF	\$673.80
--------------------------------------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AG	FAIRCHILD AFB - GENERATOR FFP FAIRCHILD AFB - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$256.61	\$3,079.32
					<hr/>
NET AMT					\$3,079.32
ACRN AC CIN: DECAAA009800030012AG					\$3,079.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AH	FORT WAINWRIGHT CDC - GENERATOR (OPT) FFP FORT WAINWRIGHT CDC - GENERATOR (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AJ	FORT GREELY - GENERATOR (OPTIONAL) FFP FORT GREELY - GENERATOR (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AK	FORT LEWIS - GENERATOR FFP FORT LEWIS - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$97.94	\$1,175.28

NET AMT	\$1,175.28
---------	------------

ACRN AC CIN: DECAAA009800030012AK	\$1,175.28
--------------------------------------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AL		12	Months		\$0.00
	FORT WAINWRIGHT - GENERATOR (OPT)				
	FFP				
	FORT WAINWRIGHT COMMISSARY - GENERATOR (OPT)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$0.00
--	--	--	--	---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AM		12	Months	\$197.33	\$2,367.96
	GRAND FORKS AFB - GENERATOR				
	FFP				
	GRAND FORKS AFB - GENERATOR				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$2,367.96
--	--	--	--	---------	------------

	ACRN AC				\$2,367.96
	CIN: DECAAA009800030012AM				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AN	HILL AFB - GENERATOR FFP HILL AFB - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$63.63	\$763.56
					<hr/>
NET AMT					\$763.56
ACRN AC CIN: DECAAA009800030012AN					\$763.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AP	KODIAK USCGB - GENERATOR (OPTIONAL) FFP KODIAK USCGB - GENERATOR (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AQ	MALMSTROM AFB - GENERATOR FFP MALMSTROM AFB - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$56.15	\$673.80
NET AMT					\$673.80
ACRN AC CIN: DECAAA009800030012AQ					\$673.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AR	MCCHORD AFB - GENERATOR FFP MCCHORD AFB - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$207.52	\$2,490.24
NET AMT					\$2,490.24
ACRN AC CIN: DECAAA009800030012AR					\$2,490.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AS	MINOT AFB - GENERATOR FFP MINOT AFB - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$207.52	\$2,490.24
					<hr/>
NET AMT					\$2,490.24
ACRN AC CIN: DECAAA009800030012AS					\$2,490.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AT	MOUNTAIN HOME AFB - GENERATOR FFP MOUNTAIN HOME AFB - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$137.57	\$1,650.84
					<hr/>
NET AMT					\$1,650.84
ACRN AC CIN: DECAAA009800030012AT					\$1,650.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AU	SMOKEY POINT NS - GENERATOR FFP SMOKEY POINT NS - GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$215.24	\$2,582.88
NET AMT					\$2,582.88
ACRN AC CIN: DECAAA009800030012AU					\$2,582.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012AV	WHIDBEY ISLAND NAS- GENERATOR FFP WHIDBEY ISLAND NAS- GENERATOR FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$215.24	\$2,582.88
NET AMT					\$2,582.88
ACRN AC CIN: DECAAA009800030012AV					\$2,582.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013	PREVENTATIVE MAINTENANCE - DOCK LEVELER FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Dock Leveler, Elevator, Hydraulic, Passenger/Freight. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AA	ANCHORAGE - DOCK LEVELER FFP ANCHORAGE - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$174.88	\$2,098.56

NET AMT \$2,098.56

ACRN AC \$2,098.56
CIN: DECAAA009800030013AA

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0013AB	BANGOR NSB - DOCK LEVELER FFP BANGOR NSB - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$104.93	\$1,259.16	
					NET AMT	\$1,259.16
ACRN AC CIN: DECAAA009800030013AB					\$1,259.16	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
0013AC	BREMERTON NS - DOCK LEVELER FFP BREMERTON NS - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$104.93	\$1,259.16	
					NET AMT	\$1,259.16
ACRN AC CIN: DECAAA009800030013AC					\$1,259.16	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AD		12	Months		\$0.00
	DUGWAY PG - DOCK LEVELER (OPTIONAL)				
	FFP				
	DUGWAY PG - DOCK LEVELER (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AE		12	Months		\$0.00
	EIELSON AFB - DOCK LEVELER (OPTIONAL)				
	FFP				
	EIELSON AFB - DOCK LEVELER (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AF	ELLSWORTH AFS - DOCK LEVELER FFP	12	Months	\$244.83	\$2,937.96
	ELLSWORTH AFS - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
NET AMT					\$2,937.96
ACRN AC CIN: DECAAA009800030013AF					\$2,937.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AG	FAIRCHILD AFB - DOCK LEVELER FFP	12	Months	\$279.81	\$3,357.72
	FAIRCHILD AFB - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
NET AMT					\$3,357.72
ACRN AC CIN: DECAAA009800030013AG					\$3,357.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AH	FORT WAINWRIGHT CDC - DOCK LEVELER (OPT) FFP FORT WAINWRIGHT CDC - DOCK LEVELER (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AJ	FORT GREELY - DOCK LEVELER (OPTIONAL) FFP FORT GREELY - DOCK LEVELER (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AK	FORT LEWIS - DOCK LEVELER FFP FORT LEWIS - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$244.83	\$2,937.96
					<hr/>
NET AMT					\$2,937.96
ACRN AC CIN: DECAAA009800030013AK					\$2,937.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AL	FORT WAINWRIGHT -DOCK LEVELER (OPTIONAL) FFP FORT WAINWRIGHT COMMISSARY -DOCK LEVELER (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AM	GRAND FORKS AFB - DOCK LEVELER FFP	12	Months	\$174.88	\$2,098.56
	GRAND FORKS AFB - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$2,098.56
ACRN AC CIN: DECAAA009800030013AM					\$2,098.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AN	HILL AFB - DOCK LEVELER FFP	12	Months	\$174.88	\$2,098.56
	HILL AFB - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
					<hr/>
NET AMT					\$2,098.56
ACRN AC CIN: DECAAA009800030013AN					\$2,098.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AP		12	Months		\$0.00
	KODIAK USCGB - DOCK LEVELER (OPTIONAL)				
	FFP				
	KODIAK USCGB - DOCK LEVELER (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AQ		12	Months	\$279.81	\$3,357.72
	MALMSTROM AFB - DOCK LEVELER				
	FFP				
	MALMSTROM AFB - DOCK LEVELER				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$3,357.72
---------	------------

ACRN AC	\$3,357.72
CIN: DECAAA009800030013AQ	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AR	MCCHORD AFB - DOCK LEVELER FFP MCCHORD AFB - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$244.83	\$2,937.96
NET AMT					\$2,937.96
ACRN AC CIN: DECAAA009800030013AR					\$2,937.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AS	MINOT AFB - DOCK LEVELER FFP MINOT AFB - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$139.91	\$1,678.92
NET AMT					\$1,678.92
ACRN AC CIN: DECAAA009800030013AS					\$1,678.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AT	MOUNTAIN HOME AFB - DOCK LEVELER FFP	12	Months	\$174.88	\$2,098.56
	MOUNTAIN HOME AFB - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
NET AMT					\$2,098.56
ACRN AC CIN: DECAAA009800030013AT					\$2,098.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AU	SMOKEY POINT NS - DOCK LEVELER FFP	12	Months	\$69.95	\$839.40
	SMOKEY POINT NS - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
NET AMT					\$839.40
ACRN AC CIN: DECAAA009800030013AU					\$839.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AV	WHIDBEY ISLAND NAS - DOCK LEVELER FFP WHIDBEY ISLAND NAS - DOCK LEVELER FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	12	Months	\$174.88	\$2,098.56
NET AMT					\$2,098.56
ACRN AC CIN: DECAAA009800030013AV					\$2,098.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014	PREVENTATIVE MAINTENANCE - BALERS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Balers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AA	ANCHORAGE - BALERS (OPTIONAL) FFP	4	Each		\$0.00
	ANCHORAGE - BALERS (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AB	BANGOR NSB - BALERS - (OPTIONAL) FFP	4	Each		\$0.00
	BANGOR NSB - BALERS - (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AC		4	Each		\$0.00
	BREMERTON NS - BALERS (OPTIONAL)				
	FFP				
	BREMERTON NS - BALERS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$0.00
--	--	--	--	---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AD		4	Each		\$0.00
	DUGWAY PG - BALERS - (OPTIONAL)				
	FFP				
	DUGWAY PG - BALERS - (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

				NET AMT	\$0.00
--	--	--	--	---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AE	EIELSON AFB - BALERS - (OPTIONAL) FFP EIELSON AFB - BALERS - (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AF	ELLSWORTH AFS - BALERS - (OPTIONAL) FFP ELLSWORTH AFS - BALERS - (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AG		4	Each		\$0.00
	FAIRCHILD AFB - BALERS-(OPTIONAL)				
	FFP				
	FAIRCHILD AFB - BALERS-(OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AH		4	Each		\$0.00
	FORT WAINWRIGHT CDC - BALERS (OPTIONAL)				
	FFP				
	FORT WAINWRIGHT CDC - BALERS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AJ	FORT GREELY - BALERS - (OPTIONAL) FFP	4	Each		\$0.00
	FORT GREELY - BALERS - (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AK	FORT LEWIS - BALERS - (OPTIONAL) FFP	4	Each		\$0.00
	FORT LEWIS - BALERS - (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AL	FORT WAINWRIGHT COMM - BALERS - (OPT) FFP FORT WAINWRIGHT COMMISSARY - BALERS - (OPT) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AM	GRAND FORKS AFB - BALERS - (OPT) FFP GRAND FORKS AFB - BALERS - (OPT) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AN	HILL AFB - BALERS - (OPT) FFP HILL AFB - BALERS - (OPT) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AP	KODIAK USCGB -BALERS - (OPTIONAL) FFP KODIAK USCGB -BALERS - (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AQ		4	Each		\$0.00
	MALMSTROM AFB - BALERS - (OPTIONAL)				
	FFP				
	MALMSTROM AFB - BALERS - (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AR		4	Each		\$0.00
	MCCHORD AFB - BALERS - (OPTIONAL)				
	FFP				
	MCCHORD AFB - BALERS - (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AS	MINOT AFB - BALERS - (OPTIONAL) FFP MINOT AFB - BALERS - (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AT	MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FFP MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AU		4	Each		\$0.00
	SMOKEY POINT NS - BALERS - (OPTIONAL)				
	FFP				
	SMOKEY POINT NS - BALERS - (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AV		4	Each		\$0.00
	WHIDBEY ISLAND NAS - BALERS - (OPTIONAL)				
	FFP				
	WHIDBEY ISLAND NAS - BALERS - (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	PREVENTATIVE MAINTENANCE - LOBSTER TANKS FFP				\$0.00
	The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Lobster Tanks. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements. PURCHASE REQUEST NUMBER: DECAAA00980003				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AA	ANCHORAGE - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	ANCHORAGE - LOBSTER TANKS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AB	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				NET AMT	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AC	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				NET AMT	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AD		4	Each		\$0.00
	DUGWAY PG - LOBSTER TANKS (OPTIONAL)				
	FFP				
	DUGWAY PG - LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AE		4	Each		\$0.00
	EIELSON AFB - LOBSTER TANKS (OPTIONAL)				
	FFP				
	EIELSON AFB - LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AF	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AG	FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AH	FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FFP	4	Each		\$0.00
	FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				NET AMT	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AJ	FORT GREELY - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	FORT GREELY - LOBSTER TANKS (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				NET AMT	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AK		4	Each		\$0.00
	FORT LEWIS - LOBSTER TANKS (OPTIONAL)				
	FFP				
	FORT LEWIS - LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AL		4	Each		\$0.00
	GRAND FORKS AFB - LOBSTER TANKS (OPT)				
	FFP				
	GRAND FORKS AFB - LOBSTER TANKS (OPT)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AM	HILL AFB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	HILL AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AN	KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AP		4	Each		\$0.00
	MALMSTROM AFB - LOBSTER TANKS (OPTIONAL)				
	FFP				
	MALMSTROM AFB - LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AQ		4	Each		\$0.00
	MCCHORD AFB - LOBSTER TANKS (OPTIONAL)				
	FFP				
	MCCHORD AFB - LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AR	MINOT AFB - LOBSTER TANK (OPTIONAL) FFP MINOT AFB - LOBSTER TANK (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AS	MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FFP MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AT	SMOKEY POINT NS - LOBSTER TANKS (OPT) FFP SMOKEY POINT NS - LOBSTER TANKS (OPT) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015AU	WHIDBEY ISLAND NAS - LOBSTER TANKS (OPT) FFP WHIDBEY ISLAND NAS - LOBSTER TANKS (OPTIONAL) FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016	REPAIRS - EMERGENCY AND UNSCHEDULED T&M				
	Repairs include both Emergency Maintenance and Unscheduled Maintenance. Emergency Maintenance Repair is the repair or replacement of any common part of a system or subsystem or component parts/items in a facility that are critical to the safe and effective operation of the commissary. Emergency situations are identified in Appendix 8, calls responded to not included in Appendix 8 shall be reimbursed at no greater than one (1) hour of labor rate. Only regular hour rates are authorized for Unscheduled Maintenance work, unless Contractor receives prior approval from the CO to use other than regular working hour rates. PURCHASE REQUEST NUMBER: DECAAA00980003				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AA	REAL PROPERTY REPAIRS T&M	59,060,600	Each	\$0.01	\$590,606.00 NTE
	REAL PROPERTY REPAIRS OCC 2519				
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$590,606.00 NTE
	ACRN AD				\$590,606.00
	CIN: DECAAA009800030016AA				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AB	NON ADP EQUIPMENT MAINTENANCE (OPTIONAL) T&M NON ADP EQUIPMENT MAINTENANCE, REPAIR AND CALIBRATION - OCC 2521	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AC	REFRIGERATION/HVAC REPAIRS T&M REFRIGERATION/HVAC REPAIRS - OCC 2512	81,910,400	Each	\$0.01	\$819,104.00 NTE
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				
				TOT ESTIMATED PRICE	\$819,104.00 NTE
				CEILING PRICE	
	ACRN AE				\$819,104.00
	CIN: DECAAA009800030016AC				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016AD	REPAIRS UNDER \$2500 T&M REPAIRS UNDER \$2500 - OCC2522	159,802,000	Each	\$0.01	\$1,598,020.00 NTE
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$1,598,020.00 NTE
	ACRN AF CIN: DECAAA009800030016AD				\$1,598,020.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017	SPECIAL PROJECTS T&M SPECIAL PROJECTS - Minor Construction and Alteration. For these purposes, "minor construction" means construction performed by laborers regularly engaged in the construction trades. Minor construction is limited to a cost of \$750,000, or as otherwise defined in applicable laws and regulations and is considered incidental to the maintenance function. Minor construction and alteration may include, but are not limited to: facilities maintenance, repair, carpeting, tile, asbestos remediation, painting, roofing repair/replacement, door hardware replacement, HVAC repair/replacement, interior space work, repair or replacement of sidewalks, curbs, parking lots, and other civil site work, and repairs and modifications to building structure. PURCHASE REQUEST NUMBER: DECAAA00980003				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017AA	SPC PROJ REAL PROPERTY < \$150K(OPTIONAL) T&M SPECIAL PROJECTS REAL PROPERTY < \$150K - OCC 2519	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017AB	SPC PROJ REAL PROPERTY =>\$150K(OPTIONAL) T&M SPC PROJ REAL PROPERTY => \$150K(OPTIONAL) - OCC 2514	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination PURCHASE REQUEST NUMBER: DECAAA00980003 Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017AC	DF EQUIPMENT & REFRIGERATION (OPTIONAL) T&M DF EQUIPMENT & REFRIGERATION (OPTIONAL) - OCC 3148	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018	ORDER LEVEL MATERIALS (OPTIONAL) T&M				
	Order Level Materials (OLMs) include direct materials, subcontracts for supplies and incidental services for which there is not a labor category specified in the Federal Supply Schedule contract, other direct costs (separate from those under Other Direct Cost SINs), and indirect costs. OLMs are purchased under the authority of the FSS Program and are not "open market items."				
	OLMs are defined and priced at the ordering activity level in accordance with GSAR clause 552.238-82 Special Ordering Procedures for the Acquisition of Order-Level Materials. Prices for items provided under the Order-Level Materials SIN must be inclusive of the Industrial Funding Fee (IFF). The cumulative value of OLMs in this task order cannot exceed 33.33% of the total value of the order.				
	PURCHASE REQUEST NUMBER: DECAAA00980003				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1001 OPTION	PROGRAM MANAGEMENT FFP The fixed price for Program Management shall include all services provided by the Project Manager, Alternative Project Manager, Area Service Manager and the Quality Control Manager, and shall include all indirect costs, general and administrative expense, and profit for the Prime Contractor in fulfilling this requirement. FOB: Destination Z1JZ	12	Months	\$57,865.98	\$694,391.76
NET AMT					\$694,391.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1002 OPTION	CALL CENTER FFP The Contractor shall establish and operate an in-house Call Center that is available 24 hours a day/365 days per year. The Call Center shall be fully operational at the time the Contractor commences the Work. Contractors awarded more than one Maintenance Group shall use the same call center for all maintenance groups awarded. Contractor's Call Center must be capable of receiving telephonic and electronic requests for all calls. FOB: Destination Z1JZ	12	Months	\$37,687.17	\$452,246.04
NET AMT					\$452,246.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003 OPTION	SITE MAINTENANCE PERSONNEL (SMP) FFP The Contractor shall make available non-store specific Site Maintenance Personnel (SMP) to service each Commissary. The SMP assigned to each facility will be on-site periodically as required to maintain a regular presence at the facility and to take a proactive role in the maintenance program for the facility. SMP tasks will be limited to normal business hours. Otherwise, SMP service hours are dependent on commissary size as follows: - Commissaries less than 40,000 sq. ft. – one eight-hour day (consecutive hours) every other week - Commissaries equal to or greater than 40,000 sq. ft. – one eight-hour day per week Coordination for scheduling is required between the Store Director and the ASM.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AA OPTION	DUGWAY PG (SMP) (OPTIONAL) FFP DUGWAY PG (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AB OPTION	FORT GREELY (SMP) (OPTIONAL) FFP FORT GREELY (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AC OPTION	FORT WAINWRIGHT CDC (SMP) FFP FORT WAINWRIGHT CDC (SMP) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months	\$1,903.70	\$22,844.40

NET AMT	\$22,844.40
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AD OPTION	KODIAK USCGB (SMP) (OPTIONAL) FFP KODIAK USCGB (SMP) (OPTIONAL) 8 HOURS EVERY 2 WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AE OPTION	ANCHORAGE (SMP) FFP ANCHORAGE (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,826.36	\$57,916.32
					<hr/>
NET AMT					\$57,916.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AF OPTION	BANGOR NSB (SMP) FFP BANGOR NSB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AG OPTION	BREMERTON NS (SMP) FFP BREMERTON NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AH OPTION	EIELSON AFB (SMP) FFP EIELSON AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,826.36	\$57,916.32
NET AMT					\$57,916.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AJ OPTION	ELLSWORTH AFS (SMP) FFP ELLSWORTH AFS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AK OPTION	FAIRCHILD AFB (SMP) FFP FAIRCHILD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AL OPTION	FORT LEWIS (SMP) FFP FORT LEWIS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AM OPTION	FORT WAINWRIGHT COMMISSARY (SMP) FFP FORT WAINWRIGHT COMMISSARY (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,826.36	\$57,916.32
NET AMT					\$57,916.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AN OPTION	GRAND FORKS AFB (SMP) FFP GRAND FORKS AFB(SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AP OPTION	HILL AFB (SMP) FFP HILL AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AQ OPTION	MALMSTROM AFB (SMP) FFP MALMSTROM AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AR OPTION	MCCHORD AFB (SMP) FFP MCCHORD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AS OPTION	MINOT AFB (SMP) FFP MINOT AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AT OPTION	MOUNTAIN HOME AFB (SMP) FFP MOUNTAIN HOME AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,043.37	\$48,520.44
					<hr/>
NET AMT					\$48,520.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AU OPTION	SMOKEY POINT NS (SMP) FFP SMOKEY POINT NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
					<hr/>
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1003AV OPTION	WHIDBEY ISLAND NAS (SMP) FFP WHIDBEY ISLAND NAS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,807.41	\$45,688.92
NET AMT					\$45,688.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004 OPTION	PREVENTATIVE MAINTENANCE - REFRIGERATION FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for refrigeration. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AA OPTION	ANCHORAGE - REFRIGERATION FFP ANCHORAGE - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,918.40	\$23,020.80
					<hr/>
NET AMT					\$23,020.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AB OPTION	BANGOR NSB - REFRIGERATION FFP BANGOR NSB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,721.91	\$20,662.92
					<hr/>
NET AMT					\$20,662.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AC OPTION	BREMERTON NS - REFRIGERATION FFP BREMERTON NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,721.91	\$20,662.92
					<hr/>
NET AMT					\$20,662.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AD OPTION	DUGWAY PG - REFRIGERATION (OPTIONAL) FFP DUGWAY PG - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AE OPTION	EIELSON AFB - REFRIGERATION FFP EIELSON AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,377.72	\$40,532.64
					<hr/>
NET AMT					\$40,532.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AF OPTION	ELLSWORTH AFS - REFRIGERATION FFP ELLSWORTH AFS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,039.65	\$36,475.80
					<hr/>
NET AMT					\$36,475.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AG OPTION	FAIRCHILD AFB - REFRIGERATION FFP FAIRCHILD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,295.88	\$27,550.56
					<hr/>
NET AMT					\$27,550.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AH OPTION	FORT WAINWRIGHT CDC - REFRIGERATION FFP FORT WAINWRIGHT CDC - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,615.48	\$31,385.76
					<hr/>
NET AMT					\$31,385.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AJ OPTION	FORT GREELY - REFRIGERATION (OPTIONAL) FFP FORT GREELY - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AK OPTION	FORT LEWIS - REFRIGERATION FFP FORT LEWIS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,077.01	\$24,924.12
					<hr/>
NET AMT					\$24,924.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AL OPTION	FORT WAINWRIGHT COMM - REFRIGERATION FFP FORT WAINWRIGHT COMMISSARY - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,398.76	\$40,785.12
					<hr/>
NET AMT					\$40,785.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AM OPTION	GRAND FORKS AFB - REFRIGERATION FFP GRAND FORKS AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,156.84	\$37,882.08
					<hr/>
NET AMT					\$37,882.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AN OPTION	HILL AFB - REFRIGERATION FFP HILL AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,913.23	\$22,958.76

NET AMT \$22,958.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AP OPTION	KODIAK USCGB - REFRIGERATION (OPTIONAL) FFP KODIAK USCGB - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AQ OPTION	MALMSTROM AFB - REFRIGERATION FFP MALMSTROM AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,147.94	\$13,775.28
NET AMT					\$13,775.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AR OPTION	MCCHORD AFB - REFRIGERATION FFP MCCHORD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,913.23	\$22,958.76
NET AMT					\$22,958.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AS OPTION	MINOT AFB - REFRIGERATION FFP MINOT AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,061.17	\$36,734.04
NET AMT					\$36,734.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AT OPTION	MOUNTAIN HOME AFB - REFRIGERATION FFP MOUNTAIN HOME AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,295.88	\$27,550.56
NET AMT					\$27,550.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AU OPTION	SMOKEY POINT NS - REFRIGERATION FFP SMOKEY POINT NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,982.10	\$23,785.20
					<hr/>
NET AMT					\$23,785.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1004AV OPTION	WHIDBEY ISLAND NAS - REFRIGERATION FFP WHIDBEY ISLAND NAS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,295.88	\$27,550.56
					<hr/>
NET AMT					\$27,550.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005 OPTION	PREVENTATIVE MAINTENANCE - HVAC FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for HVAC. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AA OPTION	ANCHORAGE - HVAC FFP ANCHORAGE - HVAC FOB: Destination Z1JZ	12	Months	\$804.41	\$9,652.92
NET AMT					\$9,652.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AB OPTION	BANGOR NSB - HVAC FFP BANGOR NSB - HVAC FOB: Destination Z1JZ	12	Months	\$1,052.06	\$12,624.72
					<hr/>
NET AMT					\$12,624.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AC OPTION	BREMERTON NS - HVAC FFP BREMERTON NS - HVAC FOB: Destination Z1JZ	12	Months	\$748.61	\$8,983.32
					<hr/>
NET AMT					\$8,983.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AD OPTION	DUGWAY PG - HVAC (OPTIONAL) FFP DUGWAY PG - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AE OPTION	EIELSON AFB - HVAC FFP EIELSON AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,538.31	\$18,459.72

NET AMT	\$18,459.72
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AF OPTION	ELLSWORTH AFS - HVAC FFP ELLSWORTH AFS - HVAC FOB: Destination Z1JZ	12	Months	\$1,941.62	\$23,299.44

NET AMT	\$23,299.44
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AG OPTION	FAIRCHILD AFB - HVAC FFP FAIRCHILD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,113.30	\$13,359.60

NET AMT	\$13,359.60
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AH OPTION	FORT WAINWRIGHT CDC - HVAC FFP FORT WAINWRIGHT CDC - HVAC FOB: Destination Z1JZ	12	Months	\$1,661.33	\$19,935.96

NET AMT	\$19,935.96
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AJ OPTION	FORT GREELY - HVAC (OPTIONAL) FFP FORT GREELY - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AK OPTION	FORT LEWIS - HVAC FFP FORT LEWIS - HVAC FOB: Destination Z1JZ	12	Months	\$949.29	\$11,391.48
					<hr/>
NET AMT					\$11,391.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AL OPTION	FORT WAINWRIGHT COMMISSARY - HVAC FFP FORT WAINWRIGHT COMMISSARY - HVAC FOB: Destination Z1JZ	12	Months	\$1,361.11	\$16,333.32
NET AMT					\$16,333.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AM OPTION	GRAND FORKS AFB - HVAC FFP GRAND FORKS AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,765.02	\$21,180.24
NET AMT					\$21,180.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AN OPTION	HILL AFB - HVAC FFP HILL AFB - HVAC FOB: Destination Z1JZ	12	Months	\$922.92	\$11,075.04

NET AMT	\$11,075.04
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AP OPTION	KODIAK USCGB - HVAC (OPTIONAL) FFP KODIAK USCGB - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AQ OPTION	MALMSTROM AFB - HVAC FFP MALMSTROM AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,291.01	\$15,492.12

NET AMT	\$15,492.12
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AR OPTION	MCCORD AFB - HVAC FFP MCCORD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,534.49	\$18,413.88

NET AMT \$18,413.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AS OPTION	MINOT AFB - HVAC FFP MINOT AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,328.61	\$15,943.32

NET AMT \$15,943.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AT OPTION	MOUNTAIN HOME AFB - HVAC FFP MOUNTAIN HOME AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,369.71	\$16,436.52
					<hr/>
NET AMT					\$16,436.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AU OPTION	SMOKEY POINT NS - HVAC FFP SMOKEY POINT NS - HVAC FOB: Destination Z1JZ	12	Months	\$1,471.11	\$17,653.32
					<hr/>
NET AMT					\$17,653.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1005AV OPTION	WHIDBEY ISLAND NAS - HVAC FFP WHIDBEY ISLAND NAS - HVAC FOB: Destination Z1JZ	12	Months	\$1,340.19	\$16,082.28
NET AMT					\$16,082.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006 OPTION	PREVENTATIVE MAINTENANCE - GREASE TRAPS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Grease Traps. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AA OPTION	ANCHORAGE - Grease Traps (OPTIONAL) FFP ANCHORAGE - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AB OPTION	BANGOR NSB - Grease Traps FFP BANGOR NSB - Grease Traps FOB: Destination Z1JZ	12	Months	\$526.75	\$6,321.00

NET AMT	\$6,321.00
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AC OPTION	BREMERTON NS - Grease Traps FFP BREMERTON NS - Grease Traps FOB: Destination Z1JZ	12	Months	\$120.14	\$1,441.68

NET AMT	\$1,441.68
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AD OPTION	DUGWAY PG - Grease Traps (Optional) FFP DUGWAY PG - Grease Traps (Optional) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AE OPTION	EIELSON AFB - Grease Traps (OPTIONAL) FFP EIELSON AFB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AF OPTION	ELLSWORTH AFS - Grease Traps FFP ELLSWORTH AFS - Grease Traps FOB: Destination Z1JZ	12	Months	\$139.43	\$1,673.16
					<hr/>
NET AMT					\$1,673.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AG OPTION	FAIRCHILD AFB - Grease Traps FFP FAIRCHILD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$159.04	\$1,908.48
					<hr/>
NET AMT					\$1,908.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AH OPTION	FORT WAINWRIGHT CDC - Grease Traps (OPT FFP FORT WAINWRIGHT CDC - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AJ OPTION	FORT GREELY - Grease Traps (OPTIONAL) FFP FORT GREELY - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AK OPTION	FORT LEWIS - Grease Traps FFP FORT LEWIS - Grease Traps FOB: Destination Z1JZ	12	Months	\$150.16	\$1,801.92
NET AMT					\$1,801.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AL OPTION	FORT WAINWRIGHT COMM- Grease Traps (OPT) FFP FORT WAINWRIGHT COMM- Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AM OPTION	GRAND FORKS AFB - Grease Traps FFP GRAND FORKS AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$193.07	\$2,316.84
NET AMT					\$2,316.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AN OPTION	HILL AFB - Grease Traps FFP HILL AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$143.60	\$1,723.20

NET AMT \$1,723.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AP OPTION	KODIAK USCGB - Grease Traps (OPTIONAL) FFP KODIAK USCGB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AQ OPTION	MALMSTROM AFB - Grease Traps FFP MALMSTROM AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$53.63	\$643.56
					<hr/>
NET AMT					\$643.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AR OPTION	MCCHORD AFB - Grease Traps FFP MCCHORD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$167.32	\$2,007.84
					<hr/>
NET AMT					\$2,007.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AS OPTION	MINOT AFB - Grease Traps FFP MINOT AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$180.19	\$2,162.28
NET AMT					\$2,162.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AT OPTION	MOUNTAIN HOME AFB - Grease Traps FFP MOUNTAIN HOME AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$53.52	\$642.24
NET AMT					\$642.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AU OPTION	SMOKEY POINT NS - Grease Traps FFP SMOKEY POINT NS - Grease Traps FOB: Destination Z1JZ	12	Months	\$197.36	\$2,368.32
					<hr/>
NET AMT					\$2,368.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1006AV OPTION	WHIDBEY ISLAND NAS - Grease Traps FFP WHIDBEY ISLAND NAS - Grease Traps FOB: Destination Z1JZ	12	Months	\$280.55	\$3,366.60
					<hr/>
NET AMT					\$3,366.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007 OPTION	PREVENTATIVE MAINTENANCE - RE-LAMPING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Re-lamping. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 6 – Re-Lamping Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AA OPTION	ANCHORAGE - RE-LAMPING FFP ANCHORAGE - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,338.12	\$7,338.12
NET AMT					\$7,338.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AB OPTION	BANGOR NSB - RE-LAMPING FFP BANGOR NSB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,784.32	\$9,784.32
NET AMT					\$9,784.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AC OPTION	BREMERTON NS - RE-LAMPING FFP BREMERTON NS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,115.08	\$6,115.08
NET AMT					\$6,115.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AD OPTION	DUGWAY PG - RE-LAMPING (OPTIONAL) FFP DUGWAY PG - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AE OPTION	EIELSON AFB - RE-LAMPING FFP EIELSON AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,115.08	\$6,115.08

NET AMT	\$6,115.08
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AF OPTION	ELLSWORTH AFS - RE-LAMPING FFP ELLSWORTH AFS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,115.08	\$6,115.08
					<hr/>
NET AMT					\$6,115.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AG OPTION	FAIRCHILD AFB - RE-LAMPING FFP FAIRCHILD AFB RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,338.12	\$7,338.12
					<hr/>
NET AMT					\$7,338.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AH OPTION	FORT WAINWRIGHT CDC - RE-LAMPING FFP FORT WAINWRIGHT CDC - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,136.72	\$5,136.72
NET AMT					\$5,136.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AJ OPTION	FORT GREELY - RE-LAMPING (OPTIONAL) FFP FORT GREELY - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AK OPTION	FORT LEWIS - RE-LAMPING FFP FORT LEWIS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,338.12	\$7,338.12
NET AMT					\$7,338.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AL OPTION	FORT WAINWRIGHT COMMISSARY - RE-LAMPING FFP FORT POLK - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,784.32	\$9,784.32
NET AMT					\$9,784.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AM OPTION	GRAND FORKS AFB - RE-LAMPING FFP GRAND FORKS AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,115.08	\$6,115.08
NET AMT					\$6,115.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AN OPTION	HILL AFB - RE-LAMPING FFP HILL AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$8,072.04	\$8,072.04
NET AMT					\$8,072.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AP OPTION	KODIAK USCGB - RE-LAMPING (OPTIONAL) FFP KODIAK USCGB- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AQ OPTION	MALMSTROM AFB - RE-LAMPING FFP MALMSTROM AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,784.32	\$9,784.32

NET AMT	\$9,784.32
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AR OPTION	MCCHORD AFB - RE-LAMPING FFP MCCHORD AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,338.12	\$7,338.12
NET AMT					\$7,338.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AS OPTION	MINOT AFB - RE-LAMPING FFP MINOT AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,338.12	\$7,338.12
NET AMT					\$7,338.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AT OPTION	MOUNTAIN HOME AFB - RE-LAMPING FFP MOUNTAIN HOME AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,136.72	\$5,136.72
NET AMT					\$5,136.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AU OPTION	SMOKEY POINT NS - RE-LAMPING FFP SMOKEY POINT NS- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,784.32	\$9,784.32
NET AMT					\$9,784.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1007AV OPTION	WHIDBEY ISLAND - RE-LAMPING FFP WHIDBEY ISLAND - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,115.08	\$6,115.08
NET AMT					\$6,115.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008 OPTION	PREVENTATIVE MAINTENANCE - FIRE ALARM FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Fire Alarm. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AA OPTION	ANCHORAGE - FIRE ALARM FFP ANCHORAGE - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$8,736.96	\$8,736.96

NET AMT \$8,736.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AB OPTION	BANGOR NSB - FIRE ALARM FFP BANGOR NSB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,609.28	\$2,609.28

NET AMT \$2,609.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AC OPTION	BREMERTON NS - FIRE ALARM FFP BREMERTON NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$1,505.88	\$1,505.88

NET AMT \$1,505.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AD OPTION	DUGWAY PG - FIRE ALARM (OPTIONAL) FFP DUGWAY PG - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AE OPTION	EIELSON AFB - FIRE ALARM FFP EIELSON AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,837.52	\$5,837.52

NET AMT \$5,837.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AF OPTION	ELLSWORTH AFS - FIRE ALARM FFP ELLSWORTH AFS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$4,082.04	\$4,082.04
NET AMT					\$4,082.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AG OPTION	FAIRCHILD AFB - FIRE ALARM FFP FAIRCHILD AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,493.72	\$5,493.72
NET AMT					\$5,493.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AH OPTION	FORT WAINWRIGHT CDC - FIRE ALARM FFP FORT WAINWRIGHT CDC - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,751.56	\$3,751.56
NET AMT					\$3,751.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AJ OPTION	FORT GREELY - FIRE ALARM (OPTIONAL) FFP FORT GREELY - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AK OPTION	FORT LEWIS - FIRE ALARM FFP FORT LEWIS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,046.20	\$6,046.20
					<hr/>
NET AMT					\$6,046.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AL OPTION	FORT WAINWRIGHT COMMISSARY - FIRE ALARM FFP FORT WAINWRIGHT COMMISSARY - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,824.68	\$5,824.68
					<hr/>
NET AMT					\$5,824.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AM OPTION	GRAND FORKS AFB - FIRE ALARM FFP GRAND FORKS AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,696.24	\$3,696.24
					<hr/>
NET AMT					\$3,696.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AN OPTION	HILL AFB - FIRE ALARM FFP HILL AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,597.12	\$3,597.12

NET AMT \$3,597.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AP OPTION	KODIAK USCGB- FIRE ALARM (OPTIONAL) FFP KODIAK USCGB- FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AQ OPTION	MALMSTROM AFB - FIRE ALARM FFP MALMSTROM AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,597.12	\$3,597.12
					<hr/>
NET AMT					\$3,597.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AR OPTION	MCCHORD - FIRE ALARM FFP MCCHORD - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$8,473.68	\$8,473.68
					<hr/>
NET AMT					\$8,473.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AS OPTION	MINOT AFB - FIRE ALARM FFP MINOT AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,123.76	\$2,123.76
					<hr/>
NET AMT					\$2,123.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AT OPTION	MOUNTAIN HOME AFB - FIRE ALARM FFP MOUNTAIN HOME AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,751.56	\$3,751.56
					<hr/>
NET AMT					\$3,751.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AU OPTION	SMOKEY POINT NS - FIRE ALARM FFP SMOKEY POINT NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$1,960.80	\$1,960.80
					<hr/>
NET AMT					\$1,960.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1008AV OPTION	WHIDBEY ISLAND - FIRE ALARM FFP WHIDBEY ISLAND - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,048.60	\$3,048.60
					<hr/>
NET AMT					\$3,048.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009 OPTION	PREVENTATIVE MAINTENANCE - BACKFLOW PREV FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Backflow Preventers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AA OPTION	ANCHORAGE - BACKFLOW PREVENTERS (OPT) FFP ANCHORAGE - BACKFLOW PREVENTERS (OPTTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AB OPTION	BANGOR NSB - BACKFLOW PREVENTERS FFP BANGOR NSB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$374.88	\$374.88
					<hr/>
NET AMT					\$374.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AC OPTION	BREMERTON NS - BACKFLOW PREVENTERS (OPT FFP BREMERTON NS - BACKFLOW PREVENTERS (OPT FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AD OPTION	DUGWAY PG - BACKFLOW PREVENTERS (OPT) FFP DUGWAY PG - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AE OPTION	EIELSON AFB - BACKFLOW PREVEN (OPT) FFP EIELSON AFB- BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AF OPTION	ELLSWORTH AFS - BACKFLOW PREVENTERS FFP ELLSWORTH AFS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$787.32	\$787.32
NET AMT					\$787.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AG OPTION	FAIRCHILD AFB - BACKFLOW PREVENTERS FFP FAIRCHILD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$374.88	\$374.88
NET AMT					\$374.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AH OPTION	FORT WAINWRIGHT CDC BACKFLOW PREV (OPT) FFP FORT WAINWRIGHT CDC BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AJ OPTION	FORT GREELY - BACKFLOW PREVENTERS (OPT) FFP FORT GREELY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AK OPTION	FORT LEWIS - BACKFLOW PREVENTERS FFP FORT LEWIS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$862.20	\$862.20
NET AMT					\$862.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AL OPTION	FORT WAINWRIGHT BACKFLOW PREVEN (OPT) FFP FORT WAINWRIGHT COMMISSARY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AM OPTION	GRAND FORKS AFB - BACKFLOW PREVENTERS FFP GRAND FORKS AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$374.88	\$374.88
NET AMT					\$374.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AN OPTION	HILL AFB - BACKFLOW PREVENTERS FFP HILL AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$374.88	\$374.88
NET AMT					\$374.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AP OPTION	KODIAK USCGB - BACKFLOW PREVENTERS (OPT) FFP KODIAK USCGB - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AQ OPTION	MALMSTROM - BACKFLOW PREVENTERS FFP MALMSTROM - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$374.88	\$374.88
NET AMT					\$374.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AR OPTION	MCCHORD AFB - BACKFLOW PREVENTERS FFP MCCHORD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$787.32	\$787.32

NET AMT \$787.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AS OPTION	MINOT AFB - BACKFLOW PREVENTERS FFP MINOT AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$374.88	\$374.88

NET AMT \$374.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
1009AT OPTION	MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FFP MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$1,124.64	\$1,124.64	
					NET AMT	\$1,124.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
1009AU OPTION	SMOKEY POINT NS - BACKFLOW PREVENTERS FFP SMOKEY POINT NS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$749.88	\$749.88	
					NET AMT	\$749.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1009AV OPTION	WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FFP WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FOB: Destination Z1JZ	1	Each	\$637.32	\$637.32
NET AMT					\$637.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010 OPTION	PREVENTATIVE MAINTENANCE - HOODS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Hoods. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AA OPTION	ANCHORAGE - HOODS (OPTIONAL) FFP ANCHORAGE - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AB OPTION	BANGOR NSB - HOODS FFP BANGOR NSB - HOODS FOB: Destination Z1JZ	2	Each	\$1,293.36	\$2,586.72

NET AMT \$2,586.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AC OPTION	BREMERTON NS - HOODS FFP BREMERTON NS - HOODS FOB: Destination Z1JZ	2	Each	\$1,020.30	\$2,040.60

NET AMT \$2,040.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AD OPTION	DUGWAY PG - HOODS (OPTIONAL) FFP DUGWAY PG - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AE OPTION	EIELSON AFB - HOODS (OPTIONAL) FFP EIELSON AFB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AF OPTION	ELLSWORTH AFS - HOODS (OPTIONAL) FFP ELLSWORTH AFS - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AG OPTION	FAIRCHILD AFB - HOODS FFP FAIRCHILD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$4,250.70	\$8,501.40
					<hr/>
NET AMT					\$8,501.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AH OPTION	FORT WAINWRIGHT CDC - HOODS (OPT) FFP FORT WAINWRIGHT CDC - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AJ OPTION	FORT GREELY - HOODS (OPTIONAL) FFP FORT GREELY - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AK OPTION	FORT LEWIS - HOODS FFP FORT LEWIS - HOODS FOB: Destination Z1JZ	2	Each	\$1,149.66	\$2,299.32

NET AMT \$2,299.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AL OPTION	FORT WAINWRIGHT COMM - HOODS (OPT) FFP FORT WAINWRIGHT COMM - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AM OPTION	GRAND FORKS AFB - HOODS FFP GRAND FORKS AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,059.84	\$2,119.68

NET AMT \$2,119.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AN OPTION	HILL AFB - HOODS FFP HILL AFB - HOODS FOB: Destination Z1JZ	2	Each	\$616.26	\$1,232.52

NET AMT	\$1,232.52
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AP OPTION	KODIAK USCGB - HOODS (OPTIONAL) FFP KODIAK USCGB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AQ OPTION	MALMSTROM AFB - HOODS FFP MALMSTROM AFB - HOODS FOB: Destination Z1JZ	2	Each	\$520.92	\$1,041.84
					<hr/>
NET AMT					\$1,041.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AR OPTION	MCCHORD AFB - HOODS FFP MCCHORD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,149.66	\$2,299.32
					<hr/>
NET AMT					\$2,299.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AS OPTION	MINOT AFB - HOODS FFP MINOT AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,059.84	\$2,119.68
					<hr/>
NET AMT					\$2,119.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AT OPTION	MOUNTAIN HOME AFB - HOODS FFP MOUNTAIN HOME AFB - HOODS FOB: Destination Z1JZ	2	Each	\$4,250.70	\$8,501.40
					<hr/>
NET AMT					\$8,501.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AU OPTION	SMOKEY POINT NS - HOODS FFP SMOKEY POINT NS - HOODS FOB: Destination Z1JZ	2	Each	\$4,250.70	\$8,501.40
					<hr/>
NET AMT					\$8,501.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1010AV OPTION	WHIDBEY ISLAND NAS - HOODS FFP WHIDBEY ISLAND NAS - HOODS FOB: Destination Z1JZ	2	Each	\$1,487.34	\$2,974.68
					<hr/>
NET AMT					\$2,974.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011 OPTION	PREVENTATIVE MAINTENANCE - ROOFING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Roofing. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AA OPTION	ANCHORAGE - ROOFING FFP ANCHORAGE - ROOFING FOB: Destination Z1JZ	4	Each	\$492.51	\$1,970.04
NET AMT					\$1,970.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AB OPTION	BANGOR NSB - ROOFING FFP BANGOR NSB - ROOFING FOB: Destination Z1JZ	4	Each	\$331.62	\$1,326.48
					<hr/>
NET AMT					\$1,326.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AC OPTION	BREMERTON NS - ROOFING FFP BREMERTON NS - ROOFING FOB: Destination Z1JZ	4	Each	\$283.32	\$1,133.28
					<hr/>
NET AMT					\$1,133.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AD OPTION	DUGWAY PG - ROOFING (OPTIONAL) FFP DUGWAY PG - ROOFING (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AE OPTION	EIELSON AFB - ROOFING FFP EIELSON AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$492.51	\$1,970.04
					<hr/>
NET AMT					\$1,970.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AF OPTION	ELLSWORTH AFS - ROOFING FFP ELLSWORTH AFS - ROOFING FOB: Destination Z1JZ	4	Each	\$283.32	\$1,133.28
					<hr/>
NET AMT					\$1,133.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AG OPTION	FAIRCHILD AFB - ROOFING FFP FAIRCHILD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$299.43	\$1,197.72

NET AMT	\$1,197.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AH OPTION	FORT WAINWRIGHT CDC - ROOFING FFP FORT WAINWRIGHT CDC - ROOFING FOB: Destination Z1JZ	4	Each	\$275.31	\$1,101.24

NET AMT	\$1,101.24
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AJ OPTION	FORT GREELY - ROOFING - (OPT) FFP FORT GREELY - ROOFING - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AK OPTION	FORT LEWIS - ROOFING FFP FORT LEWIS - ROOFING FOB: Destination Z1JZ	4	Each	\$299.43	\$1,197.72
					<hr/>
NET AMT					\$1,197.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AL OPTION	FORT WAINWRIGHT COMMISSARY - ROOFING FFP FORT WAINWRIGHT COMMISSARY - ROOFING FOB: Destination Z1JZ	4	Each	\$492.51	\$1,970.04
					<hr/>
NET AMT					\$1,970.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AM OPTION	GRAND FORKS AFB - ROOFING FFP GRAND FORKS AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$283.32	\$1,133.28
					<hr/>
NET AMT					\$1,133.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AN OPTION	HILL AFB - ROOFING FFP HILL AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$315.51	\$1,262.04

NET AMT \$1,262.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AP OPTION	KODIAK USCGB - ROOFING (OPTIONAL) FFP KODIAK USCGB - ROOFING (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AQ OPTION	MALMSTROM AFB - ROOFING FFP MALMSTROM AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$331.62	\$1,326.48

NET AMT \$1,326.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AR OPTION	MCCHORD AFB - ROOFING FFP MCCHORD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$299.43	\$1,197.72

NET AMT	\$1,197.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AS OPTION	MINOT AFB - ROOFING FFP MINOT AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$299.43	\$1,197.72

NET AMT	\$1,197.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AT OPTION	MOUNTAIN HOME AFB - ROOFING FFP MOUNTAIN HOME AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$275.31	\$1,101.24
NET AMT					\$1,101.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AU OPTION	SMOKEY POINT NS - ROOFING FFP SMOKEY POINT NS - ROOFING FOB: Destination Z1JZ	4	Each	\$331.62	\$1,326.48
NET AMT					\$1,326.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1011AV OPTION	WHIDBEY ISLAND NAS - ROOFING FFP WHIDBEY ISLAND NAS - ROOFING FOB: Destination Z1JZ	4	Each	\$283.32	\$1,133.28
NET AMT					\$1,133.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012 OPTION	PREVENTATIVE MAINTENANCE - GENERATOR FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Generator. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AA OPTION	ANCHORAGE - GENERATOR (OPTIONAL) FFP ANCHORAGE - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AB OPTION	BANGOR NSB - GENREATOR FFP BANGOR NSB - GENREATOR FOB: Destination Z1JZ	12	Months	\$101.35	\$1,216.20
					<hr/>
NET AMT					\$1,216.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AC OPTION	BREMERTON NS - GENERATOR FFP BREMERTON NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$98.76	\$1,185.12
					<hr/>
NET AMT					\$1,185.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AD OPTION	DUGWAY PG - GENERATOR (OPTIONAL) FFP DUGWAY PG - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AE OPTION	EIELSON AFB - GENERATOR (OPTIONAL) FFP EIELSON AFB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AF OPTION	ELLSWORTH AFS - GENERATOR FFP ELLSWORTH AFS - GENERATOR FOB: Destination Z1JZ	12	Months	\$57.27	\$687.24
					<hr/>
NET AMT					\$687.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AG OPTION	FAIRCHILD AFB - GENERATOR FFP FAIRCHILD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$261.74	\$3,140.88
					<hr/>
NET AMT					\$3,140.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AH OPTION	FORT WAINWRIGHT CDC - GENERATOR (OPT) FFP FORT WAINWRIGHT CDC - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AJ OPTION	FORT GREELY - GENERATOR (OPTIONAL) FFP FORT GREELY - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AK OPTION	FORT LEWIS - GENERATOR FFP FORT LEWIS - GENERATOR FOB: Destination Z1JZ	12	Months	\$99.90	\$1,198.80

NET AMT	\$1,198.80
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AL OPTION	FORT WAINWRIGHT - GENERATOR (OPT) FFP FORT WAINWRIGHT COMMISSARY - GENERATOR (OPT) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AM OPTION	GRAND FORKS AFB - GENERATOR FFP GRAND FORKS AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$201.28	\$2,415.36

NET AMT	\$2,415.36
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AN OPTION	HILL AFB - GENERATOR FFP HILL AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$64.90	\$778.80

NET AMT \$778.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AP OPTION	KODIAK USCGB - GENERATOR (OPTIONAL) FFP KODIAK USCGB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AQ OPTION	MALMSTROM AFB - GENERATOR FFP MALMSTROM AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$57.27	\$687.24
					<hr/>
NET AMT					\$687.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AR OPTION	MCCHORD AFB - GENERATOR FFP MCCHORD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$211.67	\$2,540.04
					<hr/>
NET AMT					\$2,540.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AS OPTION	MINOT AFB - GENERATOR FFP MINOT AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$211.67	\$2,540.04
					<hr/>
NET AMT					\$2,540.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AT OPTION	MOUNTAIN HOME AFB - GENERATOR FFP MOUNTAIN HOME AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$140.32	\$1,683.84
					<hr/>
NET AMT					\$1,683.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AU OPTION	SMOKEY POINT NS - GENERATOR FFP SMOKEY POINT NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$219.54	\$2,634.48
					<hr/>
NET AMT					\$2,634.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1012AV OPTION	WHIDBEY ISLAND NAS- GENERATOR FFP WHIDBEY ISLAND NAS- GENERATOR FOB: Destination Z1JZ	12	Months	\$219.54	\$2,634.48
					<hr/>
NET AMT					\$2,634.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013 OPTION	PREVENTATIVE MAINTENANCE - DOCK LEVELER FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Dock Leveler, Elevator, Hydraulic, Passenger/Freight. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AA OPTION	ANCHORAGE - DOCK LEVELER FFP ANCHORAGE - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$178.38	\$2,140.56
NET AMT					\$2,140.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AB OPTION	BANGOR NSB - DOCK LEVELER FFP BANGOR NSB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$107.03	\$1,284.36
NET AMT					\$1,284.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AC OPTION	BREMERTON NS - DOCK LEVELER FFP BREMERTON NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$107.03	\$1,284.36
NET AMT					\$1,284.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AD OPTION	DUGWAY PG - DOCK LEVELER (OPTIONAL) FFP DUGWAY PG - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AE OPTION	EIELSON AFB - DOCK LEVELER (OPTIONAL) FFP EIELSON AFB - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AF OPTION	ELLSWORTH AFS - DOCK LEVELER FFP ELLSWORTH AFS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$249.73	\$2,996.76

NET AMT	\$2,996.76
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AG OPTION	FAIRCHILD AFB - DOCK LEVELER FFP FAIRCHILD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$285.41	\$3,424.92

NET AMT \$3,424.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AH OPTION	FORT WAINWRIGHT CDC - DOCK LEVELER (OPT) FFP FORT WAINWRIGHT CDC - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AJ OPTION	FORT GREELY - DOCK LEVELER (OPTIONAL) FFP FORT GREELY - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AK OPTION	FORT LEWIS - DOCK LEVELER FFP FORT LEWIS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$249.73	\$2,996.76
					<hr/>
NET AMT					\$2,996.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AL OPTION	FORT WAINWRIGHT -DOCK LEVELER (OPTIONAL) FFP FORT WAINWRIGHT COMMISSARY -DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AM OPTION	GRAND FORKS AFB - DOCK LEVELER FFP GRAND FORKS AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$178.38	\$2,140.56
NET AMT					\$2,140.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AN OPTION	HILL AFB - DOCK LEVELER FFP HILL AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$178.38	\$2,140.56

NET AMT	\$2,140.56
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AP OPTION	KODIAK USCGB - DOCK LEVELER (OPTIONAL) FFP KODIAK USCGB - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AQ OPTION	MALMSTROM AFB - DOCK LEVELER FFP MALMSTROM AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$285.41	\$3,424.92

NET AMT	\$3,424.92
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AR OPTION	MCCHORD AFB - DOCK LEVELER FFP MCCHORD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$249.73	\$2,996.76

NET AMT \$2,996.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AS OPTION	MINOT AFB - DOCK LEVELER FFP MINOT AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$142.71	\$1,712.52

NET AMT \$1,712.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AT OPTION	MOUNTAIN HOME AFB - DOCK LEVELER FFP MOUNTAIN HOME AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$178.38	\$2,140.56
					<hr/>
NET AMT					\$2,140.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AU OPTION	SMOKEY POINT NS - DOCK LEVELER FFP SMOKEY POINT NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$71.35	\$856.20
					<hr/>
NET AMT					\$856.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1013AV OPTION	WHIDBEY ISLAND NAS - DOCK LEVELER FFP WHIDBEY ISLAND NAS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$178.38	\$2,140.56
NET AMT					\$2,140.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014 OPTION	PREVENTATIVE MAINTENANCE - BALERS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Balers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AA OPTION	ANCHORAGE - BALERS (OPTIONAL) FFP ANCHORAGE - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AB OPTION	BANGOR NSB - BALERS - (OPTIONAL) FFP BANGOR NSB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AC OPTION	BREMERTON NS - BALERS (OPTIONAL) FFP BREMERTON NS - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AD OPTION	DUGWAY PG - BALERS - (OPTIONAL) FFP DUGWAY PG - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AE OPTION	EIELSON AFB - BALERS - (OPTIONAL) FFP EIELSON AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AF OPTION	ELLSWORTH AFS - BALERS - (OPTIONAL) FFP ELLSWORTH AFS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AG OPTION	FAIRCHILD AFB - BALERS-(OPTIONAL) FFP FAIRCHILD AFB - BALERS-(OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AH OPTION	FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FFP FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AJ OPTION	FORT GREELY - BALERS - (OPTIONAL) FFP FORT GREELY - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AK OPTION	FORT LEWIS - BALERS - (OPTIONAL) FFP FORT LEWIS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AL OPTION	FORT WAINWRIGHT COMM - BALERS - (OPT) FFP FORT WAINWRIGHT COMMISSARY - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AM OPTION	GRAND FORKS AFB - BALERS - (OPT) FFP GRAND FORKS AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AN OPTION	HILL AFB - BALERS - (OPT) FFP HILL AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AP OPTION	KODIAK USCGB -BALERS - (OPTIONAL) FFP KODIAK USCGB -BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AQ OPTION	MALMSTROM AFB - BALERS - (OPTIONAL) FFP MALMSTROM AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AR OPTION	MCCHORD AFB - BALERS - (OPTIONAL) FFP MCCHORD AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AS OPTION	MINOT AFB - BALERS - (OPTIONAL) FFP MINOT AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AT OPTION	MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FFP MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AU OPTION	SMOKEY POINT NS - BALERS - (OPTIONAL) FFP SMOKEY POINT NS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1014AV OPTION	WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FFP WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015 OPTION	PREVENTATIVE MAINTENANCE - LOBSTER TANKS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Lobster Tanks. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AA OPTION	ANCHORAGE - LOBSTER TANKS (OPTIONAL) FFP ANCHORAGE - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AB OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AC OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AD		4	Each		\$0.00
OPTION	DUGWAY PG - LOBSTER TANKS (OPTIONAL)				
	FFP				
	DUGWAY PG - LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AE		4	Each		\$0.00
OPTION	EIELSON AFB - LOBSTER TANKS (OPTIONAL)				
	FFP				
	EIELSON AFB - LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AF		4	Each		\$0.00
OPTION	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL)				
	FFP				
	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL)				
	FOB: Destination				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AG OPTION	FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FFP FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AH OPTION	FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FFP FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AJ OPTION	FORT GREELY - LOBSTER TANKS (OPTIONAL) FFP FORT GREELY - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AK OPTION	FORT LEWIS - LOBSTER TANKS (OPTIONAL) FFP FORT LEWIS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AL OPTION	GRAND FORKS AFB - LOBSTER TANKS (OPT) FFP GRAND FORKS AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AM OPTION	HILL AFB - LOBSTER TANKS (OPTIONAL) FFP HILL AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AN OPTION	KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FFP KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AP OPTION	MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FFP MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AQ OPTION	MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FFP MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AR OPTION	MINOT AFB - LOBSTER TANK (OPTIONAL) FFP MINOT AFB - LOBSTER TANK (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AS OPTION	MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FFP MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AT OPTION	SMOKEY POINT NS - LOBSTER TANKS (OPT) FFP SMOKEY POINT NS - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1015AU OPTION	WHIDBEY ISLAND NAS - LOBSTER TANKS (OPT) FFP WHIDBEY ISLAND NAS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1016 OPTION	REPAIRS - EMERGENCY AND UNSCHEDULED T&M				
	Repairs include both Emergency Maintenance and Unscheduled Maintenance. Emergency Maintenance Repair is the repair or replacement of any common part of a system or subsystem or component parts/items in a facility that are critical to the safe and effective operation of the commissary. Emergency situations are identified in Appendix 8, calls responded to not included in Appendix 8 shall be reimbursed at no greater than one (1) hour of labor rate. Only regular hour rates are authorized for Unscheduled Maintenance work, unless Contractor receives prior approval from the CO to use other than regular working hour rates.				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1016AA OPTION	REAL PROPERTY REPAIRS T&M	59,060,600	Each	\$0.01	\$590,606.00 NTE
	REAL PROPERTY REPAIRS OCC 2519				
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$590,606.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1016AB OPTION	NON ADP EQUIPMENT MAINTENANCE (OPTIONAL) T&M NON ADP EQUIPMENT MAINTENANCE, REPAIR AND CALIBRATION - OCC 2521	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1016AC OPTION	REFRIGERATION/HVAC REPAIRS T&M REFRIGERATION/HVAC REPAIRS - OCC 2512	81,910,400	Each	\$0.01	\$819,104.00 NTE
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$819,104.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1016AD OPTION	REPAIRS UNDER \$2500 T&M REPAIRS UNDER \$2500 - OCC2522	159,802,000	Each	\$0.01	\$1,598,020.00 NTE
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$1,598,020.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1017 OPTION	SPECIAL PROJECTS T&M SPECIAL PROJECTS - Minor Construction and Alteration. For these purposes, "minor construction" means construction performed by laborers regularly engaged in the construction trades. Minor construction is limited to a cost of \$750,000, or as otherwise defined in applicable laws and regulations and is considered incidental to the maintenance function. Minor construction and alteration may include, but are not limited to: facilities maintenance, repair, carpeting, tile, asbestos remediation, painting, roofing repair/replacement, door hardware replacement, HVAC repair/replacement, interior space work, repair or replacement of sidewalks, curbs, parking lots, and other civil site work, and repairs and modifications to building structure.				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1017AA OPTION	SPC PROJ REAL PROPERTY < \$150K(OPTIONAL) T&M SPECIAL PROJECTS REAL PROPERTY < \$150K - OCC 2519	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1017AB OPTION	SPC PROJ REAL PROPERTY =>\$150K(OPTIONAL) T&M SPC PROJ REAL PROPERTY => \$150K(OPTIONAL) - OCC 2514	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1017AC OPTION	DF EQUIPMENT & REFRIGERATION (OPTIONAL) T&M DF EQUIPMENT & REFRIGERATION (OPTIONAL) - OCC 3148	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1018 OPTION	ORDER LEVEL MATERIALS (OPTIONAL) T&M				
	Order Level Materials (OLMs) include direct materials, subcontracts for supplies and incidental services for which there is not a labor category specified in the Federal Supply Schedule contract, other direct costs (separate from those under Other Direct Cost SINs), and indirect costs. OLMs are purchased under the authority of the FSS Program and are not "open market items."				
	OLMs are defined and priced at the ordering activity level in accordance with GSAR clause 552.238-82 Special Ordering Procedures for the Acquisition of Order-Level Materials. Prices for items provided under the Order-Level Materials SIN must be inclusive of the Industrial Funding Fee (IFF). The cumulative value of OLMs in this task order cannot exceed 33.33% of the total value of the order.				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2001 OPTION	PROGRAM MANAGEMENT FFP The fixed price for Program Management shall include all services provided by the Project Manager, Alternative Project Manager, Area Service Manager and the Quality Control Manager, and shall include all indirect costs, general and administrative expense, and profit for the Prime Contractor in fulfilling this requirement. FOB: Destination Z1JZ	12	Months	\$59,023.30	\$708,279.60
NET AMT					\$708,279.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2002 OPTION	CALL CENTER FFP The Contractor shall establish and operate an in-house Call Center that is available 24 hours a day/365 days per year. The Call Center shall be fully operational at the time the Contractor commences the Work. Contractors awarded more than one Maintenance Group shall use the same call center for all maintenance groups awarded. Contractor's Call Center must be capable of receiving telephonic and electronic requests for all calls. FOB: Destination Z1JZ	12	Months	\$38,440.91	\$461,290.92
NET AMT					\$461,290.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003 OPTION	SITE MAINTENANCE PERSONNEL (SMP) FFP The Contractor shall make available non-store specific Site Maintenance Personnel (SMP) to service each Commissary. The SMP assigned to each facility will be on-site periodically as required to maintain a regular presence at the facility and to take a proactive role in the maintenance program for the facility. SMP tasks will be limited to normal business hours. Otherwise, SMP service hours are dependent on commissary size as follows: - Commissaries less than 40,000 sq. ft. – one eight-hour day (consecutive hours) every other week - Commissaries equal to or greater than 40,000 sq. ft. – one eight-hour day per week Coordination for scheduling is required between the Store Director and the ASM.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AA OPTION	DUGWAY PG (SMP) (OPTIONAL) FFP DUGWAY PG (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AB OPTION	FORT GREELY (SMP) (OPTIONAL) FFP FORT GREELY (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AC OPTION	FORT WAINWRIGHT CDC (SMP) FFP FORT WAINWRIGHT CDC (SMP) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months	\$1,941.77	\$23,301.24
NET AMT					\$23,301.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AD OPTION	KODIAK USCGB (SMP) (OPTIONAL) FFP KODIAK USCGB (SMP) (OPTIONAL) 8 HOURS EVERY 2 WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AE OPTION	ANCHORAGE (SMP) FFP ANCHORAGE (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,922.89	\$59,074.68
					<hr/>
NET AMT					\$59,074.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AF OPTION	BANGOR NSB (SMP) FFP BANGOR NSB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AG OPTION	BREMERTON NS (SMP) FFP BREMERTON NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AH OPTION	EIELSON AFB (SMP) FFP EIELSON AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,922.89	\$59,074.68
					<hr/>
NET AMT					\$59,074.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AJ OPTION	ELLSWORTH AFS (SMP) FFP ELLSWORTH AFS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AK OPTION	FAIRCHILD AFB (SMP) FFP FAIRCHILD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AL OPTION	FORT LEWIS (SMP) FFP FORT LEWIS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AM OPTION	FORT WAINWRIGHT COMMISSARY (SMP) FFP FORT WAINWRIGHT COMMISSARY (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,922.89	\$59,074.68
NET AMT					\$59,074.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AN OPTION	GRAND FORKS AFB (SMP) FFP GRAND FORKS AFB(SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AP OPTION	HILL AFB (SMP) FFP HILL AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AQ OPTION	MALMSTROM AFB (SMP) FFP MALMSTROM AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AR OPTION	MCCHORD AFB (SMP) FFP MCCHORD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AS OPTION	MINOT AFB (SMP) FFP MINOT AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AT OPTION	MOUNTAIN HOME AFB (SMP) FFP MOUNTAIN HOME AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,124.24	\$49,490.88
					<hr/>
NET AMT					\$49,490.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AU OPTION	SMOKEY POINT NS (SMP) FFP SMOKEY POINT NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
					<hr/>
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2003AV OPTION	WHIDBEY ISLAND NAS (SMP) FFP WHIDBEY ISLAND NAS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,883.56	\$46,602.72
NET AMT					\$46,602.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004 OPTION	PREVENTATIVE MAINTENANCE - REFRIGERATION FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for refrigeration. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AA OPTION	ANCHORAGE - REFRIGERATION FFP ANCHORAGE - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,956.77	\$23,481.24
					<hr/>
NET AMT					\$23,481.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AB OPTION	BANGOR NSB - REFRIGERATION FFP BANGOR NSB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,756.35	\$21,076.20
					<hr/>
NET AMT					\$21,076.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AC OPTION	BREMERTON NS - REFRIGERATION FFP BREMERTON NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,756.35	\$21,076.20
					<hr/>
NET AMT					\$21,076.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AD OPTION	DUGWAY PG - REFRIGERATION (OPTIONAL) FFP DUGWAY PG - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AE OPTION	EIELSON AFB - REFRIGERATION FFP EIELSON AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,445.27	\$41,343.24
					<hr/>
NET AMT					\$41,343.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AF OPTION	ELLSWORTH AFS - REFRIGERATION FFP ELLSWORTH AFS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,100.44	\$37,205.28
					<hr/>
NET AMT					\$37,205.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AG OPTION	FAIRCHILD AFB - REFRIGERATION FFP FAIRCHILD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,341.80	\$28,101.60
					<hr/>
NET AMT					\$28,101.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AH OPTION	FORT WAINWRIGHT CDC - REFRIGERATION FFP FORT WAINWRIGHT CDC - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,667.79	\$32,013.48

NET AMT	\$32,013.48
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AJ OPTION	FORT GREELY - REFRIGERATION (OPTIONAL) FFP FORT GREELY - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AK OPTION	FORT LEWIS - REFRIGERATION FFP FORT LEWIS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,118.55	\$25,422.60
					<hr/>
NET AMT					\$25,422.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AL OPTION	FORT WAINWRIGHT COMM - REFRIGERATION FFP FORT WAINWRIGHT COMMISSARY - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,466.74	\$41,600.88
					<hr/>
NET AMT					\$41,600.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AM OPTION	GRAND FORKS AFB - REFRIGERATION FFP GRAND FORKS AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,219.98	\$38,639.76
					<hr/>
NET AMT					\$38,639.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AN OPTION	HILL AFB - REFRIGERATION FFP HILL AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,951.49	\$23,417.88
					<hr/>
NET AMT					\$23,417.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AP OPTION	KODIAK USCGB - REFRIGERATION (OPTIONAL) FFP KODIAK USCGB - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AQ OPTION	MALMSTROM AFB - REFRIGERATION FFP MALMSTROM AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,170.90	\$14,050.80

NET AMT	\$14,050.80
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AR OPTION	MCCHORD AFB - REFRIGERATION FFP MCCHORD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,951.49	\$23,417.88

NET AMT	\$23,417.88
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AS OPTION	MINOT AFB - REFRIGERATION FFP MINOT AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,122.39	\$37,468.68

NET AMT	\$37,468.68
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AT OPTION	MOUNTAIN HOME AFB - REFRIGERATION FFP MOUNTAIN HOME AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,341.80	\$28,101.60

NET AMT	\$28,101.60
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AU OPTION	SMOKEY POINT NS - REFRIGERATION FFP SMOKEY POINT NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,021.74	\$24,260.88
					<hr/>
NET AMT					\$24,260.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2004AV OPTION	WHIDBEY ISLAND NAS - REFRIGERATION FFP WHIDBEY ISLAND NAS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,341.80	\$28,101.60
					<hr/>
NET AMT					\$28,101.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005 OPTION	PREVENTATIVE MAINTENANCE - HVAC FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for HVAC. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AA OPTION	ANCHORAGE - HVAC FFP ANCHORAGE - HVAC FOB: Destination Z1JZ	12	Months	\$820.50	\$9,846.00
NET AMT					\$9,846.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AB OPTION	BANGOR NSB - HVAC FFP BANGOR NSB - HVAC FOB: Destination Z1JZ	12	Months	\$1,073.10	\$12,877.20

NET AMT \$12,877.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AC OPTION	BREMERTON NS - HVAC FFP BREMERTON NS - HVAC FOB: Destination Z1JZ	12	Months	\$763.58	\$9,162.96

NET AMT \$9,162.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AD OPTION	DUGWAY PG - HVAC (OPTIONAL) FFP DUGWAY PG - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AE OPTION	EIELSON AFB - HVAC FFP EIELSON AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,569.08	\$18,828.96

NET AMT	\$18,828.96
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AF OPTION	ELLSWORTH AFS - HVAC FFP ELLSWORTH AFS - HVAC FOB: Destination Z1JZ	12	Months	\$1,980.45	\$23,765.40

NET AMT	\$23,765.40
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AG OPTION	FAIRCHILD AFB - HVAC FFP FAIRCHILD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,135.57	\$13,626.84
					<hr/>
NET AMT					\$13,626.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AH OPTION	FORT WAINWRIGHT CDC - HVAC FFP FORT WAINWRIGHT CDC - HVAC FOB: Destination Z1JZ	12	Months	\$1,694.56	\$20,334.72
					<hr/>
NET AMT					\$20,334.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AJ OPTION	FORT GREELY - HVAC (OPTIONAL) FFP FORT GREELY - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AK OPTION	FORT LEWIS - HVAC FFP FORT LEWIS - HVAC FOB: Destination Z1JZ	12	Months	\$968.28	\$11,619.36
					<hr/>
NET AMT					\$11,619.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AL OPTION	FORT WAINWRIGHT COMMISSARY - HVAC FFP FORT WAINWRIGHT COMMISSARY - HVAC FOB: Destination Z1JZ	12	Months	\$1,388.33	\$16,659.96

NET AMT	\$16,659.96
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AM OPTION	GRAND FORKS AFB - HVAC FFP GRAND FORKS AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,800.32	\$21,603.84

NET AMT	\$21,603.84
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AN OPTION	HILL AFB - HVAC FFP HILL AFB - HVAC FOB: Destination Z1JZ	12	Months	\$941.38	\$11,296.56

NET AMT	\$11,296.56
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AP OPTION	KODIAK USCGB - HVAC (OPTIONAL) FFP KODIAK USCGB - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AQ OPTION	MALMSTROM AFB - HVAC FFP MALMSTROM AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,316.83	\$15,801.96

NET AMT	\$15,801.96
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AR OPTION	MCCORD AFB - HVAC FFP MCCORD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,565.18	\$18,782.16
					<hr/>
NET AMT					\$18,782.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AS OPTION	MINOT AFB - HVAC FFP MINOT AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,355.18	\$16,262.16
					<hr/>
NET AMT					\$16,262.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AT OPTION	MOUNTAIN HOME AFB - HVAC FFP MOUNTAIN HOME AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,397.10	\$16,765.20
					<hr/>
NET AMT					\$16,765.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AU OPTION	SMOKEY POINT NS - HVAC FFP SMOKEY POINT NS - HVAC FOB: Destination Z1JZ	12	Months	\$1,500.53	\$18,006.36
					<hr/>
NET AMT					\$18,006.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2005AV OPTION	WHIDBEY ISLAND NAS - HVAC FFP WHIDBEY ISLAND NAS - HVAC FOB: Destination Z1JZ	12	Months	\$1,366.99	\$16,403.88
NET AMT					\$16,403.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006 OPTION	PREVENTATIVE MAINTENANCE - GREASE TRAPS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Grease Traps. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AA OPTION	ANCHORAGE - Grease Traps (OPTIONAL) FFP ANCHORAGE - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AB OPTION	BANGOR NSB - Grease Traps FFP BANGOR NSB - Grease Traps FOB: Destination Z1JZ	12	Months	\$537.29	\$6,447.48
					<hr/>
NET AMT					\$6,447.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AC OPTION	BREMERTON NS - Grease Traps FFP BREMERTON NS - Grease Traps FOB: Destination Z1JZ	12	Months	\$122.54	\$1,470.48
					<hr/>
NET AMT					\$1,470.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AD OPTION	DUGWAY PG - Grease Traps (Optional) FFP DUGWAY PG - Grease Traps (Optional) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AE OPTION	EIELSON AFB - Grease Traps (OPTIONAL) FFP EIELSON AFB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AF OPTION	ELLSWORTH AFS - Grease Traps FFP ELLSWORTH AFS - Grease Traps FOB: Destination Z1JZ	12	Months	\$142.22	\$1,706.64

NET AMT	\$1,706.64
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AG OPTION	FAIRCHILD AFB - Grease Traps FFP FAIRCHILD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$162.22	\$1,946.64

NET AMT	\$1,946.64
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AH OPTION	FORT WAINWRIGHT CDC - Grease Traps (OPT FFP FORT WAINWRIGHT CDC - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AJ OPTION	FORT GREELY - Grease Traps (OPTIONAL) FFP FORT GREELY - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AK OPTION	FORT LEWIS - Grease Traps FFP FORT LEWIS - Grease Traps FOB: Destination Z1JZ	12	Months	\$153.16	\$1,837.92
					<hr/>
NET AMT					\$1,837.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AL OPTION	FORT WAINWRIGHT COMM- Grease Traps (OPT) FFP FORT WAINWRIGHT COMM- Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AM OPTION	GRAND FORKS AFB - Grease Traps FFP GRAND FORKS AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$196.93	\$2,363.16
					<hr/>
NET AMT					\$2,363.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AN OPTION	HILL AFB - Grease Traps FFP HILL AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$146.47	\$1,757.64
					<hr/>
NET AMT					\$1,757.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AP OPTION	KODIAK USCGB - Grease Traps (OPTIONAL) FFP KODIAK USCGB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AQ OPTION	MALMSTROM AFB - Grease Traps FFP MALMSTROM AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$54.70	\$656.40

NET AMT	\$656.40
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AR OPTION	MCCHORD AFB - Grease Traps FFP MCCHORD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$170.67	\$2,048.04

NET AMT	\$2,048.04
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AS OPTION	MINOT AFB - Grease Traps FFP MINOT AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$183.79	\$2,205.48

NET AMT	\$2,205.48
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AT OPTION	MOUNTAIN HOME AFB - Grease Traps FFP MOUNTAIN HOME AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$54.59	\$655.08

NET AMT	\$655.08
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AU OPTION	SMOKEY POINT NS - Grease Traps FFP SMOKEY POINT NS - Grease Traps FOB: Destination Z1JZ	12	Months	\$201.31	\$2,415.72
					<hr/>
NET AMT					\$2,415.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2006AV OPTION	WHIDBEY ISLAND NAS - Grease Traps FFP WHIDBEY ISLAND NAS - Grease Traps FOB: Destination Z1JZ	12	Months	\$286.16	\$3,433.92
					<hr/>
NET AMT					\$3,433.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007 OPTION	PREVENTATIVE MAINTENANCE - RE-LAMPING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Re-lamping. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 6 – Re-Lamping Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AA OPTION	ANCHORAGE - RE-LAMPING FFP ANCHORAGE - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,464.88	\$7,464.88
NET AMT					\$7,464.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AB OPTION	BANGOR NSB - RE-LAMPING FFP BANGOR NSB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,980.04	\$9,980.04
NET AMT					\$9,980.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AC OPTION	BREMERTON NS - RE-LAMPING FFP BREMERTON NS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,237.36	\$6,237.36
NET AMT					\$6,237.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AD OPTION	DUGWAY PG - RE-LAMPING (OPTIONAL) FFP DUGWAY PG - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AE OPTION	EIELSON AFB - RE-LAMPING FFP EIELSON AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,237.36	\$6,237.36
NET AMT					\$6,237.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AF OPTION	ELLSWORTH AFS - RE-LAMPING FFP ELLSWORTH AFS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,237.36	\$6,237.36
					<hr/>
NET AMT					\$6,237.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AG OPTION	FAIRCHILD AFB - RE-LAMPING FFP FAIRCHILD AFB RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,484.88	\$7,484.88
					<hr/>
NET AMT					\$7,484.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AH OPTION	FORT WAINWRIGHT CDC - RE-LAMPING FFP FORT WAINWRIGHT CDC - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,239.44	\$5,239.44
NET AMT					\$5,239.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AJ OPTION	FORT GREELY - RE-LAMPING (OPTIONAL) FFP FORT GREELY - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AK OPTION	FORT LEWIS - RE-LAMPING FFP FORT LEWIS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,484.88	\$7,484.88
					<hr/>
NET AMT					\$7,484.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AL OPTION	FORT WAINWRIGHT COMMISSARY - RE-LAMPING FFP FORT POLK - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,980.04	\$9,980.04
					<hr/>
NET AMT					\$9,980.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AM OPTION	GRAND FORKS AFB - RE-LAMPING FFP GRAND FORKS AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,237.36	\$6,237.36
					<hr/>
NET AMT					\$6,237.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AN OPTION	HILL AFB - RE-LAMPING FFP HILL AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$8,233.44	\$8,233.44
					<hr/>
NET AMT					\$8,233.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AP OPTION	KODIAK USCGB - RE-LAMPING (OPTIONAL) FFP KODIAK USCGB- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AQ OPTION	MALMSTROM AFB - RE-LAMPING FFP MALMSTROM AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,980.04	\$9,980.04
					<hr/>
NET AMT					\$9,980.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AR OPTION	MCCHORD AFB - RE-LAMPING FFP MCCHORD AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,484.88	\$7,484.88
NET AMT					\$7,484.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AS OPTION	MINOT AFB - RE-LAMPING FFP MINOT AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,484.88	\$7,484.88
NET AMT					\$7,484.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AT OPTION	MOUNTAIN HOME AFB - RE-LAMPING FFP MOUNTAIN HOME AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,239.44	\$5,239.44
NET AMT					\$5,239.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AU OPTION	SMOKEY POINT NS - RE-LAMPING FFP SMOKEY POINT NS- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$9,980.04	\$9,980.04
NET AMT					\$9,980.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2007AV OPTION	WHIDBEY ISLAND - RE-LAMPING FFP WHIDBEY ISLAND - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,237.36	\$6,237.36
NET AMT					\$6,237.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008 OPTION	PREVENTATIVE MAINTENANCE - FIRE ALARM FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Fire Alarm. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AA OPTION	ANCHORAGE - FIRE ALARM FFP ANCHORAGE - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$8,911.68	\$8,911.68
					<hr/>
NET AMT					\$8,911.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AB OPTION	BANGOR NSB - FIRE ALARM FFP BANGOR NSB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,661.48	\$2,661.48
					<hr/>
NET AMT					\$2,661.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AC OPTION	BREMERTON NS - FIRE ALARM FFP BREMERTON NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$1,536.00	\$1,536.00
					<hr/>
NET AMT					\$1,536.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AD OPTION	DUGWAY PG - FIRE ALARM (OPTIONAL) FFP DUGWAY PG - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AE OPTION	EIELSON AFB - FIRE ALARM FFP EIELSON AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,954.28	\$5,954.28
					<hr/>
NET AMT					\$5,954.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AF OPTION	ELLSWORTH AFS - FIRE ALARM FFP ELLSWORTH AFS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$4,163.64	\$4,163.64
					<hr/>
NET AMT					\$4,163.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AG OPTION	FAIRCHILD AFB - FIRE ALARM FFP FAIRCHILD AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,603.64	\$5,603.64
					<hr/>
NET AMT					\$5,603.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AH OPTION	FORT WAINWRIGHT CDC - FIRE ALARM FFP FORT WAINWRIGHT CDC - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,826.56	\$3,826.56

NET AMT \$3,826.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AJ OPTION	FORT GREELY - FIRE ALARM (OPTIONAL) FFP FORT GREELY - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AK OPTION	FORT LEWIS - FIRE ALARM FFP FORT LEWIS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,167.16	\$6,167.16
					<hr/>
NET AMT					\$6,167.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AL OPTION	FORT WAINWRIGHT COMMISSARY - FIRE ALARM FFP FORT WAINWRIGHT COMMISSARY - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,941.20	\$5,941.20
					<hr/>
NET AMT					\$5,941.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AM OPTION	GRAND FORKS AFB - FIRE ALARM FFP GRAND FORKS AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,770.16	\$3,770.16
NET AMT					\$3,770.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AN OPTION	HILL AFB - FIRE ALARM FFP HILL AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,669.12	\$3,669.12
NET AMT					\$3,669.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AP OPTION	KODIAK USCGB- FIRE ALARM (OPTIONAL) FFP KODIAK USCGB- FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AQ OPTION	MALMSTROM AFB - FIRE ALARM FFP MALMSTROM AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,669.12	\$3,669.12

NET AMT	\$3,669.12
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AR OPTION	MCCHORD - FIRE ALARM FFP MCCHORD - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$8,643.12	\$8,643.12

NET AMT	\$8,643.12
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AS OPTION	MINOT AFB - FIRE ALARM FFP MINOT AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,166.24	\$2,166.24

NET AMT \$2,166.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AT OPTION	MOUNTAIN HOME AFB - FIRE ALARM FFP MOUNTAIN HOME AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,826.56	\$3,826.56

NET AMT \$3,826.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AU OPTION	SMOKEY POINT NS - FIRE ALARM FFP SMOKEY POINT NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,000.04	\$2,000.04
NET AMT					\$2,000.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2008AV OPTION	WHIDBEY ISLAND - FIRE ALARM FFP WHIDBEY ISLAND - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,109.56	\$3,109.56
NET AMT					\$3,109.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009 OPTION	PREVENTATIVE MAINTENANCE - BACKFLOW PREV FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Backflow Preventers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AA OPTION	ANCHORAGE - BACKFLOW PREVENTERS (OPT) FFP ANCHORAGE - BACKFLOW PREVENTERS (OPTTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AB OPTION	BANGOR NSB - BACKFLOW PREVENTERS FFP BANGOR NSB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$382.32	\$382.32
NET AMT					\$382.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AC OPTION	BREMERTON NS - BACKFLOW PREVENTERS (OPT) FFP BREMERTON NS - BACKFLOW PREVENTERS (OPT) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AD OPTION	DUGWAY PG - BACKFLOW PREVENTERS (OPT) FFP DUGWAY PG - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AE OPTION	EIELSON AFB - BACKFLOW PREVEN (OPT) FFP EIELSON AFB- BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AF OPTION	ELLSWORTH AFS - BACKFLOW PREVENTERS FFP ELLSWORTH AFS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$803.04	\$803.04

NET AMT	\$803.04
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AG OPTION	FAIRCHILD AFB - BACKFLOW PREVENTERS FFP FAIRCHILD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$382.32	\$382.32
NET AMT					\$382.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AH OPTION	FORT WAINWRIGHT CDC BACKFLOW PREV (OPT) FFP FORT WAINWRIGHT CDC BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AJ OPTION	FORT GREELY - BACKFLOW PREVENTERS (OPT) FFP FORT GREELY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AK OPTION	FORT LEWIS - BACKFLOW PREVENTERS FFP FORT LEWIS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$879.48	\$879.48
NET AMT					\$879.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AL OPTION	FORT WAINWRIGHT BACKFLOW PREVEN (OPT) FFP FORT WAINWRIGHT COMMISSARY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AM OPTION	GRAND FORKS AFB - BACKFLOW PREVENTERS FFP GRAND FORKS AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$382.32	\$382.32

NET AMT	\$382.32
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AN OPTION	HILL AFB - BACKFLOW PREVENTERS FFP HILL AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$382.32	\$382.32

NET AMT	\$382.32
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AP OPTION	KODIAK USCGB - BACKFLOW PREVENTERS (OPT) FFP KODIAK USCGB - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AQ OPTION	MALMSTROM - BACKFLOW PREVENTERS FFP MALMSTROM - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$382.32	\$382.32
NET AMT					\$382.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AR OPTION	MCCHORD AFB - BACKFLOW PREVENTERS FFP MCCHORD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$803.04	\$803.04
NET AMT					\$803.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AS OPTION	MINOT AFB - BACKFLOW PREVENTERS FFP MINOT AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$382.32	\$382.32
NET AMT					\$382.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AT OPTION	MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FFP MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$1,147.08	\$1,147.08
					<hr/>
NET AMT					\$1,147.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AU OPTION	SMOKEY POINT NS - BACKFLOW PREVENTERS FFP SMOKEY POINT NS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$764.88	\$764.88
					<hr/>
NET AMT					\$764.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2009AV OPTION	WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FFP WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FOB: Destination Z1JZ	1	Each	\$650.04	\$650.04
NET AMT					\$650.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010 OPTION	PREVENTATIVE MAINTENANCE - HOODS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Hoods. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AA OPTION	ANCHORAGE - HOODS (OPTIONAL) FFP ANCHORAGE - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AB OPTION	BANGOR NSB - HOODS FFP BANGOR NSB - HOODS FOB: Destination Z1JZ	2	Each	\$1,319.22	\$2,638.44
NET AMT					\$2,638.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AC OPTION	BREMERTON NS - HOODS FFP BREMERTON NS - HOODS FOB: Destination Z1JZ	2	Each	\$1,040.70	\$2,081.40
					<hr/>
NET AMT					\$2,081.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AD OPTION	DUGWAY PG - HOODS (OPTIONAL) FFP DUGWAY PG - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AE OPTION	EIELSON AFB - HOODS (OPTIONAL) FFP EIELSON AFB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AF OPTION	ELLSWORTH AFS - HOODS FFP ELLSWORTH AFS - HOODS FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AG OPTION	FAIRCHILD AFB - HOODS FFP FAIRCHILD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$4,335.72	\$8,671.44

NET AMT	\$8,671.44
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AH OPTION	FORT WAINWRIGHT CDC - HOODS (OPT) FFP FORT WAINWRIGHT CDC - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AJ OPTION	FORT GREELY - HOODS (OPTIONAL) FFP FORT GREELY - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AK OPTION	FORT LEWIS - HOODS FFP FORT LEWIS - HOODS FOB: Destination Z1JZ	2	Each	\$1,172.64	\$2,345.28
					<hr/>
NET AMT					\$2,345.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AL OPTION	FORT WAINWRIGHT COMM - HOODS (OPT) FFP FORT WAINWRIGHT COMM - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AM OPTION	GRAND FORKS AFB - HOODS FFP GRAND FORKS AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,081.02	\$2,162.04
					<hr/>
NET AMT					\$2,162.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AN OPTION	HILL AFB - HOODS FFP HILL AFB - HOODS FOB: Destination Z1JZ	2	Each	\$628.56	\$1,257.12
					<hr/>
NET AMT					\$1,257.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AP OPTION	KODIAK USCGB - HOODS (OPTIONAL) FFP KODIAK USCGB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AQ OPTION	MALMSTROM AFB - HOODS FFP MALMSTROM AFB - HOODS FOB: Destination Z1JZ	2	Each	\$531.36	\$1,062.72

NET AMT \$1,062.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AR OPTION	MCCHORD AFB - HOODS FFP MCCHORD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,172.64	\$2,345.28

NET AMT \$2,345.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AS OPTION	MINOT AFB - HOODS FFP MINOT AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,081.02	\$2,162.04

NET AMT \$2,162.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AT OPTION	MOUNTAIN HOME AFB - HOODS FFP MOUNTAIN HOME AFB - HOODS FOB: Destination Z1JZ	2	Each	\$4,335.72	\$8,671.44

NET AMT \$8,671.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AU OPTION	SMOKEY POINT NS - HOODS FFP SMOKEY POINT NS - HOODS FOB: Destination Z1JZ	2	Each	\$4,335.72	\$8,671.44
					<hr/>
NET AMT					\$8,671.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2010AV OPTION	WHIDBEY ISLAND NAS - HOODS FFP WHIDBEY ISLAND NAS - HOODS FOB: Destination Z1JZ	2	Each	\$1,517.10	\$3,034.20
					<hr/>
NET AMT					\$3,034.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011 OPTION	PREVENTATIVE MAINTENANCE - ROOFING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Roofing. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AA OPTION	ANCHORAGE - ROOFING FFP ANCHORAGE - ROOFING FOB: Destination Z1JZ	4	Each	\$502.35	\$2,009.40
NET AMT					\$2,009.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AB OPTION	BANGOR NSB - ROOFING FFP BANGOR NSB - ROOFING FOB: Destination Z1JZ	4	Each	\$338.25	\$1,353.00
NET AMT					\$1,353.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AC OPTION	BREMERTON NS - ROOFING FFP BREMERTON NS - ROOFING FOB: Destination Z1JZ	4	Each	\$288.99	\$1,155.96
NET AMT					\$1,155.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AD OPTION	DUGWAY PG - ROOFING (OPTIONAL) FFP DUGWAY PG - ROOFING (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AE OPTION	EIELSON AFB - ROOFING FFP EIELSON AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$502.35	\$2,009.40

NET AMT	\$2,009.40
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AF OPTION	ELLSWORTH AFS - ROOFING FFP ELLSWORTH AFS - ROOFING FOB: Destination Z1JZ	4	Each	\$288.99	\$1,155.96

NET AMT	\$1,155.96
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AG OPTION	FAIRCHILD AFB - ROOFING FFP FAIRCHILD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$305.43	\$1,221.72
					<hr/>
NET AMT					\$1,221.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AH OPTION	FORT WAINWRIGHT CDC - ROOFING FFP FORT WAINWRIGHT CDC - ROOFING FOB: Destination Z1JZ	4	Each	\$280.83	\$1,123.32
					<hr/>
NET AMT					\$1,123.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AJ OPTION	FORT GREELY - ROOFING - (OPT) FFP FORT GREELY - ROOFING - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AK OPTION	FORT LEWIS - ROOFING FFP FORT LEWIS - ROOFING FOB: Destination Z1JZ	4	Each	\$305.43	\$1,221.72
					<hr/>
NET AMT					\$1,221.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AL OPTION	FORT WAINWRIGHT COMMISSARY - ROOFING FFP FORT WAINWRIGHT COMMISSARY - ROOFING FOB: Destination Z1JZ	4	Each	\$502.35	\$2,009.40

NET AMT \$2,009.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AM OPTION	GRAND FORKS AFB - ROOFING FFP GRAND FORKS AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$288.99	\$1,155.96

NET AMT \$1,155.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AN OPTION	HILL AFB - ROOFING FFP HILL AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$321.81	\$1,287.24

NET AMT \$1,287.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AP OPTION	KODIAK USCGB - ROOFING FFP KODIAK USCGB - ROOFING FOB: Destination Z1JZ	4	Each		\$0.00

 NET AMT

\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AQ OPTION	MALMSTROM AFB - ROOFING FFP MALMSTROM AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$338.25	\$1,353.00

 NET AMT

\$1,353.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AR OPTION	MCCHORD AFB - ROOFING FFP MCCHORD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$305.43	\$1,221.72
					<hr/>
NET AMT					\$1,221.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AS OPTION	MINOT AFB - ROOFING FFP MINOT AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$305.43	\$1,221.72
					<hr/>
NET AMT					\$1,221.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AT OPTION	MOUNTAIN HOME AFB - ROOFING FFP MOUNTAIN HOME AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$280.83	\$1,123.32
					<hr/>
NET AMT					\$1,123.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AU OPTION	SMOKEY POINT NS - ROOFING FFP SMOKEY POINT NS - ROOFING FOB: Destination Z1JZ	4	Each	\$338.25	\$1,353.00
					<hr/>
NET AMT					\$1,353.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2011AV OPTION	WHIDBEY ISLAND NAS - ROOFING FFP WHIDBEY ISLAND NAS - ROOFING FOB: Destination Z1JZ	4	Each	\$288.99	\$1,155.96
					<hr/>
NET AMT					\$1,155.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012 OPTION	PREVENTATIVE MAINTENANCE - GENERATOR FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Generator. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AA OPTION	ANCHORAGE - GENERATOR (OPTIONAL) FFP ANCHORAGE - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AB OPTION	BANGOR NSB - GENREATOR FFP BANGOR NSB - GENREATOR FOB: Destination Z1JZ	12	Months	\$103.38	\$1,240.56
					<hr/>
NET AMT					\$1,240.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AC OPTION	BREMERTON NS - GENERATOR FFP BREMERTON NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$100.74	\$1,208.88
					<hr/>
NET AMT					\$1,208.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AD OPTION	DUGWAY PG - GENERATOR (OPTIONAL) FFP DUGWAY PG - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AE OPTION	EIELSON AFB - GENERATOR (OPTIONAL) FFP EIELSON AFB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AF OPTION	ELLSWORTH AFS - GENERATOR FFP ELLSWORTH AFS - GENERATOR FOB: Destination Z1JZ	12	Months	\$58.42	\$701.04
					<hr/>
NET AMT					\$701.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AG OPTION	FAIRCHILD AFB - GENERATOR FFP FAIRCHILD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$266.97	\$3,203.64
					<hr/>
NET AMT					\$3,203.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AH OPTION	FORT WAINWRIGHT CDC - GENERATOR (OPT) FFP FORT WAINWRIGHT CDC - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AJ OPTION	FORT GREELY - GENERATOR (OPTIONAL) FFP FORT GREELY - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AK OPTION	FORT LEWIS - GENERATOR FFP FORT LEWIS - GENERATOR FOB: Destination Z1JZ	12	Months	\$101.90	\$1,222.80
NET AMT					\$1,222.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AL OPTION	FORT WAINWRIGHT - GENERATOR (OPT) FFP FORT WAINWRIGHT COMMISSARY - GENERATOR (OPT) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AM OPTION	GRAND FORKS AFB - GENERATOR FFP GRAND FORKS AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$205.31	\$2,463.72
					<hr/>
NET AMT					\$2,463.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AN OPTION	HILL AFB - GENERATOR FFP HILL AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$66.20	\$794.40
					<hr/>
NET AMT					\$794.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AP OPTION	KODIAK USCGB - GENERATOR (OPTIONAL) FFP KODIAK USCGB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AQ OPTION	MALMSTROM AFB - GENERATOR FFP MALMSTROM AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$58.42	\$701.04
					<hr/>
NET AMT					\$701.04
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AR OPTION	MCCHORD AFB - GENERATOR FFP MCCHORD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$215.90	\$2,590.80
					<hr/>
NET AMT					\$2,590.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AS OPTION	MINOT AFB - GENERATOR FFP MINOT AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$215.90	\$2,590.80

NET AMT	\$2,590.80
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AT OPTION	MOUNTAIN HOME AFB - GENERATOR FFP MOUNTAIN HOME AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$143.31	\$1,719.72

NET AMT	\$1,719.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AU OPTION	SMOKEY POINT NS - GENERATOR FFP SMOKEY POINT NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$223.93	\$2,687.16
					<hr/>
NET AMT					\$2,687.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2012AV OPTION	WHIDBEY ISLAND NAS- GENERATOR FFP WHIDBEY ISLAND NAS- GENERATOR FOB: Destination Z1JZ	12	Months	\$223.93	\$2,687.16
					<hr/>
NET AMT					\$2,687.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013 OPTION	PREVENTATIVE MAINTENANCE - DOCK LEVELER FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Dock Leveler, Elevator, Hydraulic, Passenger/Freight. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AA OPTION	ANCHORAGE - DOCK LEVELER FFP ANCHORAGE - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$181.95	\$2,183.40

NET AMT	\$2,183.40
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AB OPTION	BANGOR NSB - DOCK LEVELER FFP BANGOR NSB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$109.17	\$1,310.04

NET AMT	\$1,310.04
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AC OPTION	BREMERTON NS - DOCK LEVELER FFP BREMERTON NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$109.17	\$1,310.04

NET AMT	\$1,310.04
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AD OPTION	DUGWAY PG - DOCK LEVELER (OPTIONAL) FFP DUGWAY PG - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AE OPTION	EIELSON AFB - DOCK LEVELER (OPTIONAL) FFP EIELSON AFB - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AF OPTION	ELLSWORTH AFS - DOCK LEVELER FFP ELLSWORTH AFS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$254.72	\$3,056.64

NET AMT \$3,056.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AG OPTION	FAIRCHILD AFB - DOCK LEVELER FFP FAIRCHILD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$291.12	\$3,493.44
					<hr/>
NET AMT					\$3,493.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AH OPTION	FORT WAINWRIGHT CDC - DOCK LEVELER (OPT) FFP FORT WAINWRIGHT CDC - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AJ OPTION	FORT GREELY - DOCK LEVELER (OPTIONAL) FFP FORT GREELY - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AK OPTION	FORT LEWIS - DOCK LEVELER FFP FORT LEWIS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$254.72	\$3,056.64
					<hr/>
NET AMT					\$3,056.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AL OPTION	FORT WAINWRIGHT -DOCK LEVELER (OPTIONAL) FFP FORT WAINWRIGHT COMMISSARY -DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AM OPTION	GRAND FORKS AFB - DOCK LEVELER FFP GRAND FORKS AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$181.95	\$2,183.40
NET AMT					\$2,183.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AN OPTION	HILL AFB - DOCK LEVELER FFP HILL AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$181.95	\$2,183.40
NET AMT					\$2,183.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AP OPTION	KODIAK USCGB - DOCK LEVELER (OPTIONAL) FFP KODIAK USCGB - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AQ OPTION	MALMSTROM AFB - DOCK LEVELER FFP MALMSTROM AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$291.12	\$3,493.44

NET AMT \$3,493.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AR OPTION	MCCHORD AFB - DOCK LEVELER FFP MCCHORD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$254.72	\$3,056.64
					<hr/>
NET AMT					\$3,056.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AS OPTION	MINOT AFB - DOCK LEVELER FFP MINOT AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$145.56	\$1,746.72
					<hr/>
NET AMT					\$1,746.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AT OPTION	MOUNTAIN HOME AFB - DOCK LEVELER FFP MOUNTAIN HOME AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$181.95	\$2,183.40
					<hr/>
NET AMT					\$2,183.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AU OPTION	SMOKEY POINT NS - DOCK LEVELER FFP SMOKEY POINT NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$72.78	\$873.36
					<hr/>
NET AMT					\$873.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2013AV OPTION	WHIDBEY ISLAND NAS - DOCK LEVELER FFP WHIDBEY ISLAND NAS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$181.95	\$2,183.40
NET AMT					\$2,183.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014 OPTION	PREVENTATIVE MAINTENANCE - BALERS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Balers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AA OPTION	ANCHORAGE - BALERS (OPTIONAL) FFP ANCHORAGE - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AB OPTION	BANGOR NSB - BALERS - (OPTIONAL) FFP BANGOR NSB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AC OPTION	BREMERTON NS - BALERS (OPTIONAL) FFP BREMERTON NS - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AD OPTION	DUGWAY PG - BALERS - (OPTIONAL) FFP DUGWAY PG - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AE OPTION	EIELSON AFB - BALERS - (OPTIONAL) FFP EIELSON AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AF OPTION	ELLSWORTH AFS - BALERS - (OPTIONAL) FFP ELLSWORTH AFS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AG OPTION	FAIRCHILD AFB - BALERS-(OPTIONAL) FFP FAIRCHILD AFB - BALERS-(OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AH OPTION	FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FFP FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AJ OPTION	FORT GREELY - BALERS - (OPTIONAL) FFP FORT GREELY - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AK OPTION	FORT LEWIS - BALERS - (OPTIONAL) FFP FORT LEWIS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AL OPTION	FORT WAINWRIGHT COMM - BALERS - (OPT) FFP FORT WAINWRIGHT COMMISSARY - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AM OPTION	GRAND FORKS AFB - BALERS - (OPT) FFP GRAND FORKS AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AN OPTION	HILL AFB - BALERS - (OPT) FFP HILL AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AP OPTION	KODIAK USCGB -BALERS - (OPTIONAL) FFP KODIAK USCGB -BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AQ OPTION	MALMSTROM AFB - BALERS - (OPTIONAL) FFP MALMSTROM AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AR OPTION	MCCHORD AFB - BALERS - (OPTIONAL) FFP MCCHORD AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AS OPTION	MINOT AFB - BALERS - (OPTIONAL) FFP MINOT AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AT OPTION	MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FFP MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AU OPTION	SMOKEY POINT NS - BALERS - (OPTIONAL) FFP SMOKEY POINT NS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2014AV OPTION	WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FFP WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015 OPTION	PREVENTATIVE MAINTENANCE - LOBSTER TANKS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Lobster Tanks. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AA OPTION	ANCHORAGE - LOBSTER TANKS (OPTIONAL) FFP ANCHORAGE - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AB OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AC OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AD OPTION	DUGWAY PG - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	DUGWAY PG - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AE OPTION	EIELSON AFB - LOBSTER TANKS (OPTIONAL) FFP EIELSON AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AF OPTION	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FFP ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AG OPTION	FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FFP FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AH OPTION	FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FFP FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AJ OPTION	FORT GREELY - LOBSTER TANKS (OPTIONAL) FFP FORT GREELY - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AK OPTION	FORT LEWIS - LOBSTER TANKS (OPTIONAL) FFP FORT LEWIS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AL OPTION	GRAND FORKS AFB - LOBSTER TANKS (OPT) FFP GRAND FORKS AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AM OPTION	HILL AFB - LOBSTER TANKS (OPTIONAL) FFP HILL AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AN OPTION	KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FFP KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AP OPTION	MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FFP MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AQ OPTION	MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FFP MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AR OPTION	MINOT AFB - LOBSTER TANK (OPTIONAL) FFP MINOT AFB - LOBSTER TANK (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AS OPTION	MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FFP MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AT OPTION	SMOKEY POINT NS - LOBSTER TANKS (OPT) FFP SMOKEY POINT NS - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2015AU OPTION	WHIDBEY ISLAND NAS - LOBSTER TANKS (OPT) FFP WHIDBEY ISLAND NAS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2016 OPTION	REPAIRS - EMERGENCY AND UNSCHEDULED T&M				
	Repairs include both Emergency Maintenance and Unscheduled Maintenance. Emergency Maintenance Repair is the repair or replacement of any common part of a system or subsystem or component parts/items in a facility that are critical to the safe and effective operation of the commissary. Emergency situations are identified in Appendix 8, calls responded to not included in Appendix 8 shall be reimbursed at no greater than one (1) hour of labor rate. Only regular hour rates are authorized for Unscheduled Maintenance work, unless Contractor receives prior approval from the CO to use other than regular working hour rates.				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2016AA OPTION	REAL PROPERTY REPAIRS T&M	59,060,600	Each	\$0.01	\$590,606.00 NTE
	REAL PROPERTY REPAIRS OCC 2519				
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$590,606.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2016AB OPTION	NON ADP EQUIPMENT MAINTENANCE (OPTIONAL) T&M NON ADP EQUIPMENT MAINTENANCE, REPAIR AND CALIBRATION - OCC 2521	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2016AC OPTION	REFRIGERATION/HVAC REPAIRS T&M REFRIGERATION/HVAC REPAIRS - OCC 2512	81,910,400	Each	\$0.01	\$819,104.00 NTE
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$819,104.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2016AD OPTION	REPAIRS UNDER \$2500 T&M REPAIRS UNDER \$2500 - OCC2522	159,802,000	Each	\$0.01	\$1,598,020.00 NTE
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$1,598,020.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2017 OPTION	SPECIAL PROJECTS T&M SPECIAL PROJECTS - Minor Construction and Alteration. For these purposes, "minor construction" means construction performed by laborers regularly engaged in the construction trades. Minor construction is limited to a cost of \$750,000, or as otherwise defined in applicable laws and regulations and is considered incidental to the maintenance function. Minor construction and alteration may include, but are not limited to: facilities maintenance, repair, carpeting, tile, asbestos remediation, painting, roofing repair/replacement, door hardware replacement, HVAC repair/replacement, interior space work, repair or replacement of sidewalks, curbs, parking lots, and other civil site work, and repairs and modifications to building structure.				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2017AA OPTION	SPC PROJ REAL PROPERTY < \$150K(OPTIONAL) T&M SPECIAL PROJECTS REAL PROPERTY < \$150K - OCC 2519	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2017AB OPTION	SPC PROJ REAL PROPERTY =>\$150K(OPTIONAL) T&M SPC PROJ REAL PROPERTY => \$150K(OPTIONAL) - OCC 2514	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2017AC OPTION	DF EQUIPMENT & REFRIGERATION (OPTIONAL) T&M DF EQUIPMENT & REFRIGERATION (OPTIONAL) - OCC 3148	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
2018 OPTION	ORDER LEVEL MATERIALS (OPTIONAL) T&M				
	Order Level Materials (OLMs) include direct materials, subcontracts for supplies and incidental services for which there is not a labor category specified in the Federal Supply Schedule contract, other direct costs (separate from those under Other Direct Cost SINs), and indirect costs. OLMs are purchased under the authority of the FSS Program and are not "open market items."				
	OLMs are defined and priced at the ordering activity level in accordance with GSAR clause 552.238-82 Special Ordering Procedures for the Acquisition of Order-Level Materials. Prices for items provided under the Order-Level Materials SIN must be inclusive of the Industrial Funding Fee (IFF). The cumulative value of OLMs in this task order cannot exceed 33.33% of the total value of the order.				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3001 OPTION	PROGRAM MANAGEMENT FFP The fixed price for Program Management shall include all services provided by the Project Manager, Alternative Project Manager, Area Service Manager and the Quality Control Manager, and shall include all indirect costs, general and administrative expense, and profit for the Prime Contractor in fulfilling this requirement. FOB: Destination Z1JZ	12	Months	\$60,203.77	\$722,445.24

NET AMT \$722,445.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3002 OPTION	CALL CENTER FFP The Contractor shall establish and operate an in-house Call Center that is available 24 hours a day/365 days per year. The Call Center shall be fully operational at the time the Contractor commences the Work. Contractors awarded more than one Maintenance Group shall use the same call center for all maintenance groups awarded. Contractor's Call Center must be capable of receiving telephonic and electronic requests for all calls. FOB: Destination Z1JZ	12	Months	\$39,209.73	\$470,516.76

NET AMT \$470,516.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003 OPTION	SITE MAINTENANCE PERSONNEL (SMP) FFP The Contractor shall make available non-store specific Site Maintenance Personnel (SMP) to service each Commissary. The SMP assigned to each facility will be on-site periodically as required to maintain a regular presence at the facility and to take a proactive role in the maintenance program for the facility. SMP tasks will be limited to normal business hours. Otherwise, SMP service hours are dependent on commissary size as follows: - Commissaries less than 40,000 sq. ft. – one eight-hour day (consecutive hours) every other week - Commissaries equal to or greater than 40,000 sq. ft. – one eight-hour day per week Coordination for scheduling is required between the Store Director and the ASM.				\$0.00
					NET AMT
					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AA OPTION	DUGWAY PG (SMP) (OPTIONAL) FFP DUGWAY PG (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
					NET AMT
					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AB OPTION	FORT GREELY (SMP) (OPTIONAL) FFP FORT GREELY (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AC OPTION	FORT WAINWRIGHT CDC (SMP) FFP FORT WAINWRIGHT CDC (SMP) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months	\$1,980.61	\$23,767.32
NET AMT					\$23,767.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AD OPTION	KODIAK USCGB (SMP) (OPTIONAL) FFP KODIAK USCGB (SMP) (OPTIONAL) 8 HOURS EVERY 2 WEEKS FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AE OPTION	ANCHORAGE (SMP) FFP ANCHORAGE (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$5,021.35	\$60,256.20

NET AMT	\$60,256.20
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AF OPTION	BANGOR NSB (SMP) FFP BANGOR NSB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AG OPTION	BREMERTON NS (SMP) FFP BREMERTON NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AH OPTION	EIELSON AFB (SMP) FFP EIELSON AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$5,021.35	\$60,256.20
					<hr/>
NET AMT					\$60,256.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AJ OPTION	ELLSWORTH AFS (SMP) FFP ELLSWORTH AFS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
					<hr/>
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AK OPTION	FAIRCHILD AFB (SMP) FFP FAIRCHILD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
					<hr/>
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AL OPTION	FORT LEWIS (SMP) FFP FORT LEWIS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
					<hr/>
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AM OPTION	FORT WAINWRIGHT COMMISSARY (SMP) FFP FORT WAINWRIGHT COMMISSARY (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$5,021.35	\$60,256.20

NET AMT \$60,256.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AN OPTION	GRAND FORKS AFB (SMP) FFP GRAND FORKS AFB(SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76

NET AMT \$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AP OPTION	HILL AFB (SMP) FFP HILL AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
					<hr/>
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AQ OPTION	MALMSTROM AFB (SMP) FFP MALMSTROM AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
					<hr/>
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AR OPTION	MCCHORD AFB (SMP) FFP MCCHORD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76

NET AMT	\$47,534.76
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AS OPTION	MINOT AFB (SMP) FFP MINOT AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76

NET AMT	\$47,534.76
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AT OPTION	MOUNTAIN HOME AFB (SMP) FFP MOUNTAIN HOME AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,206.72	\$50,480.64
					<hr/>
NET AMT					\$50,480.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AU OPTION	SMOKEY POINT NS (SMP) FFP SMOKEY POINT NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
					<hr/>
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3003AV OPTION	WHIDBEY ISLAND NAS (SMP) FFP WHIDBEY ISLAND NAS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$3,961.23	\$47,534.76
NET AMT					\$47,534.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004 OPTION	PREVENTATIVE MAINTENANCE - REFRIGERATION FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for refrigeration. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AA OPTION	ANCHORAGE - REFRIGERATION FFP ANCHORAGE - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,995.91	\$23,950.92
					<hr/>
NET AMT					\$23,950.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AB OPTION	BANGOR NSB - REFRIGERATION FFP BANGOR NSB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,791.48	\$21,497.76
					<hr/>
NET AMT					\$21,497.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AC OPTION	BREMERTON NS - REFRIGERATION FFP BREMERTON NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,791.48	\$21,497.76

NET AMT	\$21,497.76
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AD OPTION	DUGWAY PG - REFRIGERATION (OPTIONAL) FFP DUGWAY PG - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AE OPTION	EIELSON AFB - REFRIGERATION FFP EIELSON AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,514.18	\$42,170.16

NET AMT	\$42,170.16
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AF OPTION	ELLSWORTH AFS - REFRIGERATION FFP ELLSWORTH AFS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,162.45	\$37,949.40

NET AMT	\$37,949.40
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AG OPTION	FAIRCHILD AFB - REFRIGERATION FFP FAIRCHILD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,388.64	\$28,663.68

NET AMT	\$28,663.68
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AH OPTION	FORT WAINWRIGHT CDC - REFRIGERATION FFP FORT WAINWRIGHT CDC - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,721.15	\$32,653.80
NET AMT					\$32,653.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AJ OPTION	FORT GREELY - REFRIGERATION (OPTIONAL) FFP FORT GREELY - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AK OPTION	FORT LEWIS - REFRIGERATION FFP FORT LEWIS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,160.92	\$25,931.04
					<hr/>
NET AMT					\$25,931.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AL OPTION	FORT WAINWRIGHT COMM - REFRIGERATION FFP FORT WAINWRIGHT COMMISSARY - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,536.07	\$42,432.84
					<hr/>
NET AMT					\$42,432.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AM OPTION	GRAND FORKS AFB - REFRIGERATION FFP GRAND FORKS AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,284.38	\$39,412.56
					<hr/>
NET AMT					\$39,412.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AN OPTION	HILL AFB - REFRIGERATION FFP HILL AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,990.52	\$23,886.24
					<hr/>
NET AMT					\$23,886.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AP OPTION	KODIAK USCGB - REFRIGERATION (OPTIONAL) FFP KODIAK USCGB - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AQ OPTION	MALMSTROM AFB - REFRIGERATION FFP MALMSTROM AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,194.32	\$14,331.84

NET AMT \$14,331.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AR OPTION	MCCHORD AFB - REFRIGERATION FFP MCCHORD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,990.52	\$23,886.24

NET AMT \$23,886.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AS OPTION	MINOT AFB - REFRIGERATION FFP MINOT AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,184.84	\$38,218.08
NET AMT					\$38,218.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AT OPTION	MOUNTAIN HOME AFB - REFRIGERATION FFP MOUNTAIN HOME AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,388.64	\$28,663.68
NET AMT					\$28,663.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AU OPTION	SMOKEY POINT NS - REFRIGERATION FFP SMOKEY POINT NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,062.17	\$24,746.04
NET AMT					\$24,746.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3004AV OPTION	WHIDBEY ISLAND NAS - REFRIGERATION FFP WHIDBEY ISLAND NAS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,388.64	\$28,663.68
NET AMT					\$28,663.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005 OPTION	PREVENTATIVE MAINTENANCE - HVAC FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for HVAC. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AA OPTION	ANCHORAGE - HVAC FFP ANCHORAGE - HVAC FOB: Destination Z1JZ	12	Months	\$836.91	\$10,042.92
NET AMT					\$10,042.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AB OPTION	BANGOR NSB - HVAC FFP BANGOR NSB - HVAC FOB: Destination Z1JZ	12	Months	\$1,094.56	\$13,134.72
					<hr/>
NET AMT					\$13,134.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AC OPTION	BREMERTON NS - HVAC FFP BREMERTON NS - HVAC FOB: Destination Z1JZ	12	Months	\$778.85	\$9,346.20
					<hr/>
NET AMT					\$9,346.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AD OPTION	DUGWAY PG - HVAC (OPTIONAL) FFP DUGWAY PG - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AE OPTION	EIELSON AFB - HVAC FFP EIELSON AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,600.46	\$19,205.52
					<hr/>
NET AMT					\$19,205.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AF OPTION	ELLSWORTH AFS - HVAC FFP ELLSWORTH AFS - HVAC FOB: Destination Z1JZ	12	Months	\$2,020.06	\$24,240.72

NET AMT	\$24,240.72
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AG OPTION	FAIRCHILD AFB - HVAC FFP FAIRCHILD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,158.28	\$13,899.36

NET AMT	\$13,899.36
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AH OPTION	FORT WAINWRIGHT CDC - HVAC FFP FORT WAINWRIGHT CDC - HVAC FOB: Destination Z1JZ	12	Months	\$1,728.45	\$20,741.40

NET AMT	\$20,741.40
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AJ OPTION	FORT GREELY - HVAC (OPTIONAL) FFP FORT GREELY - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AK OPTION	FORT LEWIS - HVAC FFP FORT LEWIS - HVAC FOB: Destination Z1JZ	12	Months	\$987.65	\$11,851.80

NET AMT \$11,851.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AL OPTION	FORT WAINWRIGHT COMISSARY - HVAC FFP FORT WAINWRIGHT COMMISSARY - HVAC FOB: Destination Z1JZ	12	Months	\$1,416.10	\$16,993.20
NET AMT					\$16,993.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AM OPTION	GRAND FORKS AFB - HVAC FFP GRAND FORKS AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,836.33	\$22,035.96
NET AMT					\$22,035.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AN OPTION	HILL AFB - HVAC FFP HILL AFB - HVAC FOB: Destination Z1JZ	12	Months	\$960.21	\$11,522.52
NET AMT					\$11,522.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AP OPTION	KODIAK USCGB - HVAC (OPTIONAL) FFP KODIAK USCGB - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AQ OPTION	MALMSTROM AFB - HVAC FFP MALMSTROM AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,343.17	\$16,118.04

NET AMT	\$16,118.04
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AR OPTION	MCCORD AFB - HVAC FFP MCCORD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,596.48	\$19,157.76

NET AMT	\$19,157.76
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AS OPTION	MINOT AFB - HVAC FFP MINOT AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,382.28	\$16,587.36

NET AMT	\$16,587.36
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AT OPTION	MOUNTAIN HOME AFB - HVAC FFP MOUNTAIN HOME AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,425.04	\$17,100.48

NET AMT \$17,100.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AU OPTION	SMOKEY POINT NS - HVAC FFP SMOKEY POINT NS - HVAC FOB: Destination Z1JZ	12	Months	\$1,530.54	\$18,366.48

NET AMT \$18,366.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3005AV OPTION	WHIDBEY ISLAND NAS - HVAC FFP WHIDBEY ISLAND NAS - HVAC FOB: Destination Z1JZ	12	Months	\$1,394.33	\$16,731.96
NET AMT					\$16,731.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006 OPTION	PREVENTATIVE MAINTENANCE - GREASE TRAPS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Grease Traps. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AA OPTION	ANCHORAGE - Grease Traps (OPTIONAL) FFP ANCHORAGE - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AB OPTION	BANGOR NSB - Grease Traps FFP BANGOR NSB - Grease Traps FOB: Destination Z1JZ	12	Months	\$548.04	\$6,576.48
					<hr/>
NET AMT					\$6,576.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AC		12	Months	\$124.99	\$1,499.88
OPTION	BREMERTON NS - Grease Traps FFP BREMERTON NS - Grease Traps FOB: Destination Z1JZ				
					<hr/>
NET AMT					\$1,499.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AD		12	Months		\$0.00
OPTION	DUGWAY PG - Grease Traps (Optional) FFP DUGWAY PG - Grease Traps (Optional) FOB: Destination Z1JZ				
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AE		12	Months		\$0.00
OPTION	EIELSON AFB - Grease Traps (OPTIONAL) FFP EIELSON AFB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ				
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AF OPTION	ELLSWORTH AFS - Grease Traps FFP ELLSWORTH AFS - Grease Traps FOB: Destination Z1JZ	12	Months	\$145.06	\$1,740.72

NET AMT	\$1,740.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AG OPTION	FAIRCHILD AFB - Grease Traps FFP FAIRCHILD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$165.46	\$1,985.52

NET AMT	\$1,985.52
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AH OPTION	FORT WAINWRIGHT CDC - Grease Traps (OPT FFP FORT WAINWRIGHT CDC - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AJ OPTION	FORT GREELY - Grease Traps (OPTIONAL) FFP FORT GREELY - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AK OPTION	FORT LEWIS - Grease Traps FFP FORT LEWIS - Grease Traps FOB: Destination Z1JZ	12	Months	\$156.22	\$1,874.64
					<hr/>
NET AMT					\$1,874.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AL OPTION	FORT WAINWRIGHT COMM- Grease Traps (OPT) FFP FORT WAINWRIGHT COMM- Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AM OPTION	GRAND FORKS AFB - Grease Traps FFP GRAND FORKS AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$200.87	\$2,410.44

NET AMT \$2,410.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AN OPTION	HILL AFB - Grease Traps FFP HILL AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$149.40	\$1,792.80

NET AMT \$1,792.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AP OPTION	KODIAK USCGB - Grease Traps (OPTIONAL) FFP KODIAK USCGB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AQ OPTION	MALMSTROM AFB - Grease Traps FFP MALMSTROM AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$55.79	\$669.48

NET AMT \$669.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AR OPTION	MCCHORD AFB - Grease Traps FFP MCCHORD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$174.08	\$2,088.96

NET AMT \$2,088.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AS OPTION	MINOT AFB - Grease Traps FFP MINOT AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$187.47	\$2,249.64
NET AMT					\$2,249.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AT OPTION	MOUNTAIN HOME AFB - Grease Traps FFP MOUNTAIN HOME AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$55.68	\$668.16
NET AMT					\$668.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AU OPTION	SMOKEY POINT NS - Grease Traps FFP SMOKEY POINT NS - Grease Traps FOB: Destination Z1JZ	12	Months	\$205.34	\$2,464.08
NET AMT					\$2,464.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3006AV OPTION	WHIDBEY ISLAND NAS - Grease Traps FFP WHIDBEY ISLAND NAS - Grease Traps FOB: Destination Z1JZ	12	Months	\$291.88	\$3,502.56
NET AMT					\$3,502.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007 OPTION	PREVENTATIVE MAINTENANCE - RE-LAMPING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Re-lamping. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 6 – Re-Lamping Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AA OPTION	ANCHORAGE - RE-LAMPING FFP ANCHORAGE - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,634.52	\$7,634.52
NET AMT					\$7,634.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AB OPTION	BANGOR NSB - RE-LAMPING FFP BANGOR NSB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,179.60	\$10,179.60
NET AMT					\$10,179.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AC OPTION	BREMERTON NS - RE-LAMPING FFP BREMERTON NS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,362.16	\$6,362.16
NET AMT					\$6,362.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AD OPTION	DUGWAY PG - RE-LAMPING (OPTIONAL) FFP DUGWAY PG - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AE OPTION	EIELSON AFB - RE-LAMPING FFP EIELSON AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,362.16	\$6,362.16

NET AMT	\$6,362.16
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AF OPTION	ELLSWORTH AFS - RE-LAMPING FFP ELLSWORTH AFS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,362.16	\$6,362.16
					<hr/>
NET AMT					\$6,362.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AG OPTION	FAIRCHILD AFB - RE-LAMPING FFP FAIRCHILD AFB RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,634.52	\$7,634.52
					<hr/>
NET AMT					\$7,634.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AH OPTION	FORT WAINWRIGHT CDC - RE-LAMPING FFP FORT WAINWRIGHT CDC - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,344.20	\$5,344.20
NET AMT					\$5,344.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AJ OPTION	FORT GREELY - RE-LAMPING (OPTIONAL) FFP FORT GREELY - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AK OPTION	FORT LEWIS - RE-LAMPING FFP FORT LEWIS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,634.52	\$7,634.52
NET AMT					\$7,634.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AL OPTION	FORT WAINWRIGHT COMMISSARY - RE-LAMPING FFP FORT POLK - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,179.60	\$10,179.60
NET AMT					\$10,179.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AM OPTION	GRAND FORKS AFB - RE-LAMPING FFP GRAND FORKS AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,362.16	\$6,362.16
NET AMT					\$6,362.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AN OPTION	HILL AFB - RE-LAMPING FFP HILL AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$8,398.08	\$8,398.08
NET AMT					\$8,398.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AP OPTION	KODIAK USCGB - RE-LAMPING (OPTIONAL) FFP KODIAK USCGB- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AQ OPTION	MALMSTROM AFB - RE-LAMPING FFP MALMSTROM AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,179.60	\$10,179.60
NET AMT					\$10,179.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AR OPTION	MCCHORD AFB - RE-LAMPING FFP MCCHORD AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,634.52	\$7,634.52
NET AMT					\$7,634.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AS OPTION	MINOT AFB - RE-LAMPING FFP MINOT AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,634.52	\$7,634.52
NET AMT					\$7,634.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AT OPTION	MOUNTAIN HOME AFB - RE-LAMPING FFP MOUNTAIN HOME AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,344.20	\$5,344.20
NET AMT					\$5,344.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AU OPTION	SMOKEY POINT NS - RE-LAMPING FFP SMOKEY POINT NS- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,179.60	\$10,179.60
NET AMT					\$10,179.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3007AV OPTION	WHIDBEY ISLAND - RE-LAMPING FFP WHIDBEY ISLAND - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,362.16	\$6,362.16
NET AMT					\$6,362.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008 OPTION	PREVENTATIVE MAINTENANCE - FIRE ALARM FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Fire Alarm. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AA OPTION	ANCHORAGE - FIRE ALARM FFP ANCHORAGE - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$9,089.88	\$9,089.88
					<hr/>
NET AMT					\$9,089.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AB OPTION	BANGOR NSB - FIRE ALARM FFP BANGOR NSB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,714.76	\$2,714.76
					<hr/>
NET AMT					\$2,714.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AC OPTION	BREMERTON NS - FIRE ALARM FFP BREMERTON NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$1,566.72	\$1,566.72

NET AMT	\$1,566.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AD OPTION	DUGWAY PG - FIRE ALARM (OPTIONAL) FFP DUGWAY PG - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AE OPTION	EIELSON AFB - FIRE ALARM FFP EIELSON AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,073.32	\$6,073.32

NET AMT	\$6,073.32
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AF OPTION	ELLSWORTH AFS - FIRE ALARM FFP ELLSWORTH AFS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$4,246.92	\$4,246.92

NET AMT	\$4,246.92
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AG OPTION	FAIRCHILD AFB - FIRE ALARM FFP FAIRCHILD AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,715.72	\$5,715.72

NET AMT	\$5,715.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AH OPTION	FORT WAINWRIGHT CDC - FIRE ALARM FFP FORT WAINWRIGHT CDC - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,903.12	\$3,903.12
NET AMT					\$3,903.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AJ OPTION	FORT GREELY - FIRE ALARM (OPTIONAL) FFP FORT GREELY - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AK OPTION	FORT LEWIS - FIRE ALARM FFP FORT LEWIS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,290.52	\$6,290.52
NET AMT					\$6,290.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AL OPTION	FORT WAINWRIGHT COMMISSARY - FIRE ALARM FFP FORT WAINWRIGHT COMMISSARY - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,060.00	\$6,060.00
NET AMT					\$6,060.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AM OPTION	GRAND FORKS AFB - FIRE ALARM FFP GRAND FORKS AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,845.52	\$3,845.52
					<hr/>
NET AMT					\$3,845.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AN OPTION	HILL AFB - FIRE ALARM FFP HILL AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,742.56	\$3,742.56
					<hr/>
NET AMT					\$3,742.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AP OPTION	KODIAK USCGB- FIRE ALARM (OPTIONAL) FFP KODIAK USCGB- FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AQ OPTION	MALMSTROM AFB - FIRE ALARM FFP MALMSTROM AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,742.56	\$3,742.56

NET AMT	\$3,742.56
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AR OPTION	MCCHORD - FIRE ALARM FFP MCCHORD - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$8,816.04	\$8,816.04

NET AMT	\$8,816.04
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AS OPTION	MINOT AFB - FIRE ALARM FFP MINOT AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,209.56	\$2,209.56
NET AMT					\$2,209.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AT OPTION	MOUNTAIN HOME AFB - FIRE ALARM FFP MOUNTAIN HOME AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,903.12	\$3,903.12
NET AMT					\$3,903.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AU OPTION	SMOKEY POINT NS - FIRE ALARM FFP SMOKEY POINT NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,040.00	\$2,040.00
					<hr/>
NET AMT					\$2,040.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3008AV OPTION	WHIDBEY ISLAND - FIRE ALARM FFP WHIDBEY ISLAND - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,171.72	\$3,171.72
					<hr/>
NET AMT					\$3,171.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009 OPTION	PREVENTATIVE MAINTENANCE - BACKFLOW PREV FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Backflow Preventers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AA OPTION	ANCHORAGE - BACKFLOW PREVENTERS (OPT) FFP ANCHORAGE - BACKFLOW PREVENTERS (OPTTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AB OPTION	BANGOR NSB - BACKFLOW PREVENTERS FFP BANGOR NSB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$390.00	\$390.00
					<hr/>
NET AMT					\$390.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AC OPTION	BREMERTON NS - BACKFLOW PREVENTERS (OPT FFP BREMERTON NS - BACKFLOW PREVENTERS (OPT FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AD OPTION	DUGWAY PG - BACKFLOW PREVENTERS (OPT) FFP DUGWAY PG - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AE OPTION	EIELSON AFB - BACKFLOW PREVEN (OPT) FFP EIELSON AFB- BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AF OPTION	ELLSWORTH AFS - BACKFLOW PREVENTERS FFP ELLSWORTH AFS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$819.12	\$819.12
					<hr/>
NET AMT					\$819.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AG OPTION	FAIRCHILD AFB - BACKFLOW PREVENTERS FFP FAIRCHILD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$397.00	\$397.00
					<hr/>
NET AMT					\$397.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AH OPTION	FORT WAINWRIGHT CDC BACKFLOW PREV (OPT) FFP FORT WAINWRIGHT CDC BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AJ OPTION	FORT GREELY - BACKFLOW PREVENTERS (OPT) FFP FORT GREELY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AK OPTION	FORT LEWIS - BACKFLOW PREVENTERS FFP FORT LEWIS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$897.12	\$897.12

NET AMT \$897.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AL OPTION	FORT WAINWRIGHT BACKFLOW PREVEN (OPT) FFP FORT WAINWRIGHT COMMISSARY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AM OPTION	GRAND FORKS AFB - BACKFLOW PREVENTERS FFP GRAND FORKS AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$390.00	\$390.00

NET AMT \$390.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AN OPTION	HILL AFB - BACKFLOW PREVENTERS FFP HILL AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$390.00	\$390.00
					<hr/>
NET AMT					\$390.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AP OPTION	KODIAK USCGB - BACKFLOW PREVENTERS (OPT) FFP KODIAK USCGB - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AQ OPTION	MALMSTROM - BACKFLOW PREVENTERS FFP MALMSTROM - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$390.00	\$390.00

NET AMT	\$390.00
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AR OPTION	MCCHORD AFB - BACKFLOW PREVENTERS FFP MCCHORD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$819.12	\$819.12

NET AMT	\$819.12
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AS OPTION	MINOT AFB - BACKFLOW PREVENTERS FFP MINOT AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$390.00	\$390.00

NET AMT	\$390.00
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AT OPTION	MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FFP MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$1,170.00	\$1,170.00

NET AMT \$1,170.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AU OPTION	SMOKEY POINT NS - BACKFLOW PREVENTERS FFP SMOKEY POINT NS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$780.12	\$780.12

NET AMT \$780.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3009AV OPTION	WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FFP WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FOB: Destination Z1JZ	1	Each	\$663.00	\$663.00
NET AMT					\$663.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010 OPTION	PREVENTATIVE MAINTENANCE - HOODS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Hoods. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AA OPTION	ANCHORAGE - HOODS (OPTIONAL) FFP ANCHORAGE - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AB OPTION	BANGOR NSB - HOODS FFP BANGOR NSB - HOODS FOB: Destination Z1JZ	2	Each	\$1,345.62	\$2,691.24
					<hr/>
NET AMT					\$2,691.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AC OPTION	BREMERTON NS - HOODS FFP BREMERTON NS - HOODS FOB: Destination Z1JZ	2	Each	\$1,061.52	\$2,123.04

NET AMT \$2,123.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AD OPTION	DUGWAY PG - HOODS (OPTIONAL) FFP DUGWAY PG - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AE OPTION	EIELSON AFB - HOODS (OPTIONAL) FFP EIELSON AFB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AF OPTION	ELLSWORTH AFS - HOODS (OPTIONAL) FFP ELLSWORTH AFS - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AG OPTION	FAIRCHILD AFB - HOODS FFP FAIRCHILD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$4,422.42	\$8,844.84

NET AMT \$8,844.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AH OPTION	FORT WAINWRIGHT CDC - HOODS (OPT) FFP FORT WAINWRIGHT CDC - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AJ OPTION	FORT GREELY - HOODS (OPTIONAL) FFP FORT GREELY - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AK OPTION	FORT LEWIS - HOODS FFP FORT LEWIS - HOODS FOB: Destination Z1JZ	2	Each	\$1,196.10	\$2,392.20
					<hr/>
NET AMT					\$2,392.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AL OPTION	FORT WAINWRIGHT COMM - HOODS (OPT) FFP FORT WAINWRIGHT COMM - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AM OPTION	GRAND FORKS AFB - HOODS FFP GRAND FORKS AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,102.62	\$2,205.24

NET AMT	\$2,205.24
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AN OPTION	HILL AFB - HOODS FFP HILL AFB - HOODS FOB: Destination Z1JZ	2	Each	\$641.16	\$1,282.32

NET AMT	\$1,282.32
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AP OPTION	KODIAK USCGB - HOODS (OPTIONAL) FFP KODIAK USCGB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AQ OPTION	MALMSTROM AFB - HOODS FFP MALMSTROM AFB - HOODS FOB: Destination Z1JZ	2	Each	\$541.98	\$1,083.96

NET AMT \$1,083.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AR OPTION	MCCHORD AFB - HOODS FFP MCCHORD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,196.10	\$2,392.20

NET AMT \$2,392.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AS OPTION	MINOT AFB - HOODS FFP MINOT AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,102.62	\$2,205.24
NET AMT					\$2,205.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AT OPTION	MOUNTAIN HOME AFB - HOODS FFP MOUNTAIN HOME AFB - HOODS FOB: Destination Z1JZ	2	Each	\$4,422.42	\$8,844.84
NET AMT					\$8,844.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AU OPTION	SMOKEY POINT NS - HOODS FFP SMOKEY POINT NS - HOODS FOB: Destination Z1JZ	2	Each	\$4,422.42	\$8,844.84
					<hr/>
NET AMT					\$8,844.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3010AV OPTION	WHIDBEY ISLAND NAS - HOODS FFP WHIDBEY ISLAND NAS - HOODS FOB: Destination Z1JZ	2	Each	\$1,547.46	\$3,094.92
					<hr/>
NET AMT					\$3,094.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011 OPTION	PREVENTATIVE MAINTENANCE - ROOFING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Roofing. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AA OPTION	ANCHORAGE - ROOFING FFP ANCHORAGE - ROOFING FOB: Destination Z1JZ	4	Each	\$512.40	\$2,049.60
NET AMT					\$2,049.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AB OPTION	BANGOR NSB - ROOFING FFP BANGOR NSB - ROOFING FOB: Destination Z1JZ	4	Each	\$345.03	\$1,380.12
NET AMT					\$1,380.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AC OPTION	BREMERTON NS - ROOFING FFP BREMERTON NS - ROOFING FOB: Destination Z1JZ	4	Each	\$294.78	\$1,179.12
NET AMT					\$1,179.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AD OPTION	DUGWAY PG - ROOFING (OPTIONAL) FFP DUGWAY PG - ROOFING (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AE OPTION	EIELSON AFB - ROOFING FFP EIELSON AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$512.04	\$2,048.16
					<hr/>
NET AMT					\$2,048.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AF OPTION	ELLSWORTH AFS - ROOFING FFP ELLSWORTH AFS - ROOFING FOB: Destination Z1JZ	4	Each	\$294.78	\$1,179.12

NET AMT	\$1,179.12
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AG OPTION	FAIRCHILD AFB - ROOFING FFP FAIRCHILD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$311.55	\$1,246.20

NET AMT	\$1,246.20
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AH OPTION	FORT WAINWRIGHT CDC - ROOFING FFP FORT WAINWRIGHT CDC - ROOFING FOB: Destination Z1JZ	4	Each	\$286.44	\$1,145.76

NET AMT	\$1,145.76
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AJ OPTION	FORT GREELY - ROOFING - (OPT) FFP FORT GREELY - ROOFING - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AK OPTION	FORT LEWIS - ROOFING FFP FORT LEWIS - ROOFING FOB: Destination Z1JZ	4	Each	\$311.55	\$1,246.20

NET AMT	\$1,246.20
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AL OPTION	FORT WAINWRIGHT COMMISSARY - ROOFING FFP FORT WAINWRIGHT COMMISSARY - ROOFING FOB: Destination Z1JZ	4	Each	\$512.40	\$2,049.60
NET AMT					\$2,049.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AM OPTION	GRAND FORKS AFB - ROOFING FFP GRAND FORKS AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$294.78	\$1,179.12
NET AMT					\$1,179.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AN OPTION	HILL AFB - ROOFING FFP HILL AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$328.26	\$1,313.04
					<hr/>
NET AMT					\$1,313.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AP OPTION	KODIAK USCGB - ROOFING FFP KODIAK USCGB - ROOFING FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AQ OPTION	MALMSTROM AFB - ROOFING FFP MALMSTROM AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$345.03	\$1,380.12
					<hr/>
NET AMT					\$1,380.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AR OPTION	MCCHORD AFB - ROOFING FFP MCCHORD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$311.55	\$1,246.20
					<hr/>
NET AMT					\$1,246.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AS OPTION	MINOT AFB - ROOFING FFP MINOT AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$311.55	\$1,246.20
					<hr/>
NET AMT					\$1,246.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AT OPTION	MOUNTAIN HOME AFB - ROOFING FFP MOUNTAIN HOME AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$286.44	\$1,145.76
NET AMT					\$1,145.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AU OPTION	SMOKEY POINT NS - ROOFING FFP SMOKEY POINT NS - ROOFING FOB: Destination Z1JZ	4	Each	\$345.03	\$1,380.12
NET AMT					\$1,380.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3011AV OPTION	WHIDBEY ISLAND NAS - ROOFING FFP WHIDBEY ISLAND NAS - ROOFING FOB: Destination Z1JZ	4	Each	\$294.78	\$1,179.12
NET AMT					\$1,179.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012 OPTION	PREVENTATIVE MAINTENANCE - GENERATOR FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Generator. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AA OPTION	ANCHORAGE - GENERATOR (OPTIONAL) FFP ANCHORAGE - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AB OPTION	BANGOR NSB - GENREATOR FFP BANGOR NSB - GENREATOR FOB: Destination Z1JZ	12	Months	\$105.45	\$1,265.40
NET AMT					\$1,265.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AC OPTION	BREMERTON NS - GENERATOR FFP BREMERTON NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$102.75	\$1,233.00

NET AMT	\$1,233.00
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AD OPTION	DUGWAY PG - GENERATOR (OPTIONAL) FFP DUGWAY PG - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AE OPTION	EIELSON AFB - GENERATOR (OPTIONAL) FFP EIELSON AFB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AF OPTION	ELLSWORTH AFS - GENERATOR FFP ELLSWORTH AFS - GENERATOR FOB: Destination Z1JZ	12	Months	\$59.59	\$715.08

NET AMT	\$715.08
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AG OPTION	FAIRCHILD AFB - GENERATOR FFP FAIRCHILD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$272.31	\$3,267.72

NET AMT	\$3,267.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AH OPTION	FORT WAINWRIGHT CDC - GENERATOR (OPT) FFP FORT WAINWRIGHT CDC - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AJ OPTION	FORT GREELY - GENERATOR (OPTIONAL) FFP FORT GREELY - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AK OPTION	FORT LEWIS - GENERATOR FFP FORT LEWIS - GENERATOR FOB: Destination Z1JZ	12	Months	\$103.94	\$1,247.28
					<hr/>
NET AMT					\$1,247.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AL OPTION	FORT WAINWRIGHT - GENERATOR (OPT) FFP FORT WAINWRIGHT COMMISSARY - GENERATOR (OPT) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AM OPTION	GRAND FORKS AFB - GENERATOR FFP GRAND FORKS AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$209.42	\$2,513.04

NET AMT	\$2,513.04
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AN OPTION	HILL AFB - GENERATOR FFP HILL AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$67.52	\$810.24

NET AMT	\$810.24
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AP OPTION	KODIAK USCGB - GENERATOR (OPTIONAL) FFP KODIAK USCGB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AQ OPTION	MALMSTROM AFB - GENERATOR FFP MALMSTROM AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$59.59	\$715.08

NET AMT	\$715.08
---------	----------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AR OPTION	MCCHORD AFB - GENERATOR FFP MCCHORD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$220.22	\$2,642.64

NET AMT	\$2,642.64
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AS OPTION	MINOT AFB - GENERATOR FFP MINOT AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$220.22	\$2,642.64
					<hr/>
NET AMT					\$2,642.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AT OPTION	MOUNTAIN HOME AFB - GENERATOR FFP MOUNTAIN HOME AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$145.99	\$1,751.88
					<hr/>
NET AMT					\$1,751.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AU OPTION	SMOKEY POINT NS - GENERATOR FFP SMOKEY POINT NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$228.14	\$2,737.68
					<hr/>
NET AMT					\$2,737.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3012AV OPTION	WHIDBEY ISLAND NAS- GENERATOR FFP WHIDBEY ISLAND NAS- GENERATOR FOB: Destination Z1JZ	12	Months	\$228.14	\$2,737.68
					<hr/>
NET AMT					\$2,737.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013 OPTION	PREVENTATIVE MAINTENANCE - DOCK LEVELER FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Dock Leveler, Elevator, Hydraulic, Passenger/Freight. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AA OPTION	ANCHORAGE - DOCK LEVELER FFP ANCHORAGE - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$185.59	\$2,227.08
NET AMT					\$2,227.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AB OPTION	BANGOR NSB - DOCK LEVELER FFP BANGOR NSB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$111.35	\$1,336.20
					<hr/>
NET AMT					\$1,336.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AC OPTION	BREMERTON NS - DOCK LEVELER FFP BREMERTON NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$111.35	\$1,336.20
					<hr/>
NET AMT					\$1,336.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AD OPTION	DUGWAY PG - DOCK LEVELER (OPTIONAL) FFP DUGWAY PG - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AE OPTION	EIELSON AFB - DOCK LEVELER (OPTIONAL) FFP EIELSON AFB - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AF OPTION	ELLSWORTH AFS - DOCK LEVELER FFP ELLSWORTH AFS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$259.81	\$3,117.72
					<hr/>
NET AMT					\$3,117.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AG OPTION	FAIRCHILD AFB - DOCK LEVELER FFP FAIRCHILD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$296.94	\$3,563.28
					<hr/>
NET AMT					\$3,563.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AH OPTION	FORT WAINWRIGHT CDC - DOCK LEVELER (OPT) FFP FORT WAINWRIGHT CDC - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AJ OPTION	FORT GREELY - DOCK LEVELER (OPTIONAL) FFP FORT GREELY - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AK OPTION	FORT LEWIS - DOCK LEVELER FFP FORT LEWIS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$259.81	\$3,117.72

NET AMT	\$3,117.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AL OPTION	FORT WAINWRIGHT -DOCK LEVELER (OPTIONAL) FFP FORT WAINWRIGHT COMMISSARY -DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AM OPTION	GRAND FORKS AFB - DOCK LEVELER FFP GRAND FORKS AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$185.59	\$2,227.08
NET AMT					\$2,227.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AN OPTION	HILL AFB - DOCK LEVELER FFP HILL AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$185.59	\$2,227.08
					<hr/>
NET AMT					\$2,227.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AP OPTION	KODIAK USCGB - DOCK LEVELER (OPTIONAL) FFP KODIAK USCGB - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AQ OPTION	MALMSTROM AFB - DOCK LEVELER FFP MALMSTROM AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$296.94	\$3,563.28
					<hr/>
NET AMT					\$3,563.28

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AR OPTION	MCCHORD AFB - DOCK LEVELER FFP MCCHORD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$259.81	\$3,117.72
					<hr/>
NET AMT					\$3,117.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AS OPTION	MINOT AFB - DOCK LEVELER FFP MINOT AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$148.47	\$1,781.64
					<hr/>
NET AMT					\$1,781.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AT OPTION	MOUNTAIN HOME AFB - DOCK LEVELER FFP MOUNTAIN HOME AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$185.59	\$2,227.08

NET AMT \$2,227.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AU OPTION	SMOKEY POINT NS - DOCK LEVELER FFP SMOKEY POINT NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$74.24	\$890.88

NET AMT \$890.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3013AV OPTION	WHIDBEY ISLAND NAS - DOCK LEVELER FFP WHIDBEY ISLAND NAS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$185.59	\$2,227.08
NET AMT					\$2,227.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014 OPTION	PREVENTATIVE MAINTENANCE - BALERS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Balers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AA OPTION	ANCHORAGE - BALERS (OPTIONAL) FFP ANCHORAGE - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AB OPTION	BANGOR NSB - BALERS - (OPTIONAL) FFP BANGOR NSB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AC OPTION	BREMERTON NS - BALERS (OPTIONAL) FFP BREMERTON NS - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AD OPTION	DUGWAY PG - BALERS - (OPTIONAL) FFP DUGWAY PG - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AE OPTION	EIELSON AFB - BALERS - (OPTIONAL) FFP EIELSON AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AF OPTION	ELLSWORTH AFS - BALERS - (OPTIONAL) FFP ELLSWORTH AFS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AG OPTION	FAIRCHILD AFB - BALERS-(OPTIONAL) FFP FAIRCHILD AFB - BALERS-(OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AH OPTION	FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FFP FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AJ OPTION	FORT GREELY - BALERS - (OPTIONAL) FFP FORT GREELY - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AK OPTION	FORT LEWIS - BALERS - (OPTIONAL) FFP FORT LEWIS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AL OPTION	FORT WAINWRIGHT COMM - BALERS - (OPT) FFP FORT WAINWRIGHT COMMISSARY - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AM OPTION	GRAND FORKS AFB - BALERS - (OPT) FFP GRAND FORKS AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AN OPTION	HILL AFB - BALERS - (OPT) FFP HILL AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AP OPTION	KODIAK USCGB -BALERS - (OPTIONAL) FFP KODIAK USCGB -BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AQ OPTION	MALMSTROM AFB - BALERS - (OPTIONAL) FFP MALMSTROM AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AR OPTION	MCCHORD AFB - BALERS - (OPTIONAL) FFP MCCHORD AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AS OPTION	MINOT AFB - BALERS - (OPTIONAL) FFP MINOT AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AT OPTION	MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FFP MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AU OPTION	SMOKEY POINT NS - BALERS - (OPTIONAL) FFP SMOKEY POINT NS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3014AV OPTION	WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FFP WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015 OPTION	PREVENTATIVE MAINTENANCE - LOBSTER TANKS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Lobster Tanks. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AA OPTION	ANCHORAGE - LOBSTER TANKS (OPTIONAL) FFP ANCHORAGE - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AB OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AC OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AD OPTION	DUGWAY PG - LOBSTER TANKS (OPTIONAL) FFP DUGWAY PG - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AE OPTION	EIELSON AFB - LOBSTER TANKS (OPTIONAL) FFP EIELSON AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AF OPTION	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AG OPTION	FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AH OPTION	FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FFP	4	Each		\$0.00
	FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AJ OPTION	FORT GREELY - LOBSTER TANKS (OPTIONAL) FFP FORT GREELY - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AK OPTION	FORT LEWIS - LOBSTER TANKS (OPTIONAL) FFP FORT LEWIS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AL OPTION	GRAND FORKS AFB - LOBSTER TANKS (OPT) FFP GRAND FORKS AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AM OPTION	HILL AFB - LOBSTER TANKS (OPTIONAL) FFP HILL AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AN OPTION	KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FFP KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AP OPTION	MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FFP MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AQ OPTION	MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FFP	4	Each		\$0.00
	MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AR OPTION	MINOT AFB - LOBSTER TANK (OPTIONAL) FFP	4	Each		\$0.00
	MINOT AFB - LOBSTER TANK (OPTIONAL) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AS OPTION	MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FFP	4	Each		\$0.00
	MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AT OPTION	SMOKEY POINT NS - LOBSTER TANKS (OPT) FFP SMOKEY POINT NS - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3015AU OPTION	WHIDBEY ISLAND NAS - LOBSTER TANKS (OPT) FFP WHIDBEY ISLAND NAS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3016 OPTION	REPAIRS - EMERGENCY AND UNSCHEDULED T&M				
	Repairs include both Emergency Maintenance and Unscheduled Maintenance. Emergency Maintenance Repair is the repair or replacement of any common part of a system or subsystem or component parts/items in a facility that are critical to the safe and effective operation of the commissary. Emergency situations are identified in Appendix 8, calls responded to not included in Appendix 8 shall be reimbursed at no greater than one (1) hour of labor rate. Only regular hour rates are authorized for Unscheduled Maintenance work, unless Contractor receives prior approval from the CO to use other than regular working hour rates.				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3016AA OPTION	REAL PROPERTY REPAIRS T&M	59,060,600	Each	\$0.01	\$590,606.00 NTE
	REAL PROPERTY REPAIRS OCC 2519				
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$590,606.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3016AB OPTION	NON ADP EQUIPMENT MAINTENANCE (OPTIONAL) T&M NON ADP EQUIPMENT MAINTENANCE, REPAIR AND CALIBRATION - OCC 2521	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3016AC OPTION	REFRIGERATION/HVAC REPAIRS T&M REFRIGERATION/HVAC REPAIRS - OCC 2512	81,910,400	Each	\$0.01	\$819,104.00 NTE
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$819,104.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3016AD OPTION	REPAIRS UNDER \$2500 T&M REPAIRS UNDER \$2500 - OCC2522	159,802,000	Each	\$0.01	\$1,598,020.00 NTE
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$1,598,020.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3017 OPTION	SPECIAL PROJECTS T&M SPECIAL PROJECTS - Minor Construction and Alteration. For these purposes, "minor construction" means construction performed by laborers regularly engaged in the construction trades. Minor construction is limited to a cost of \$750,000, or as otherwise defined in applicable laws and regulations and is considered incidental to the maintenance function. Minor construction and alteration may include, but are not limited to: facilities maintenance, repair, carpeting, tile, asbestos remediation, painting, roofing repair/replacement, door hardware replacement, HVAC repair/replacement, interior space work, repair or replacement of sidewalks, curbs, parking lots, and other civil site work, and repairs and modifications to building structure.				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3017AA OPTION	SPC PROJ REAL PROPERTY < \$150K(OPTIONAL) T&M SPECIAL PROJECTS REAL PROPERTY < \$150K - OCC 2519	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3017AB OPTION	SPC PROJ REAL PROPERTY =>\$150K(OPTIONAL) T&M SPC PROJ REAL PROPERTY => \$150K(OPTIONAL) - OCC 2514	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3017AC OPTION	DF EQUIPMENT & REFRIGERATION (OPTIONAL) T&M DF EQUIPMENT & REFRIGERATION (OPTIONAL) - OCC 3148	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
3018 OPTION	ORDER LEVEL MATERIALS (OPTIONAL) T&M				
	Order Level Materials (OLMs) include direct materials, subcontracts for supplies and incidental services for which there is not a labor category specified in the Federal Supply Schedule contract, other direct costs (separate from those under Other Direct Cost SINs), and indirect costs. OLMs are purchased under the authority of the FSS Program and are not "open market items."				
	OLMs are defined and priced at the ordering activity level in accordance with GSAR clause 552.238-82 Special Ordering Procedures for the Acquisition of Order-Level Materials. Prices for items provided under the Order-Level Materials SIN must be inclusive of the Industrial Funding Fee (IFF). The cumulative value of OLMs in this task order cannot exceed 33.33% of the total value of the order.				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4001 OPTION	PROGRAM MANAGEMENT FFP The fixed price for Program Management shall include all services provided by the Project Manager, Alternative Project Manager, Area Service Manager and the Quality Control Manager, and shall include all indirect costs, general and administrative expense, and profit for the Prime Contractor in fulfilling this requirement. FOB: Destination Z1JZ	12	Months	\$61,407.85	\$736,894.20

NET AMT	\$736,894.20
---------	--------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4002 OPTION	CALL CENTER FFP The Contractor shall establish and operate an in-house Call Center that is available 24 hours a day/365 days per year. The Call Center shall be fully operational at the time the Contractor commences the Work. Contractors awarded more than one Maintenance Group shall use the same call center for all maintenance groups awarded. Contractor's Call Center must be capable of receiving telephonic and electronic requests for all calls. FOB: Destination Z1JZ	12	Months	\$39,993.92	\$479,927.04

NET AMT	\$479,927.04
---------	--------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003 OPTION	SITE MAINTENANCE PERSONNEL (SMP) FFP The Contractor shall make available non-store specific Site Maintenance Personnel (SMP) to service each Commissary. The SMP assigned to each facility will be on-site periodically as required to maintain a regular presence at the facility and to take a proactive role in the maintenance program for the facility. SMP tasks will be limited to normal business hours. Otherwise, SMP service hours are dependent on commissary size as follows: - Commissaries less than 40,000 sq. ft. – one eight-hour day (consecutive hours) every other week - Commissaries equal to or greater than 40,000 sq. ft. – one eight-hour day per week Coordination for scheduling is required between the Store Director and the ASM.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AA OPTION	DUGWAY PG (SMP) (OPTIONAL) FFP DUGWAY PG (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AB OPTION	FORT GREELY (SMP) (OPTIONAL) FFP FORT GREELY (SMP) (OPTIONAL) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AC OPTION	FORT WAINWRIGHT CDC (SMP) FFP FORT WAINWRIGHT CDC (SMP) 8 HOURS EVERY TWO WEEKS FOB: Destination Z1JZ	12	Months	\$2,020.22	\$24,242.64
					<hr/>
NET AMT					\$24,242.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AD OPTION	KODIAK USCGB (SMP) (OPTIONAL) FFP KODIAK USCGB (SMP) (OPTIONAL) 8 HOURS EVERY 2 WEEKS FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AE OPTION	ANCHORAGE (SMP) FFP ANCHORAGE (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$5,121.78	\$61,461.36
					<hr/>
NET AMT					\$61,461.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AF OPTION	BANGOR NSB (SMP) FFP BANGOR NSB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AG OPTION	BREMERTON NS (SMP) FFP BREMERTON NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AH OPTION	EIELSON AFB (SMP) FFP EIELSON AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$5,121.78	\$61,461.36
					<hr/>
NET AMT					\$61,461.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AJ OPTION	ELLSWORTH AFS (SMP) FFP ELLSWORTH AFS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
					<hr/>
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AK OPTION	FAIRCHILD AFB (SMP) FFP FAIRCHILD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AL OPTION	FORT LEWIS (SMP) FFP FORT LEWIS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AM OPTION	FORT WAINWRIGHT COMMISSARY (SMP) FFP FORT WAINWRIGHT COMMISSARY (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$5,121.78	\$61,461.36
NET AMT					\$61,461.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AN OPTION	GRAND FORKS AFB (SMP) FFP GRAND FORKS AFB(SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AP OPTION	HILL AFB (SMP) FFP HILL AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
					<hr/>
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AQ OPTION	MALMSTROM AFB (SMP) FFP MALMSTROM AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
					<hr/>
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AR OPTION	MCCHORD AFB (SMP) FFP MCCHORD AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40

NET AMT \$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AS OPTION	MINOT AFB (SMP) FFP MINOT AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40

NET AMT \$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AT OPTION	MOUNTAIN HOME AFB (SMP) FFP MOUNTAIN HOME AFB (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,290.85	\$51,490.20
NET AMT					\$51,490.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AU OPTION	SMOKEY POINT NS (SMP) FFP SMOKEY POINT NS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4003AV OPTION	WHIDBEY ISLAND NAS (SMP) FFP WHIDBEY ISLAND NAS (SMP) 8 HOURS EVERY WEEK FOB: Destination Z1JZ	12	Months	\$4,040.45	\$48,485.40
NET AMT					\$48,485.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004 OPTION	PREVENTATIVE MAINTENANCE - REFRIGERATION FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for refrigeration. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AA OPTION	ANCHORAGE - REFRIGERATION FFP ANCHORAGE - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,035.83	\$24,429.96
					<hr/>
NET AMT					\$24,429.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AB OPTION	BANGOR NSB - REFRIGERATION FFP BANGOR NSB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,827.31	\$21,927.72
					<hr/>
NET AMT					\$21,927.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AC OPTION	BREMERTON NS - REFRIGERATION FFP BREMERTON NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,827.31	\$21,927.72
					<hr/>
NET AMT					\$21,927.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AD OPTION	DUGWAY PG - REFRIGERATION (OPTIONAL) FFP DUGWAY PG - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AE OPTION	EIELSON AFB - REFRIGERATION FFP EIELSON AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,584.46	\$43,013.52

NET AMT \$43,013.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AF OPTION	ELLSWORTH AFS - REFRIGERATION FFP ELLSWORTH AFS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,225.70	\$38,708.40
					<hr/>
NET AMT					\$38,708.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AG OPTION	FAIRCHILD AFB - REFRIGERATION FFP FAIRCHILD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,436.41	\$29,236.92
					<hr/>
NET AMT					\$29,236.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AH OPTION	FORT WAINWRIGHT CDC - REFRIGERATION FFP FORT WAINWRIGHT CDC - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,775.57	\$33,306.84
NET AMT					\$33,306.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AJ OPTION	FORT GREELY - REFRIGERATION (OPTIONAL) FFP FORT GREELY - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AK OPTION	FORT LEWIS - REFRIGERATION FFP FORT LEWIS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,204.14	\$26,449.68
					<hr/>
NET AMT					\$26,449.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AL OPTION	FORT WAINWRIGHT COMM - REFRIGERATION FFP FORT WAINWRIGHT COMMISSARY - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,606.79	\$43,281.48
					<hr/>
NET AMT					\$43,281.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AM OPTION	GRAND FORKS AFB - REFRIGERATION FFP GRAND FORKS AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,350.07	\$40,200.84
					<hr/>
NET AMT					\$40,200.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AN OPTION	HILL AFB - REFRIGERATION FFP HILL AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,030.33	\$24,363.96

NET AMT \$24,363.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AP OPTION	KODIAK USCGB - REFRIGERATION (OPTIONAL) FFP KODIAK USCGB - REFRIGERATION (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AQ OPTION	MALMSTROM AFB - REFRIGERATION FFP MALMSTROM AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$1,218.21	\$14,618.52
					<hr/>
NET AMT					\$14,618.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AR OPTION	MCCHORD AFB - REFRIGERATION FFP MCCHORD AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,030.33	\$24,363.96
					<hr/>
NET AMT					\$24,363.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AS OPTION	MINOT AFB - REFRIGERATION FFP MINOT AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$3,248.54	\$38,982.48
NET AMT					\$38,982.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AT OPTION	MOUNTAIN HOME AFB - REFRIGERATION FFP MOUNTAIN HOME AFB - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,436.41	\$29,236.92
NET AMT					\$29,236.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AU OPTION	SMOKEY POINT NS - REFRIGERATION FFP SMOKEY POINT NS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,103.41	\$25,240.92
					<hr/>
NET AMT					\$25,240.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4004AV OPTION	WHIDBEY ISLAND NAS - REFRIGERATION FFP WHIDBEY ISLAND NAS - REFRIGERATION FOB: Destination Z1JZ	12	Months	\$2,436.41	\$29,236.92
					<hr/>
NET AMT					\$29,236.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005 OPTION	PREVENTATIVE MAINTENANCE - HVAC FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for HVAC. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AA OPTION	ANCHORAGE - HVAC FFP ANCHORAGE - HVAC FOB: Destination Z1JZ	12	Months	\$853.65	\$10,243.80
NET AMT					\$10,243.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AB OPTION	BANGOR NSB - HVAC FFP BANGOR NSB - HVAC FOB: Destination Z1JZ	12	Months	\$1,116.45	\$13,397.40
					<hr/>
NET AMT					\$13,397.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AC OPTION	BREMERTON NS - HVAC FFP BREMERTON NS - HVAC FOB: Destination Z1JZ	12	Months	\$794.43	\$9,533.16
					<hr/>
NET AMT					\$9,533.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AD OPTION	DUGWAY PG - HVAC (OPTIONAL) FFP DUGWAY PG - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AE OPTION	EIELSON AFB - HVAC FFP EIELSON AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,632.47	\$19,589.64

NET AMT	\$19,589.64
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AF OPTION	ELLSWORTH AFS - HVAC FFP ELLSWORTH AFS - HVAC FOB: Destination Z1JZ	12	Months	\$2,060.46	\$24,725.52

NET AMT	\$24,725.52
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AG OPTION	FAIRCHILD AFB - HVAC FFP FAIRCHILD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,181.45	\$14,177.40

NET AMT	\$14,177.40
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AH OPTION	FORT WAINWRIGHT CDC - HVAC FFP FORT WAINWRIGHT CDC - HVAC FOB: Destination Z1JZ	12	Months	\$1,763.02	\$21,156.24

NET AMT	\$21,156.24
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AJ OPTION	FORT GREELY - HVAC (OPTIONAL) FFP FORT GREELY - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AK OPTION	FORT LEWIS - HVAC FFP FORT LEWIS - HVAC FOB: Destination Z1JZ	12	Months	\$1,007.40	\$12,088.80
NET AMT					\$12,088.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AL OPTION	FORT WAINWRIGHT CDC - HVAC FFP FORT WAINWRIGHT COMMISSARY - HVAC FOB: Destination Z1JZ	12	Months	\$1,444.42	\$17,333.04
					<hr/>
NET AMT					\$17,333.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AM OPTION	GRAND FORKS AFB - HVAC FFP GRAND FORKS AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,873.06	\$22,476.72
					<hr/>
NET AMT					\$22,476.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AN OPTION	HILL AFB - HVAC FFP HILL AFB - HVAC FOB: Destination Z1JZ	12	Months	\$979.41	\$11,752.92

NET AMT	\$11,752.92
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AP OPTION	KODIAK USCGB - HVAC (OPTIONAL) FFP KODIAK USCGB - HVAC (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AQ OPTION	MALMSTROM AFB - HVAC FFP MALMSTROM AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,370.03	\$16,440.36

NET AMT	\$16,440.36
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AR OPTION	MCCORD AFB - HVAC FFP MCCORD AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,628.41	\$19,540.92

NET AMT	\$19,540.92
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AS OPTION	MINOT AFB - HVAC FFP MINOT AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,409.93	\$16,919.16

NET AMT	\$16,919.16
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AT OPTION	MOUNTAIN HOME AFB - HVAC FFP MOUNTAIN HOME AFB - HVAC FOB: Destination Z1JZ	12	Months	\$1,453.54	\$17,442.48
					<hr/>
NET AMT					\$17,442.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AU OPTION	SMOKEY POINT NS - HVAC FFP SMOKEY POINT NS - HVAC FOB: Destination Z1JZ	12	Months	\$1,561.15	\$18,733.80
					<hr/>
NET AMT					\$18,733.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4005AV OPTION	WHIDBEY ISLAND NAS - HVAC FFP WHIDBEY ISLAND NAS - HVAC FOB: Destination Z1JZ	12	Months	\$1,422.22	\$17,066.64
					<hr/>
NET AMT					\$17,066.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006 OPTION	PREVENTATIVE MAINTENANCE - GREASE TRAPS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Grease Traps. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AA OPTION	ANCHORAGE - Grease Traps (OPTIONAL) FFP ANCHORAGE - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AB OPTION	BANGOR NSB - Grease Traps FFP BANGOR NSB - Grease Traps FOB: Destination Z1JZ	12	Months	\$559.00	\$6,708.00

NET AMT \$6,708.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AC OPTION	BREMERTON NS - Grease Traps FFP BREMERTON NS - Grease Traps FOB: Destination Z1JZ	12	Months	\$127.49	\$1,529.88

NET AMT \$1,529.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AD OPTION	DUGWAY PG - Grease Traps (Optional) FFP DUGWAY PG - Grease Traps (Optional) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AE OPTION	EIELSON AFB - Grease Traps (OPTIONAL) FFP EIELSON AFB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AF OPTION	ELLSWORTH AFS - Grease Traps FFP ELLSWORTH AFS - Grease Traps FOB: Destination Z1JZ	12	Months	\$147.96	\$1,775.52
					<hr/>
NET AMT					\$1,775.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AG OPTION	FAIRCHILD AFB - Grease Traps FFP FAIRCHILD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$168.77	\$2,025.24
					<hr/>
NET AMT					\$2,025.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AH OPTION	FORT WAINWRIGHT CDC - Grease Traps (OPT FFP FORT WAINWRIGHT CDC - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AJ OPTION	FORT GREELY - Grease Traps (OPTIONAL) FFP FORT GREELY - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AK OPTION	FORT LEWIS - Grease Traps FFP FORT LEWIS - Grease Traps FOB: Destination Z1JZ	12	Months	\$159.34	\$1,912.08
NET AMT					\$1,912.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AL OPTION	FORT WAINWRIGHT COMM- Grease Traps (OPT) FFP FORT WAINWRIGHT COMM- Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AM OPTION	GRAND FORKS AFB - Grease Traps FFP GRAND FORKS AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$204.89	\$2,458.68
NET AMT					\$2,458.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AN OPTION	HILL AFB - Grease Traps FFP HILL AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$152.39	\$1,828.68

NET AMT \$1,828.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AP OPTION	KODIAK USCGB - Grease Traps (OPTIONAL) FFP KODIAK USCGB - Grease Traps (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AQ OPTION	MALMSTROM AFB - Grease Traps FFP MALMSTROM AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$56.91	\$682.92
					<hr/>
NET AMT					\$682.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AR OPTION	MCCHORD AFB - Grease Traps FFP MCCHORD AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$177.56	\$2,130.72
					<hr/>
NET AMT					\$2,130.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AS OPTION	MINOT AFB - Grease Traps FFP MINOT AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$191.22	\$2,294.64
					<hr/>
NET AMT					\$2,294.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AT OPTION	MOUNTAIN HOME AFB - Grease Traps FFP MOUNTAIN HOME AFB - Grease Traps FOB: Destination Z1JZ	12	Months	\$56.79	\$681.48
					<hr/>
NET AMT					\$681.48

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AU OPTION	SMOKEY POINT NS - Grease Traps FFP SMOKEY POINT NS - Grease Traps FOB: Destination Z1JZ	12	Months	\$209.45	\$2,513.40
					<hr/>
NET AMT					\$2,513.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4006AV OPTION	WHIDBEY ISLAND NAS - Grease Traps FFP WHIDBEY ISLAND NAS - Grease Traps FOB: Destination Z1JZ	12	Months	\$297.72	\$3,572.64
					<hr/>
NET AMT					\$3,572.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007 OPTION	PREVENTATIVE MAINTENANCE - RE-LAMPING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Re-lamping. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 6 – Re-Lamping Requirements.				\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AA OPTION	ANCHORAGE - RE-LAMPING FFP ANCHORAGE - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,787.16	\$7,787.16
<hr/>					
NET AMT					\$7,787.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AB OPTION	BANGOR NSB - RE-LAMPING FFP BANGOR NSB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,383.24	\$10,383.24
NET AMT					\$10,383.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AC OPTION	BREMERTON NS - RE-LAMPING FFP BREMERTON NS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,489.36	\$6,489.36
NET AMT					\$6,489.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AD OPTION	DUGWAY PG - RE-LAMPING (OPTIONAL) FFP DUGWAY PG - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AE OPTION	EIELSON AFB - RE-LAMPING FFP EIELSON AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,489.36	\$6,489.36

NET AMT \$6,489.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AF OPTION	ELLSWORTH AFS - RE-LAMPING FFP ELLSWORTH AFS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,489.36	\$6,489.36
					<hr/>
NET AMT					\$6,489.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AG OPTION	FAIRCHILD AFB - RE-LAMPING FFP FAIRCHILD AFB RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,787.16	\$7,787.16
					<hr/>
NET AMT					\$7,787.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AH OPTION	FORT WAINWRIGHT CDC - RE-LAMPING FFP FORT WAINWRIGHT CDC - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,451.12	\$5,451.12
NET AMT					\$5,451.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AJ OPTION	FORT GREELY - RE-LAMPING (OPTIONAL) FFP FORT GREELY - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AK OPTION	FORT LEWIS - RE-LAMPING FFP FORT LEWIS - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,787.16	\$7,787.16
NET AMT					\$7,787.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AL OPTION	FORT WAINWRIGHT COMMISSARY - RE-LAMPING FFP FORT POLK - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,383.24	\$10,383.24
NET AMT					\$10,383.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AM OPTION	GRAND FORKS AFB - RE-LAMPING FFP GRAND FORKS AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,489.36	\$6,489.36
NET AMT					\$6,489.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AN OPTION	HILL AFB - RE-LAMPING FFP HILL AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$8,566.08	\$8,566.08
NET AMT					\$8,566.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AP OPTION	KODIAK USCGB - RE-LAMPING (OPTIONAL) FFP KODIAK USCGB- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AQ OPTION	MALMSTROM AFB - RE-LAMPING FFP MALMSTROM AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,383.24	\$10,383.24

NET AMT \$10,383.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AR OPTION	MCCHORD AFB - RE-LAMPING FFP MCCHORD AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,787.16	\$7,787.16
NET AMT					\$7,787.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AS OPTION	MINOT AFB - RE-LAMPING FFP MINOT AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$7,787.16	\$7,787.16
NET AMT					\$7,787.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AT OPTION	MOUNTAIN HOME AFB - RE-LAMPING FFP MOUNTAIN HOME AFB - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$5,451.12	\$5,451.12
NET AMT					\$5,451.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AU OPTION	SMOKEY POINT NS - RE-LAMPING FFP SMOKEY POINT NS- RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$10,383.24	\$10,383.24
NET AMT					\$10,383.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4007AV OPTION	WHIDBEY ISLAND - RE-LAMPING FFP WHIDBEY ISLAND - RE-LAMPING (NOTE ONLY LOCATIONS APPROVED BY THE CONTRACTING OFFICER SHALL BE INVOICED) FOB: Destination Z1JZ	1	Each	\$6,489.36	\$6,489.36
NET AMT					\$6,489.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008 OPTION	PREVENTATIVE MAINTENANCE - FIRE ALARM FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Fire Alarm. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AA OPTION	ANCHORAGE - FIRE ALARM FFP ANCHORAGE - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$9,271.68	\$9,271.68

NET AMT \$9,271.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AB OPTION	BANGOR NSB - FIRE ALARM FFP BANGOR NSB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,769.00	\$2,769.00

NET AMT \$2,769.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AC OPTION	BREMERTON NS - FIRE ALARM FFP BREMERTON NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$1,598.04	\$1,598.04

NET AMT \$1,598.04

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AD OPTION	DUGWAY PG - FIRE ALARM (OPTIONAL) FFP DUGWAY PG - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AE OPTION	EIELSON AFB - FIRE ALARM FFP EIELSON AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,194.76	\$6,194.76

NET AMT \$6,194.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AF OPTION	ELLSWORTH AFS - FIRE ALARM FFP ELLSWORTH AFS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$4,331.88	\$4,331.88
					<hr/>
NET AMT					\$4,331.88

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AG OPTION	FAIRCHILD AFB - FIRE ALARM FFP FAIRCHILD AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$5,830.08	\$5,830.08
					<hr/>
NET AMT					\$5,830.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AH OPTION	FORT WAINWRIGHT CDC - FIRE ALARM FFP FORT WAINWRIGHT CDC - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,981.24	\$3,981.24
NET AMT					\$3,981.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AJ OPTION	FORT GREELY - FIRE ALARM (OPTIONAL) FFP FORT GREELY - FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AK OPTION	FORT LEWIS - FIRE ALARM FFP FORT LEWIS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,416.28	\$6,416.28

NET AMT	\$6,416.28
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AL OPTION	FORT WAINWRIGHT COMMISSARY - FIRE ALARM FFP FORT WAINWRIGHT COMMISSARY - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$6,181.20	\$6,181.20

NET AMT	\$6,181.20
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AM OPTION	GRAND FORKS AFB - FIRE ALARM FFP GRAND FORKS AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,922.44	\$3,922.44

NET AMT	\$3,922.44
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AN OPTION	HILL AFB - FIRE ALARM FFP HILL AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,817.44	\$3,817.44

NET AMT \$3,817.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AP OPTION	KODIAK USCGB- FIRE ALARM (OPTIONAL) FFP KODIAK USCGB- FIRE ALARM (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AQ OPTION	MALMSTROM AFB - FIRE ALARM FFP MALMSTROM AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,817.44	\$3,817.44
					<hr/>
NET AMT					\$3,817.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AR OPTION	MCCHORD - FIRE ALARM FFP MCCHORD - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$8,992.32	\$8,992.32
					<hr/>
NET AMT					\$8,992.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AS OPTION	MINOT AFB - FIRE ALARM FFP MINOT AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,253.72	\$2,253.72
					<hr/>
NET AMT					\$2,253.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4008AT OPTION	MOUNTAIN HOME AFB - FIRE ALARM FFP MOUNTAIN HOME AFB - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,981.24	\$3,981.24
					<hr/>
NET AMT					\$3,981.24

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
4008AU OPTION	SMOKEY POINT NS - FIRE ALARM FFP SMOKEY POINT NS - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$2,080.80	\$2,080.80	
					NET AMT	\$2,080.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
4008AV OPTION	WHIDBEY ISLAND - FIRE ALARM FFP WHIDBEY ISLAND - FIRE ALARM FOB: Destination Z1JZ	1	Each	\$3,235.20	\$3,235.20	
					NET AMT	\$3,235.20

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009 OPTION	PREVENTATIVE MAINTENANCE - BACKFLOW PREV FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Backflow Preventers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AA OPTION	ANCHORAGE - BACKFLOW PREVENTERS (OPT) FFP ANCHORAGE - BACKFLOW PREVENTERS (OPTTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
4009AB OPTION	BANGOR NSB - BACKFLOW PREVENTERS FFP BANGOR NSB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$397.80	\$397.80	
					NET AMT	\$397.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
4009AC OPTION	BREMERTON NS - BACKFLOW PREVENTERS (OPT FFP BREMERTON NS - BACKFLOW PREVENTERS (OPT FOB: Destination Z1JZ	1	Each		\$0.00	
					NET AMT	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AD OPTION	DUGWAY PG - BACKFLOW PREVENTERS (OPT) FFP DUGWAY PG - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AE OPTION	EIELSON AFB - BACKFLOW PREVEN (OPT) FFP EIELSON AFB- BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AF OPTION	ELLSWORTH AFS - BACKFLOW PREVENTERS FFP ELLSWORTH AFS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$835.56	\$835.56
NET AMT					\$835.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AG OPTION	FAIRCHILD AFB - BACKFLOW PREVENTERS FFP FAIRCHILD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$397.80	\$397.80
NET AMT					\$397.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AH OPTION	FORT WAINWRIGHT CDC BACKFLOW PREV (OPT) FFP FORT WAINWRIGHT CDC BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AJ OPTION	FORT GREELY - BACKFLOW PREVENTERS (OPT) FFP FORT GREELY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AK OPTION	FORT LEWIS - BACKFLOW PREVENTERS FFP FORT LEWIS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$915.12	\$915.12
NET AMT					\$915.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AL OPTION	FORT WAINWRIGHT BACKFLOW PREVEN (OPT) FFP FORT WAINWRIGHT COMMISSARY - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AM OPTION	GRAND FORKS AFB - BACKFLOW PREVENTERS FFP GRAND FORKS AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$397.80	\$397.80

NET AMT \$397.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AN OPTION	HILL AFB - BACKFLOW PREVENTERS FFP HILL AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$397.80	\$397.80
					<hr/>
NET AMT					\$397.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AP OPTION	KODIAK USCGB - BACKFLOW PREVENTERS (OPT) FFP KODIAK USCGB - BACKFLOW PREVENTERS (OPTIONAL) FOB: Destination Z1JZ	1	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AQ OPTION	MALMSTROM - BACKFLOW PREVENTERS FFP MALMSTROM - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$397.80	\$397.80
					<hr/>
NET AMT					\$397.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AR OPTION	MCCHORD AFB - BACKFLOW PREVENTERS FFP MCCHORD AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$835.56	\$835.56
NET AMT					\$835.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AS OPTION	MINOT AFB - BACKFLOW PREVENTERS FFP MINOT AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$397.80	\$397.80
NET AMT					\$397.80

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AT OPTION	MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FFP MOUNTAIN HOME AFB - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$1,193.40	\$1,193.40
					<hr/>
NET AMT					\$1,193.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AU OPTION	SMOKEY POINT NS - BACKFLOW PREVENTERS FFP SMOKEY POINT NS - BACKFLOW PREVENTERS FOB: Destination Z1JZ	1	Each	\$795.72	\$795.72
					<hr/>
NET AMT					\$795.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4009AV OPTION	WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FFP WHIDBEY ISLAND NAS - BACKFLOW PREVENTER FOB: Destination Z1JZ	1	Each	\$676.32	\$676.32
NET AMT					\$676.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010 OPTION	PREVENTATIVE MAINTENANCE - HOODS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Hoods. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AA OPTION	ANCHORAGE - HOODS (OPTIONAL) FFP ANCHORAGE - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AB OPTION	BANGOR NSB - HOODS FFP BANGOR NSB - HOODS FOB: Destination Z1JZ	2	Each	\$1,372.56	\$2,745.12

NET AMT \$2,745.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AC OPTION	BREMERTON NS - HOODS FFP BREMERTON NS - HOODS FOB: Destination Z1JZ	2	Each	\$1,082.76	\$2,165.52

NET AMT \$2,165.52

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AD OPTION	DUGWAY PG - HOODS (OPTIONAL) FFP DUGWAY PG - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AE OPTION	EIELSON AFB - HOODS (OPTIONAL) FFP EIELSON AFB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AF OPTION	ELLSWORTH AFS - HOODS (OPTIONAL) FFP ELLSWORTH AFS - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AG OPTION	FAIRCHILD AFB - HOODS FFP FAIRCHILD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$4,510.86	\$9,021.72
					<hr/>
NET AMT					\$9,021.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AH OPTION	FORT WAINWRIGHT CDC - HOODS (OPT) FFP FORT WAINWRIGHT CDC - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AJ OPTION	FORT GREELY - HOODS (OPTIONAL) FFP FORT GREELY - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AK OPTION	FORT LEWIS - HOODS FFP FORT LEWIS - HOODS FOB: Destination Z1JZ	2	Each	\$1,220.04	\$2,440.08

NET AMT	\$2,440.08
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AL OPTION	FORT WAINWRIGHT COMM - HOODS (OPT) FFP FORT WAINWRIGHT COMM - HOODS (OPT) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AM OPTION	GRAND FORKS AFB - HOODS FFP GRAND FORKS AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,124.70	\$2,249.40

NET AMT	\$2,249.40
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AN OPTION	HILL AFB - HOODS FFP HILL AFB - HOODS FOB: Destination Z1JZ	2	Each	\$654.00	\$1,308.00

NET AMT \$1,308.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AP OPTION	KODIAK USCGB - HOODS (OPTIONAL) FFP KODIAK USCGB - HOODS (OPTIONAL) FOB: Destination Z1JZ	2	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AQ OPTION	MALMSTROM AFB - HOODS FFP MALMSTROM AFB - HOODS FOB: Destination Z1JZ	2	Each	\$552.84	\$1,105.68
					<hr/>
NET AMT					\$1,105.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AR OPTION	MCCHORD AFB - HOODS FFP MCCHORD AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,220.04	\$2,440.08
					<hr/>
NET AMT					\$2,440.08

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AS OPTION	MINOT AFB - HOODS FFP MINOT AFB - HOODS FOB: Destination Z1JZ	2	Each	\$1,124.70	\$2,249.40
					<hr/>
NET AMT					\$2,249.40

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AT OPTION	MOUNTAIN HOME AFB - HOODS FFP MOUNTAIN HOME AFB - HOODS FOB: Destination Z1JZ	2	Each	\$451.86	\$903.72
					<hr/>
NET AMT					\$903.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AU OPTION	SMOKEY POINT NS - HOODS FFP SMOKEY POINT NS - HOODS FOB: Destination Z1JZ	2	Each	\$451.86	\$903.72
NET AMT					\$903.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4010AV OPTION	WHIDBEY ISLAND NAS - HOODS FFP WHIDBEY ISLAND NAS - HOODS FOB: Destination Z1JZ	2	Each	\$1,578.42	\$3,156.84
NET AMT					\$3,156.84

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011 OPTION	PREVENTATIVE MAINTENANCE - ROOFING FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Roofing. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AA OPTION	ANCHORAGE - ROOFING FFP ANCHORAGE - ROOFING FOB: Destination Z1JZ	4	Each	\$522.66	\$2,090.64
NET AMT					\$2,090.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AB OPTION	BANGOR NSB - ROOFING FFP BANGOR NSB - ROOFING FOB: Destination Z1JZ	4	Each	\$351.93	\$1,407.72
					<hr/>
NET AMT					\$1,407.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AC OPTION	BREMERTON NS - ROOFING FFP BREMERTON NS - ROOFING FOB: Destination Z1JZ	4	Each	\$300.69	\$1,202.76
					<hr/>
NET AMT					\$1,202.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AD OPTION	DUGWAY PG - ROOFING (OPTIONAL) FFP DUGWAY PG - ROOFING (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AE OPTION	EIELSON AFB - ROOFING FFP EIELSON AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$522.66	\$2,090.64

NET AMT \$2,090.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AF OPTION	ELLSWORTH AFS - ROOFING FFP ELLSWORTH AFS - ROOFING FOB: Destination Z1JZ	4	Each	\$300.69	\$1,202.76

NET AMT \$1,202.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AG OPTION	FAIRCHILD AFB - ROOFING FFP FAIRCHILD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$317.79	\$1,271.16

NET AMT \$1,271.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AH OPTION	FORT WAINWRIGHT CDC - ROOFING FFP FORT WAINWRIGHT CDC - ROOFING FOB: Destination Z1JZ	4	Each	\$292.17	\$1,168.68

NET AMT \$1,168.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AJ OPTION	FORT GREELY - ROOFING - (OPT) FFP FORT GREELY - ROOFING - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AK OPTION	FORT LEWIS - ROOFING FFP FORT LEWIS - ROOFING FOB: Destination Z1JZ	4	Each	\$317.79	\$1,271.16
					<hr/>
NET AMT					\$1,271.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AL OPTION	FORT WAINWRIGHT COMMISSARY - ROOFING FFP FORT WAINWRIGHT COMMISSARY - ROOFING FOB: Destination Z1JZ	4	Each	\$522.66	\$2,090.64
					<hr/>
NET AMT					\$2,090.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AM OPTION	GRAND FORKS AFB - ROOFING FFP GRAND FORKS AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$300.69	\$1,202.76
					<hr/>
NET AMT					\$1,202.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AN OPTION	HILL AFB - ROOFING FFP HILL AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$334.83	\$1,339.32
					<hr/>
NET AMT					\$1,339.32

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AP OPTION	KODIAK USCGB - ROOFING (OPTIONAL) FFP KODIAK USCGB - ROOFING (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AQ OPTION	MALMSTROM AFB - ROOFING FFP MALMSTROM AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$351.93	\$1,407.72
					<hr/>
NET AMT					\$1,407.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AR OPTION	MCCHORD AFB - ROOFING FFP MCCHORD AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$317.79	\$1,271.16

NET AMT \$1,271.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AS OPTION	MINOT AFB - ROOFING FFP MINOT AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$317.79	\$1,271.16

NET AMT \$1,271.16

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AT OPTION	MOUNTAIN HOME AFB - ROOFING FFP MOUNTAIN HOME AFB - ROOFING FOB: Destination Z1JZ	4	Each	\$292.17	\$1,168.68
					<hr/>
NET AMT					\$1,168.68

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AU OPTION	SMOKEY POINT NS - ROOFING FFP SMOKEY POINT NS - ROOFING FOB: Destination Z1JZ	4	Each	\$351.93	\$1,407.72
					<hr/>
NET AMT					\$1,407.72

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4011AV OPTION	WHIDBEY ISLAND NAS - ROOFING FFP WHIDBEY ISLAND NAS - ROOFING FOB: Destination Z1JZ	4	Each	\$300.69	\$1,202.76
					<hr/>
NET AMT					\$1,202.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012 OPTION	PREVENTATIVE MAINTENANCE - GENERATOR FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Generator. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AA OPTION	ANCHORAGE - GENERATOR (OPTIONAL) FFP ANCHORAGE - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AB OPTION	BANGOR NSB - GENREATOR FFP BANGOR NSB - GENREATOR FOB: Destination Z1JZ	12	Months	\$107.56	\$1,290.72

NET AMT	\$1,290.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AC OPTION	BREMERTON NS - GENERATOR FFP BREMERTON NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$104.81	\$1,257.72

NET AMT	\$1,257.72
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AD OPTION	DUGWAY PG - GENERATOR (OPTIONAL) FFP DUGWAY PG - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AE OPTION	EIELSON AFB - GENERATOR (OPTIONAL) FFP EIELSON AFB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AF OPTION	ELLSWORTH AFS - GENERATOR FFP ELLSWORTH AFS - GENERATOR FOB: Destination Z1JZ	12	Months	\$60.78	\$729.36
					<hr/>
NET AMT					\$729.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AG OPTION	FAIRCHILD AFB - GENERATOR FFP FAIRCHILD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$277.76	\$3,333.12
					<hr/>
NET AMT					\$3,333.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AH OPTION	FORT WAINWRIGHT CDC - GENERATOR (OPT) FFP FORT WAINWRIGHT CDC - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AJ OPTION	FORT GREELY - GENERATOR (OPTIONAL) FFP FORT GREELY - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AK OPTION	FORT LEWIS - GENERATOR FFP FORT LEWIS - GENERATOR FOB: Destination Z1JZ	12	Months	\$106.02	\$1,272.24

NET AMT	\$1,272.24
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AL OPTION	FORT WAINWRIGHT - GENERATOR (OPT) FFP FORT WAINWRIGHT COMMISSARY - GENERATOR (OPT) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AM OPTION	GRAND FORKS AFB - GENERATOR FFP GRAND FORKS AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$213.61	\$2,563.32

NET AMT	\$2,563.32
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AN OPTION	HILL AFB - GENERATOR FFP HILL AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$68.87	\$826.44
NET AMT					\$826.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AP OPTION	KODIAK USCGB - GENERATOR (OPTIONAL) FFP KODIAK USCGB - GENERATOR (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AQ OPTION	MALMSTROM AFB - GENERATOR FFP MALMSTROM AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$60.78	\$729.36
					<hr/>
NET AMT					\$729.36

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AR OPTION	MCCHORD AFB - GENERATOR FFP MCCHORD AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$224.62	\$2,695.44
					<hr/>
NET AMT					\$2,695.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AS OPTION	MINOT AFB - GENERATOR FFP MINOT AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$224.62	\$2,695.44
					<hr/>
NET AMT					\$2,695.44

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AT OPTION	MOUNTAIN HOME AFB - GENERATOR FFP MOUNTAIN HOME AFB - GENERATOR FOB: Destination Z1JZ	12	Months	\$148.91	\$1,786.92
					<hr/>
NET AMT					\$1,786.92

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AU OPTION	SMOKEY POINT NS - GENERATOR FFP SMOKEY POINT NS - GENERATOR FOB: Destination Z1JZ	12	Months	\$232.98	\$2,795.76
					<hr/>
NET AMT					\$2,795.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4012AV OPTION	WHIDBEY ISLAND NAS- GENERATOR FFP WHIDBEY ISLAND NAS- GENERATOR FOB: Destination Z1JZ	12	Months	\$232.98	\$2,795.76
					<hr/>
NET AMT					\$2,795.76

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013 OPTION	PREVENTATIVE MAINTENANCE - DOCK LEVELER FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Dock Leveler, Elevator, Hydraulic, Passenger/Freight. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 3 – PM Task Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AA OPTION	ANCHORAGE - DOCK LEVELER FFP ANCHORAGE - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$189.30	\$2,271.60
NET AMT					\$2,271.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AB OPTION	BANGOR NSB - DOCK LEVELER FFP BANGOR NSB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$113.58	\$1,362.96
NET AMT					\$1,362.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AC OPTION	BREMERTON NS - DOCK LEVELER FFP BREMERTON NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$113.58	\$1,362.96
NET AMT					\$1,362.96

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AD		12	Months		\$0.00
OPTION	DUGWAY PG - DOCK LEVELER (OPTIONAL)				
	FFP				
	DUGWAY PG - DOCK LEVELER (OPTIONAL)				
	FOB: Destination				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AE		12	Months		\$0.00
OPTION	EIELSON AFB - DOCK LEVELER (OPTIONAL)				
	FFP				
	EIELSON AFB - DOCK LEVELER (OPTIONAL)				
	FOB: Destination				
	Z1JZ				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AF		12	Months	\$265.01	\$3,180.12
OPTION	ELLSWORTH AFS - DOCK LEVELER				
	FFP				
	ELLSWORTH AFS - DOCK LEVELER				
	FOB: Destination				
	Z1JZ				

NET AMT	\$3,180.12
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AG OPTION	FAIRCHILD AFB - DOCK LEVELER FFP FAIRCHILD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$302.88	\$3,634.56
NET AMT					\$3,634.56

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AH OPTION	FORT WAINWRIGHT CDC - DOCK LEVELER (OPT) FFP FORT WAINWRIGHT CDC - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AJ OPTION	FORT GREELY - DOCK LEVELER (OPTIONAL) FFP FORT GREELY - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AK OPTION	FORT LEWIS - DOCK LEVELER FFP FORT LEWIS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$265.01	\$3,180.12
					<hr/>
NET AMT					\$3,180.12

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AL OPTION	FORT WAINWRIGHT -DOCK LEVELER (OPTIONAL) FFP FORT WAINWRIGHT COMMISSARY -DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AM OPTION	GRAND FORKS AFB - DOCK LEVELER FFP GRAND FORKS AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$189.30	\$2,271.60
NET AMT					\$2,271.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AN OPTION	HILL AFB - DOCK LEVELER FFP HILL AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$189.30	\$2,271.60

NET AMT	\$2,271.60
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AP OPTION	KODIAK USCGB - DOCK LEVELER (OPTIONAL) FFP KODIAK USCGB - DOCK LEVELER (OPTIONAL) FOB: Destination Z1JZ	12	Months		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AQ OPTION	MALMSTROM AFB - DOCK LEVELER FFP MALMSTROM AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$302.88	\$3,634.56

NET AMT	\$3,634.56
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AR OPTION	MCCHORD AFB - DOCK LEVELER FFP MCCHORD AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$265.01	\$3,180.12

NET AMT	\$3,180.12
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AS OPTION	MINOT AFB - DOCK LEVELER FFP MINOT AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$151.44	\$1,817.28

NET AMT	\$1,817.28
---------	------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AT OPTION	MOUNTAIN HOME AFB - DOCK LEVELER FFP MOUNTAIN HOME AFB - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$189.30	\$2,271.60
					<hr/>
NET AMT					\$2,271.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AU OPTION	SMOKEY POINT NS - DOCK LEVELER FFP SMOKEY POINT NS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$75.72	\$908.64
					<hr/>
NET AMT					\$908.64

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4013AV OPTION	WHIDBEY ISLAND NAS - DOCK LEVELER FFP WHIDBEY ISLAND NAS - DOCK LEVELER FOB: Destination Z1JZ	12	Months	\$189.30	\$2,271.60
NET AMT					\$2,271.60

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014 OPTION	PREVENTATIVE MAINTENANCE - BALERS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Balers. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AA OPTION	ANCHORAGE - BALERS (OPTIONAL) FFP ANCHORAGE - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AB OPTION	BANGOR NSB - BALERS - (OPTIONAL) FFP BANGOR NSB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AC OPTION	BREMERTON NS - BALERS (OPTIONAL) FFP BREMERTON NS - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AD OPTION	DUGWAY PG - BALERS - (OPTIONAL) FFP DUGWAY PG - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AE OPTION	EIELSON AFB - BALERS - (OPTIONAL) FFP EIELSON AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AF OPTION	ELLSWORTH AFS - BALERS - (OPTIONAL) FFP ELLSWORTH AFS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AG OPTION	FAIRCHILD AFB - BALERS-(OPTIONAL) FFP FAIRCHILD AFB - BALERS-(OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AH OPTION	FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FFP FORT WAINWRIGHT CDC - BALERS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AJ OPTION	FORT GREELY - BALERS - (OPTIONAL) FFP FORT GREELY - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AK OPTION	FORT LEWIS - BALERS - (OPTIONAL) FFP FORT LEWIS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AL OPTION	FORT WAINWRIGHT COMM - BALERS - (OPT) FFP FORT WAINWRIGHT COMMISSARY - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AM OPTION	GRAND FORKS AFB - BALERS - (OPT) FFP GRAND FORKS AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AN OPTION	HILL AFB - BALERS - (OPT) FFP HILL AFB - BALERS - (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AP OPTION	KODIAK USCGB -BALERS - (OPTIONAL) FFP KODIAK USCGB -BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AQ OPTION	MALMSTROM AFB - BALERS - (OPTIONAL) FFP MALMSTROM AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AR OPTION	MCCHORD AFB - BALERS - (OPTIONAL) FFP MCCHORD AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
<hr/>					
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AS OPTION	MINOT AFB - BALERS - (OPTIONAL) FFP MINOT AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AT OPTION	MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FFP MOUNTAIN HOME AFB - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AU OPTION	SMOKEY POINT NS - BALERS - (OPTIONAL) FFP SMOKEY POINT NS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4014AV OPTION	WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FFP WHIDBEY ISLAND NAS - BALERS - (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015 OPTION	PREVENTATIVE MAINTENANCE - LOBSTER TANKS FFP The Contractor shall perform all Preventative Maintenance (PM) tasks and activities at a fixed rate for Lobster Tanks. Preventive maintenance is defined as actions performed on a time based schedule that detect, preclude, or mitigate degradation of a component or system with the aim of extending its useful life. For details on PM requirements and schedules, see Appendix 10 – CEIP Equipment PM Requirements.				\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AA OPTION	ANCHORAGE - LOBSTER TANKS (OPTIONAL) FFP ANCHORAGE - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AB OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AC OPTION	BANGOR NSB - LOBSTER TANKS (OPTIONAL) FFP BANGOR NSB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AD OPTION	DUGWAY PG - LOBSTER TANKS (OPTIONAL) FFP DUGWAY PG - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AE OPTION	EIELSON AFB - LOBSTER TANKS (OPTIONAL) FFP EIELSON AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AF OPTION	ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FFP ELLSWORTH AFS- LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AG OPTION	FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FFP FAIRCHILD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AH OPTION	FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FFP FORT WAINWRIGHT CDC LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AJ OPTION	FORT GREELY - LOBSTER TANKS (OPTIONAL) FFP FORT GREELY - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AK OPTION	FORT LEWIS - LOBSTER TANKS (OPTIONAL) FFP FORT LEWIS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AL OPTION	GRAND FORKS AFB - LOBSTER TANKS (OPT) FFP GRAND FORKS AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AM OPTION	HILL AFB - LOBSTER TANKS (OPTIONAL) FFP HILL AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AN OPTION	KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FFP KODIAK USCGB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AP OPTION	MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FFP MALMSTROM AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AQ OPTION	MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FFP MCCHORD AFB - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AR OPTION	MINOT AFB - LOBSTER TANK (OPTIONAL) FFP MINOT AFB - LOBSTER TANK (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AS OPTION	MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FFP MOUNTAIN HOME AFB - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00

NET AMT \$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AT OPTION	SMOKEY POINT NS - LOBSTER TANKS (OPT) FFP SMOKEY POINT NS - LOBSTER TANKS (OPT) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4015AU OPTION	WHIDBEY ISLAND NAS - LOBSTER TANKS (OPT) FFP WHIDBEY ISLAND NAS - LOBSTER TANKS (OPTIONAL) FOB: Destination Z1JZ	4	Each		\$0.00
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4016 OPTION	REPAIRS - EMERGENCY AND UNSCHEDULED T&M Repairs include both Emergency Maintenance and Unscheduled Maintenance. Emergency Maintenance Repair is the repair or replacement of any common part of a system or subsystem or component parts/items in a facility that are critical to the safe and effective operation of the commissary. Emergency situations are identified in Appendix 8, calls responded to not included in Appendix 8 shall be reimbursed at no greater than one (1) hour of labor rate. Only regular hour rates are authorized for Unscheduled Maintenance work, unless Contractor receives prior approval from the CO to use other than regular working hour rates.				
TOT ESTIMATED PRICE CEILING PRICE					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4016AA OPTION	REAL PROPERTY REPAIRS T&M REAL PROPERTY REPAIRS OCC 2519 LABOR SCHEDULE Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc FOB: Destination Z1JZ	59,060,600	Each	\$0.01	\$590,606.00 NTE
TOT ESTIMATED PRICE CEILING PRICE					\$590,606.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4016AB OPTION	NON ADP EQUIPMENT MAINTENANCE (OPTIONAL) T&M NON ADP EQUIPMENT MAINTENANCE, REPAIR AND CALIBRATION - OCC 2521	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4016AC OPTION	REFRIGERATION/HVAC REPAIRS T&M REFRIGERATION/HVAC REPAIRS - OCC 2512	81,910,400	Each	\$0.01	\$819,104.00 NTE
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$819,104.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4016AD OPTION	REPAIRS UNDER \$2500 T&M REPAIRS UNDER \$2500 - OCC2522	159,802,000	Each	\$0.01	\$1,598,020.00 NTE
LABOR SCHEDULE					
Category: Service					
Rate Title: Repair					
Rate: 0.01					
Sub-Category: Misc					
FOB: Destination					
Z1JZ					
TOT ESTIMATED PRICE CEILING PRICE					\$1,598,020.00 NTE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4017 OPTION	SPECIAL PROJECTS T&M SPECIAL PROJECTS - Minor Construction and Alteration. For these purposes, "minor construction" means construction performed by laborers regularly engaged in the construction trades. Minor construction is limited to a cost of \$750,000, or as otherwise defined in applicable laws and regulations and is considered incidental to the maintenance function. Minor construction and alteration may include, but are not limited to: facilities maintenance, repair, carpeting, tile, asbestos remediation, painting, roofing repair/replacement, door hardware replacement, HVAC repair/replacement, interior space work, repair or replacement of sidewalks, curbs, parking lots, and other civil site work, and repairs and modifications to building structure.				
TOT ESTIMATED PRICE CEILING PRICE					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4017AA OPTION	SPC PROJ REAL PROPERTY < \$150K(OPTIONAL) T&M SPECIAL PROJECTS REAL PROPERTY < \$150K - OCC 2519	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4017AB OPTION	SPC PROJ REAL PROPERTY =>\$150K(OPTIONAL) T&M SPC PROJ REAL PROPERTY => \$150K(OPTIONAL) - OCC 2514	1	Each		
	LABOR SCHEDULE				
	Category: Service Rate Title: Repair Rate: 0.01 Sub-Category: Misc				
	FOB: Destination Z1JZ				
				TOT ESTIMATED PRICE CEILING PRICE	\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4017AC OPTION	DF EQUIPMENT & REFRIGERATION (OPTIONAL) T&M DF EQUIPMENT & REFRIGERATION (OPTIONAL) - OCC 3148	1	Each		
	LABOR SCHEDULE				
	Category: Service				
	Rate Title: Repair				
	Rate: 0.01				
	Sub-Category: Misc				
	FOB: Destination				
	Z1JZ				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
4018 OPTION	ORDER LEVEL MATERIALS (OPTIONAL) T&M				
	Order Level Materials (OLMs) include direct materials, subcontracts for supplies and incidental services for which there is not a labor category specified in the Federal Supply Schedule contract, other direct costs (separate from those under Other Direct Cost SINs), and indirect costs. OLMs are purchased under the authority of the FSS Program and are not "open market items."				
	OLMs are defined and priced at the ordering activity level in accordance with GSAR clause 552.238-82 Special Ordering Procedures for the Acquisition of Order-Level Materials. Prices for items provided under the Order-Level Materials SIN must be inclusive of the Industrial Funding Fee (IFF). The cumulative value of OLMs in this task order cannot exceed 33.33% of the total value of the order.				
				TOT ESTIMATED PRICE	\$0.00
				CEILING PRICE	

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN	INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
0001	Destination	Government	Destination	Government
0002	Destination	Government	Destination	Government
0003	N/A	N/A	N/A	N/A
0003AA	Destination	Government	Destination	Government
0003AB	Destination	Government	Destination	Government
0003AC	Destination	Government	Destination	Government
0003AD	Destination	Government	Destination	Government
0003AE	Destination	Government	Destination	Government
0003AF	Destination	Government	Destination	Government
0003AG	Destination	Government	Destination	Government
0003AH	Destination	Government	Destination	Government
0003AJ	Destination	Government	Destination	Government
0003AK	Destination	Government	Destination	Government
0003AL	Destination	Government	Destination	Government
0003AM	Destination	Government	Destination	Government
0003AN	Destination	Government	Destination	Government
0003AP	Destination	Government	Destination	Government
0003AQ	Destination	Government	Destination	Government
0003AR	Destination	Government	Destination	Government
0003AS	Destination	Government	Destination	Government
0003AT	Destination	Government	Destination	Government
0003AU	Destination	Government	Destination	Government
0003AV	Destination	Government	Destination	Government
0004	N/A	N/A	N/A	N/A
0004AA	Destination	Government	Destination	Government
0004AB	Destination	Government	Destination	Government
0004AC	Destination	Government	Destination	Government
0004AD	Destination	Government	Destination	Government
0004AE	Destination	Government	Destination	Government
0004AF	Destination	Government	Destination	Government
0004AG	Destination	Government	Destination	Government
0004AH	Destination	Government	Destination	Government
0004AJ	Destination	Government	Destination	Government
0004AK	Destination	Government	Destination	Government
0004AL	Destination	Government	Destination	Government
0004AM	Destination	Government	Destination	Government
0004AN	Destination	Government	Destination	Government
0004AP	Destination	Government	Destination	Government
0004AQ	Destination	Government	Destination	Government
0004AR	Destination	Government	Destination	Government
0004AS	Destination	Government	Destination	Government
0004AT	Destination	Government	Destination	Government
0004AU	Destination	Government	Destination	Government
0004AV	Destination	Government	Destination	Government
0005	N/A	N/A	N/A	N/A

1015AS Destination	Government	Destination	Government
1015AT Destination	Government	Destination	Government
1015AU Destination	Government	Destination	Government
1016 N/A	N/A	N/A	N/A
1016AA Destination	Government	Destination	Government
1016AB Destination	Government	Destination	Government
1016AC Destination	Government	Destination	Government
1016AD Destination	Government	Destination	Government
1017 N/A	N/A	N/A	N/A
1017AA Destination	Government	Destination	Government
1017AB Destination	Government	Destination	Government
1017AC Destination	Government	Destination	Government
1018 N/A	N/A	N/A	N/A
2001 Destination	Government	Destination	Government
2002 Destination	Government	Destination	Government
2003 N/A	N/A	N/A	N/A
2003AA Destination	Government	Destination	Government
2003AB Destination	Government	Destination	Government
2003AC Destination	Government	Destination	Government
2003AD Destination	Government	Destination	Government
2003AE Destination	Government	Destination	Government
2003AF Destination	Government	Destination	Government
2003AG Destination	Government	Destination	Government
2003AH Destination	Government	Destination	Government
2003AJ Destination	Government	Destination	Government
2003AK Destination	Government	Destination	Government
2003AL Destination	Government	Destination	Government
2003AM Destination	Government	Destination	Government
2003AN Destination	Government	Destination	Government
2003AP Destination	Government	Destination	Government
2003AQ Destination	Government	Destination	Government
2003AR Destination	Government	Destination	Government
2003AS Destination	Government	Destination	Government
2003AT Destination	Government	Destination	Government
2003AU Destination	Government	Destination	Government
2003AV Destination	Government	Destination	Government
2004 N/A	N/A	N/A	N/A
2004AA Destination	Government	Destination	Government
2004AB Destination	Government	Destination	Government
2004AC Destination	Government	Destination	Government
2004AD Destination	Government	Destination	Government
2004AE Destination	Government	Destination	Government
2004AF Destination	Government	Destination	Government
2004AG Destination	Government	Destination	Government
2004AH Destination	Government	Destination	Government
2004AJ Destination	Government	Destination	Government
2004AK Destination	Government	Destination	Government
2004AL Destination	Government	Destination	Government
2004AM Destination	Government	Destination	Government
2004AN Destination	Government	Destination	Government
2004AP Destination	Government	Destination	Government

2014AJ Destination	Government	Destination	Government
2014AK Destination	Government	Destination	Government
2014AL Destination	Government	Destination	Government
2014AM Destination	Government	Destination	Government
2014AN Destination	Government	Destination	Government
2014AP Destination	Government	Destination	Government
2014AQ Destination	Government	Destination	Government
2014AR Destination	Government	Destination	Government
2014AS Destination	Government	Destination	Government
2014AT Destination	Government	Destination	Government
2014AU Destination	Government	Destination	Government
2014AV Destination	Government	Destination	Government
2015 N/A	N/A	N/A	N/A
2015AA Destination	Government	Destination	Government
2015AB Destination	Government	Destination	Government
2015AC Destination	Government	Destination	Government
2015AD Destination	Government	Destination	Government
2015AE Destination	Government	Destination	Government
2015AF Destination	Government	Destination	Government
2015AG Destination	Government	Destination	Government
2015AH Destination	Government	Destination	Government
2015AJ Destination	Government	Destination	Government
2015AK Destination	Government	Destination	Government
2015AL Destination	Government	Destination	Government
2015AM Destination	Government	Destination	Government
2015AN Destination	Government	Destination	Government
2015AP Destination	Government	Destination	Government
2015AQ Destination	Government	Destination	Government
2015AR Destination	Government	Destination	Government
2015AS Destination	Government	Destination	Government
2015AT Destination	Government	Destination	Government
2015AU Destination	Government	Destination	Government
2016 N/A	N/A	N/A	N/A
2016AA Destination	Government	Destination	Government
2016AB Destination	Government	Destination	Government
2016AC Destination	Government	Destination	Government
2016AD Destination	Government	Destination	Government
2017 N/A	N/A	N/A	N/A
2017AA Destination	Government	Destination	Government
2017AB Destination	Government	Destination	Government
2017AC Destination	Government	Destination	Government
2018 N/A	N/A	N/A	N/A
3001 Destination	Government	Destination	Government
3002 Destination	Government	Destination	Government
3003 N/A	N/A	N/A	N/A
3003AA Destination	Government	Destination	Government
3003AB Destination	Government	Destination	Government
3003AC Destination	Government	Destination	Government
3003AD Destination	Government	Destination	Government
3003AE Destination	Government	Destination	Government
3003AF Destination	Government	Destination	Government

3015AK Destination	Government	Destination	Government
3015AL Destination	Government	Destination	Government
3015AM Destination	Government	Destination	Government
3015AN Destination	Government	Destination	Government
3015AP Destination	Government	Destination	Government
3015AQ Destination	Government	Destination	Government
3015AR Destination	Government	Destination	Government
3015AS Destination	Government	Destination	Government
3015AT Destination	Government	Destination	Government
3015AU Destination	Government	Destination	Government
3016 N/A	N/A	N/A	N/A
3016AA Destination	Government	Destination	Government
3016AB Destination	Government	Destination	Government
3016AC Destination	Government	Destination	Government
3016AD Destination	Government	Destination	Government
3017 N/A	N/A	N/A	N/A
3017AA Destination	Government	Destination	Government
3017AB Destination	Government	Destination	Government
3017AC Destination	Government	Destination	Government
3018 N/A	N/A	N/A	N/A
4001 Destination	Government	Destination	Government
4002 Destination	Government	Destination	Government
4003 N/A	N/A	N/A	N/A
4003AA Destination	Government	Destination	Government
4003AB Destination	Government	Destination	Government
4003AC Destination	Government	Destination	Government
4003AD Destination	Government	Destination	Government
4003AE Destination	Government	Destination	Government
4003AF Destination	Government	Destination	Government
4003AG Destination	Government	Destination	Government
4003AH Destination	Government	Destination	Government
4003AJ Destination	Government	Destination	Government
4003AK Destination	Government	Destination	Government
4003AL Destination	Government	Destination	Government
4003AM Destination	Government	Destination	Government
4003AN Destination	Government	Destination	Government
4003AP Destination	Government	Destination	Government
4003AQ Destination	Government	Destination	Government
4003AR Destination	Government	Destination	Government
4003AS Destination	Government	Destination	Government
4003AT Destination	Government	Destination	Government
4003AU Destination	Government	Destination	Government
4003AV Destination	Government	Destination	Government
4004 N/A	N/A	N/A	N/A
4004AA Destination	Government	Destination	Government
4004AB Destination	Government	Destination	Government
4004AC Destination	Government	Destination	Government
4004AD Destination	Government	Destination	Government
4004AE Destination	Government	Destination	Government
4004AF Destination	Government	Destination	Government
4004AG Destination	Government	Destination	Government

DELIVERY INFORMATION

CLIN	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
0001	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0002	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003	N/A	N/A	N/A	N/A
0003AA	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0003AB	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AC	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AD	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AE	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AF	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AG	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AH	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AJ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0003AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AS POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AT POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AU POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0003AV POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004 N/A	N/A	N/A	N/A
0004AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0004AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0004AE	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AF	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AG	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AH	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AJ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AK	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AL	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AM	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AN	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AP	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AQ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AR	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AS	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AT	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AU	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0004AV	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005	N/A	N/A	N/A	N/A

0005AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0005AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AF POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AG POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AH POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AJ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0005AS	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AT	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AU	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0005AV	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006	N/A	N/A	N/A	N/A
0006AA	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0006AB	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AC	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AD	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AE	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AF	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AG	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AH	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AJ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AK	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AL	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0006AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AS POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AT POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AU POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0006AV POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007 N/A	N/A	N/A	N/A
0007AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0007AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AF POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0007AG POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AH POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AJ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AS POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AT POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AU POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0007AV POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008 N/A	N/A	N/A	N/A
0008AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB

0008AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AF POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AG POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AH POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AJ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AS POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AT POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0008AU POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0008AV POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009 N/A	N/A	N/A	N/A
0009AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0009AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AF POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AG POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AH POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AJ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0009AP	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AQ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AR	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AS	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AT	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AU	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0009AV	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010	N/A	N/A	N/A	N/A
0010AA	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0010AB	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AC	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AD	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AE	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AF	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AG	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AH	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0010AJ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AK	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AL	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AM	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AN	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AP	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AQ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AR	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AS	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AT	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AU	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0010AV	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011	N/A	N/A	N/A	N/A
0011AA	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0011AB	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AC	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0011AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AF POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AG POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AH POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AJ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AS POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AT POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AU POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0011AV POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0012	N/A	N/A	N/A	N/A
0012AA	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0012AB	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AC	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AD	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AE	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AF	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AG	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AH	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AJ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AK	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AL	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AM	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AN	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AP	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AQ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0012AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AS POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AT POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AU POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0012AV POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013 N/A	N/A	N/A	N/A
0013AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0013AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AF POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AG POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AH POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AJ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0013AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AS POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AT POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AU POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0013AV POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014 N/A	N/A	N/A	N/A
0014AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0014AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0014AF	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AG	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AH	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AJ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AK	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AL	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AM	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AN	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AP	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AQ	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AR	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AS	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AT	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AU	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0014AV	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015	N/A	N/A	N/A	N/A

0015AA POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0015AB POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AC POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AD POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AE POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AF POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AG POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AH POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AJ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AK POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AL POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AM POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AN POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AP POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AQ POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AR POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

0015AS	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AT	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0015AU	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0016	N/A	N/A	N/A	N/A
0016AA	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0016AB	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0016AC	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0016AD	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0017	N/A	N/A	N/A	N/A
0017AA	POP 01-JUL-2020 TO 30-JUN-2021	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
0017AB	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0017AC	POP 01-JUL-2020 TO 30-JUN-2021	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
0018	N/A	N/A	N/A	N/A
1001	POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1002	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1003	N/A	N/A	N/A	N/A
1003AA	POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1003AB	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AC	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AD	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AE	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AF	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AG	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AH	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AJ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AK	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AL	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AM	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AN	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AP	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AQ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1003AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1003AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004 N/A	N/A	N/A	N/A
1004AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1004AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1004AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1004AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005 N/A	N/A	N/A	N/A
1005AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULDIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1005AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1005AF	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AG	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AH	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AJ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AK	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AL	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AM	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AN	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AP	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AQ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AR	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AS	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AT	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AU	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1005AV	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006	N/A	N/A	N/A	N/A

1006AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1006AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1006AS	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AT	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AU	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1006AV	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007	N/A	N/A	N/A	N/A
1007AA	POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1007AB	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AC	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AD	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AE	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AF	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AG	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AH	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AJ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AK	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AL	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1007AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1007AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008 N/A	N/A	N/A	N/A
1008AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1008AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1008AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1008AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009 N/A	N/A	N/A	N/A
1009AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB

1009AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1009AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1009AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010 N/A	N/A	N/A	N/A
1010AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1010AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1010AP	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AQ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AR	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AS	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AT	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AU	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1010AV	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011	N/A	N/A	N/A	N/A
1011AA	POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1011AB	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AC	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AD	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AE	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AF	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AG	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AH	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1011AJ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AK	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AL	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AM	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AN	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AP	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AQ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AR	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AS	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AT	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AU	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1011AV	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012	N/A	N/A	N/A	N/A
1012AA	POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1012AB	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AC	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1012AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1012AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1013	N/A	N/A	N/A	N/A
1013AA	POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1013AB	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AC	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AD	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AE	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AF	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AG	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AH	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AJ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AK	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AL	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AM	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AN	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AP	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AQ	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1013AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1013AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014 N/A	N/A	N/A	N/A
1014AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1014AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1014AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1014AV POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015 N/A	N/A	N/A	N/A
1015AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULDIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1015AB POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AC POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AD POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AE POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

1015AF POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AG POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AH POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AJ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AK POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AL POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AM POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AN POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AP POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AQ POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AR POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AS POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AT POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1015AU POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1016 N/A	N/A	N/A	N/A
1016AA POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB

1016AB	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1016AC	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1016AD	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1017	N/A	N/A	N/A	N/A
1017AA	POP 01-JUL-2021 TO 30-JUN-2022	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
1017AB	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1017AC	POP 01-JUL-2021 TO 30-JUN-2022	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
1018	N/A	N/A	N/A	N/A
2001	POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2002	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003	N/A	N/A	N/A	N/A
2003AA	POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2003AB	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AC	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AD	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2003AE	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AF	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AG	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AH	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AJ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AK	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AL	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AM	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AN	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AP	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AQ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AR	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AS	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AT	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AU	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2003AV	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004	N/A	N/A	N/A	N/A

2004AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2004AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AF POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AG POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AH POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AJ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AK POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AL POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2004AS	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AT	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AU	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2004AV	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005	N/A	N/A	N/A	N/A
2005AA	POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2005AB	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AC	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AD	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AE	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AF	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AG	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AH	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AJ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AK	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AL	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2005AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AS POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AT POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AU POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2005AV POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006 N/A	N/A	N/A	N/A
2006AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2006AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AF POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2006AG POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AH POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AJ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AK POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AL POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AS POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AT POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AU POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2006AV POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007 N/A	N/A	N/A	N/A
2007AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB

2007AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AF POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AG POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AH POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AJ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AK POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AL POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AS POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AT POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2007AU POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2007AV POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008 N/A	N/A	N/A	N/A
2008AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2008AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AF POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AG POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AH POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AJ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AK POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AL POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2008AP	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AQ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AR	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AS	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AT	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AU	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2008AV	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009	N/A	N/A	N/A	N/A
2009AA	POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2009AB	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AC	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AD	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AE	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AF	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AG	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AH	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2009AJ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AK	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AL	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AM	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AN	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AP	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AQ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AR	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AS	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AT	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AU	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2009AV	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010	N/A	N/A	N/A	N/A
2010AA	POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2010AB	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AC	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2010AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AF POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AG POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AH POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AJ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AK POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AL POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AS POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AT POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AU POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2010AV POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2011	N/A	N/A	N/A	N/A
2011AA	POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2011AB	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AC	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AD	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AE	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AF	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AG	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AH	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AJ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AK	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AL	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AM	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AN	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AP	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AQ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2011AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AS POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AT POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AU POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2011AV POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012 N/A	N/A	N/A	N/A
2012AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2012AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AF POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AG POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AH POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AJ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AK POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2012AL POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AS POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AT POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AU POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2012AV POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013 N/A	N/A	N/A	N/A
2013AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULDIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2013AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2013AF	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AG	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AH	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AJ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AK	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AL	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AM	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AN	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AP	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AQ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AR	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AS	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AT	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AU	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2013AV	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014	N/A	N/A	N/A	N/A

2014AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2014AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AE POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AF POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AG POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AH POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AJ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AK POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AL POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2014AS	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AT	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AU	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2014AV	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015	N/A	N/A	N/A	N/A
2015AA	POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2015AB	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AC	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AD	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AE	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AF	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AG	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AH	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AJ	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AK	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AL	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2015AM POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AN POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AP POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AQ POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AR POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AS POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AT POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2015AU POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2016 N/A	N/A	N/A	N/A
2016AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2016AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2016AC POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2016AD POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2017 N/A	N/A	N/A	N/A
2017AA POP 01-JUL-2022 TO 30-JUN-2023	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
2017AB POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

2017AC	POP 01-JUL-2022 TO 30-JUN-2023	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
2018	N/A	N/A	N/A	N/A
3001	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3002	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003	N/A	N/A	N/A	N/A
3003AA	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3003AB	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AC	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AD	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AE	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AF	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AG	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AH	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AJ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AK	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3003AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AS POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AT POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AU POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3003AV POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004 N/A	N/A	N/A	N/A
3004AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3004AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3004AF	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AG	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AH	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AJ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AK	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AL	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AM	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AN	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AP	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AQ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AR	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AS	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AT	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AU	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3004AV	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005	N/A	N/A	N/A	N/A

3005AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3005AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AF POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AG POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AH POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AJ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AK POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3005AS	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AT	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AU	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3005AV	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006	N/A	N/A	N/A	N/A
3006AA	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3006AB	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AC	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AD	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AE	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AF	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AG	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AH	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AJ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AK	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AL	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3006AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AS POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AT POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AU POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3006AV POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007 N/A	N/A	N/A	N/A
3007AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3007AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AF POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3007AG POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AH POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AJ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AK POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AS POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AT POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AU POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3007AV POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008 N/A	N/A	N/A	N/A
3008AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB

3008AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AF POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AG POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AH POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AJ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AK POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AS POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AT POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3008AU POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3008AV POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009 N/A	N/A	N/A	N/A
3009AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3009AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AF POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AG POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AH POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AJ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AK POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3009AP	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AQ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AR	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AS	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AT	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AU	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3009AV	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010	N/A	N/A	N/A	N/A
3010AA	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3010AB	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AC	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AD	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AE	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AF	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AG	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AH	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3010AJ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AK	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AL	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AM	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AN	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AP	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AQ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AR	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AS	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AT	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AU	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3010AV	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011	N/A	N/A	N/A	N/A
3011AA	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3011AB	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AC	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3011AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AF POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AG POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AH POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AJ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AK POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AS POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AT POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AU POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3011AV POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3012	N/A	N/A	N/A	N/A
3012AA	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3012AB	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AC	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AD	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AE	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AF	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AG	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AH	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AJ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AK	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AL	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AM	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AN	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AP	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AQ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3012AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AS POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AT POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AU POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3012AV POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013 N/A	N/A	N/A	N/A
3013AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3013AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AF POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AG POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AH POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AJ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AK POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3013AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AS POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AT POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AU POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3013AV POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014 N/A	N/A	N/A	N/A
3014AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3014AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3014AF	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AG	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AH	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AJ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AK	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AL	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AM	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AN	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AP	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AQ	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AR	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AS	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AT	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AU	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3014AV	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015	N/A	N/A	N/A	N/A

3015AA POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3015AB POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AC POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AD POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AE POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AF POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AG POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AH POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AJ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AK POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AL POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AM POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AN POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AP POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AQ POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AR POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

3015AS	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AT	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3015AU	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3016	N/A	N/A	N/A	N/A
3016AA	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3016AB	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3016AC	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3016AD	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3017	N/A	N/A	N/A	N/A
3017AA	POP 01-JUL-2023 TO 30-JUN-2024	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
3017AB	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3017AC	POP 01-JUL-2023 TO 30-JUN-2024	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
3018	N/A	N/A	N/A	N/A
4001	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4002	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4003	N/A	N/A	N/A	N/A
4003AA	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4003AB	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AC	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AD	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AE	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AF	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AG	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AH	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AJ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AK	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AL	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AM	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AN	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AP	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AQ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4003AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AS POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AT POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AU POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4003AV POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004 N/A	N/A	N/A	N/A
4004AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4004AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AF POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AG POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AH POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AJ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AK POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4004AL POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AM POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AN POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AP POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AQ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AS POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AT POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AU POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4004AV POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005 N/A	N/A	N/A	N/A
4005AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULDIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4005AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4005AF	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AG	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AH	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AJ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AK	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AL	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AM	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AN	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AP	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AQ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AR	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AS	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AT	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AU	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4005AV	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006	N/A	N/A	N/A	N/A

4006AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4006AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AF POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AG POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AH POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AJ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AK POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AL POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AM POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AN POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AP POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AQ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4006AS	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AT	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AU	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4006AV	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007	N/A	N/A	N/A	N/A
4007AA	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4007AB	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AC	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AD	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AE	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AF	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AG	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AH	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AJ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AK	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AL	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4007AM POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AN POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AP POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AQ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AS POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AT POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AU POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4007AV POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008 N/A	N/A	N/A	N/A
4008AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4008AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AF POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4008AG POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AH POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AJ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AK POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AL POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AM POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AN POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AP POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AQ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AS POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AT POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AU POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4008AV POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009 N/A	N/A	N/A	N/A
4009AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB

4009AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AF POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AG POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AH POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AJ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AK POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AL POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AM POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AN POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AP POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AQ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AS POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AT POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4009AU POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4009AV POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010 N/A	N/A	N/A	N/A
4010AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4010AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AF POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AG POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AH POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AJ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AK POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AL POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AM POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AN POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4010AP	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AQ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AR	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AS	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AT	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AU	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4010AV	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011	N/A	N/A	N/A	N/A
4011AA	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4011AB	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AC	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AD	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AE	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AF	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AG	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AH	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4011AJ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AK	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AL	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AM	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AN	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AP	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AQ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AR	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AS	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AT	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AU	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4011AV	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012	N/A	N/A	N/A	N/A
4012AA	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4012AB	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AC	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4012AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AF POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AG POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AH POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AJ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AK POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AL POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AM POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AN POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AP POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AQ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AS POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AT POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AU POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4012AV POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4013	N/A	N/A	N/A	N/A
4013AA	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4013AB	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AC	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AD	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AE	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AF	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AG	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AH	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AJ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AK	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AL	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AM	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AN	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AP	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AQ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4013AR POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AS POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AT POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AU POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4013AV POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014 N/A	N/A	N/A	N/A
4014AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4014AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AE POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AF POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AG POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AH POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AJ POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AK POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4014AL	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AM	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AN	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AP	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AQ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AR	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AS	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AT	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AU	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4014AV	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015	N/A	N/A	N/A	N/A
4015AA	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4015AB	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AC	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AD	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AE	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB

4015AF	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AG	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AH	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AJ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AK	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AL	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AM	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AN	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AP	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AQ	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AR	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AS	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AT	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4015AU	POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4016	N/A	N/A	N/A	N/A
4016AA	POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB

4016AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4016AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4016AD POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4017 N/A	N/A	N/A	N/A
4017AA POP 01-JUL-2024 TO 30-JUN-2025	N/A	DECA FACILITIES DETACHMENT DESIGN AND CONSTRUCTION 2250 FOULOIS STREET BUILDING 8400 LACKLAND AFB TX 78236 FOB: Destination	HQCAAB
4017AB POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4017AC POP 01-JUL-2024 TO 30-JUN-2025	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	HQCAAB
4018 N/A	N/A	N/A	N/A

ACCOUNTING AND APPROPRIATION DATA

AA: 97X816464000046072961100000002522H00000CNLSH004009806LSAE00033181
AMOUNT: \$1,901,978.52

AB: 97X816464000046072961100000002512H00000CNLSH004009805LSAE00033181
AMOUNT: \$730,895.16

AC: 97X816464000046072961100000002519H00000CNLSH004009804LSAE00033181
AMOUNT: \$349,391.88

AD: 97X816464000046072961100000002519H00000CNLSH004009802LSAE00033181
AMOUNT: \$590,606.00

AE: 97X816464000046072961100000002512H00000CNLSH004009801LSAE00033181
AMOUNT: \$819,104.00

AF: 97X816464000046072961100000002522H00000CNLSH004009803LSAE00033181
AMOUNT: \$1,598,020.00

ACRN	CLIN/SLIN	CIN	AMOUNT
AA	0001	DECAAA009800030001	\$680,776.20

	0002	DECAAA009800030002	\$443,378.52
	0003AC	DECAAA009800030003AC	\$22,396.44
	0003AE	DECAAA009800030003AE	\$56,780.76
	0003AF	DECAAA009800030003AF	\$44,793.00
	0003AG	DECAAA009800030003AG	\$44,793.00
	0003AH	DECAAA009800030003AH	\$56,780.76
	0003AJ	DECAAA009800030003AJ	\$44,793.00
	0003AK	DECAAA009800030003AK	\$44,793.00
	0003AL	DECAAA009800030003AL	\$44,793.00
	0003AM	DECAAA009800030003AM	\$56,780.76
	0003AN	DECAAA009800030003AN	\$44,793.00
	0003AP	DECAAA009800030003AP	\$44,793.00
	0003AQ	DECAAA009800030003AQ	\$44,793.00
	0003AR	DECAAA009800030003AR	\$44,793.00
	0003AS	DECAAA009800030003AS	\$44,793.00
	0003AT	DECAAA009800030003AT	\$47,569.08
	0003AU	DECAAA009800030003AU	\$44,793.00
	0003AV	DECAAA009800030003AV	\$44,793.00
AB	0004AA	DECAAA009800030004AA	\$22,569.36
	0004AB	DECAAA009800030004AB	\$20,257.80
	0004AC	DECAAA009800030004AC	\$20,257.80
	0004AE	DECAAA009800030004AE	\$39,737.88
	0004AF	DECAAA009800030004AF	\$35,760.60
	0004AG	DECAAA009800030004AG	\$27,010.32
	0004AH	DECAAA009800030004AH	\$30,770.40
	0004AK	DECAAA009800030004AK	\$24,435.36
	0004AL	DECAAA009800030004AL	\$39,985.44
	0004AM	DECAAA009800030004AM	\$37,139.28
	0004AN	DECAAA009800030004AN	\$22,508.64
	0004AQ	DECAAA009800030004AQ	\$13,505.16
	0004AR	DECAAA009800030004AR	\$22,508.64
	0004AS	DECAAA009800030004AS	\$36,013.80
	0004AT	DECAAA009800030004AT	\$27,010.32
	0004AU	DECAAA009800030004AU	\$23,318.88
	0004AV	DECAAA009800030004AV	\$27,010.32
	0005AA	DECAAA009800030005AA	\$9,463.68
	0005AB	DECAAA009800030005AB	\$12,377.16
	0005AC	DECAAA009800030005AC	\$8,807.16
	0005AE	DECAAA009800030005AE	\$18,097.80
	0005AF	DECAAA009800030005AF	\$22,842.60
	0005AG	DECAAA009800030005AG	\$13,097.64
	0005AH	DECAAA009800030005AH	\$19,545.00
	0005AK	DECAAA009800030005AK	\$11,168.16
	0005AL	DECAAA009800030005AL	\$16,013.04
	0005AM	DECAAA009800030005AM	\$20,764.92
	0005AN	DECAAA009800030005AN	\$10,857.84
	0005AQ	DECAAA009800030005AQ	\$15,188.40
	0005AR	DECAAA009800030005AR	\$18,052.80
	0005AS	DECAAA009800030005AS	\$15,630.72
	0005AT	DECAAA009800030005AT	\$16,114.20
	0005AU	DECAAA009800030005AU	\$17,307.12
	0005AV	DECAAA009800030005AV	\$15,766.92
AC	0006AB	DECAAA009800030006AB	\$6,197.04
	0006AC	DECAAA009800030006AV	\$1,413.36
	0006AF	DECAAA009800030006AE	\$1,640.40
	0006AG	DECAAA009800030006AF	\$1,871.04
	0006AK	DECAAA009800030006AJ	\$1,766.64
	0006AM	DECAAA009800030006AL	\$2,271.36
	0006AN	DECAAA009800030006AM	\$1,689.36
	0006AQ	DECAAA009800030006AP	\$630.96

0006AR	DECAAA009800030006AQ	\$1,968.48
0006AS	DECAAA009800030006AR	\$2,119.92
0006AT	DECAAA009800030006AS	\$629.64
0006AU	DECAAA009800030006AT	\$2,321.88
0006AV	DECAAA009800030006AU	\$3,300.60
0007AA	DECAAA009800030007AA	\$7,194.24
0007AB	DECAAA009800030007AB	\$9,592.44
0007AC	DECAAA009800030007AC	\$5,995.20
0007AE	DECAAA009800030007AE	\$5,995.20
0007AF	DECAAA009800030007AV	\$5,995.20
0007AG	DECAAA009800030007AF	\$7,194.24
0007AH	DECAAA009800030007AG	\$5,036.04
0007AK	DECAAA009800030007AJ	\$7,194.24
0007AL	DECAAA009800030007AK	\$9,592.44
0007AM	DECAAA009800030007AL	\$5,995.20
0007AN	DECAAA009800030007AM	\$7,913.76
0007AQ	DECAAA009800030007AP	\$9,592.44
0007AR	DECAAA009800030007AQ	\$7,194.24
0007AS	DECAAA009800030007AR	\$7,194.24
0007AT	DECAAA009800030007AS	\$5,036.04
0007AU	DECAAA009800030007AT	\$9,592.44
0007AV	DECAAA009800030007AU	\$5,995.20
0008AA	DECAAA009800030008AA	\$8,565.60
0008AB	DECAAA009800030008AB	\$2,558.16
0008AC	DECAAA009800030008AC	\$1,476.36
0008AE	DECAAA009800030008AE	\$5,723.04
0008AF	DECAAA009800030008AF	\$4,002.00
0008AG	DECAAA009800030008AG	\$5,385.96
0008AH	DECAAA009800030008AH	\$3,678.00
0008AK	DECAAA009800030008AK	\$5,927.64
0008AL	DECAAA009800030008AL	\$5,710.44
0008AM	DECAAA009800030008AM	\$3,623.76
0008AN	DECAAA009800030008AN	\$3,526.56
0008AQ	DECAAA009800030008AQ	\$3,526.56
0008AR	DECAAA009800030008AR	\$8,307.48
0008AS	DECAAA009800030008AS	\$2,082.12
0008AT	DECAAA009800030008AT	\$3,678.00
0008AU	DECAAA009800030008AU	\$1,922.40
0008AV	DECAAA009800030008AV	\$2,988.84
0009AB	DECAAA009800030009AB	\$367.56
0009AF	DECAAA009800030009AF	\$771.84
0009AG	DECAAA009800030009AG	\$367.56
0009AK	DECAAA009800030009AK	\$845.28
0009AM	DECAAA009800030009AM	\$367.56
0009AN	DECAAA009800030009AN	\$367.56
0009AQ	DECAAA009800030009AQ	\$367.56
0009AR	DECAAA009800030009AR	\$771.84
0009AS	DECAAA009800030009AS	\$367.56
0009AT	DECAAA009800030009AT	\$1,102.56
0009AU	DECAAA009800030009AU	\$735.12
0009AV	DECAAA009800030009AV	\$624.84
0010AB	DECAAA009800030010AB	\$2,535.96
0010AC	DECAAA009800030010AC	\$2,000.64
0010AG	DECAAA009800030010AG	\$8,334.72
0010AK	DECAAA009800030010AK	\$2,254.20
0010AM	DECAAA009800030010AM	\$2,078.16
0010AN	DECAAA009800030010AN	\$1,208.40
0010AQ	DECAAA009800030010AQ	\$1,021.44
0010AR	DECAAA009800030010AR	\$2,254.20
0010AS	DECAAA009800030010AS	\$2,078.16

	0010AT	DECAAA009800030010AT	\$8,334.72
	0010AU	DECAAA009800030010AU	\$8,334.72
	0010AV	DECAAA009800030010AV	\$2,916.36
	0011AA	DECAAA009800030011AA	\$1,931.40
	0011AB	DECAAA009800030011AT	\$1,300.44
	0011AC	DECAAA009800030011AB	\$1,111.08
	0011AE	DECAAA009800030011AD	\$1,931.40
	0011AF	DECAAA009800030011AE	\$1,111.08
	0011AG	DECAAA009800030011AF	\$1,174.20
	0011AH	DECAAA009800030011AG	\$1,079.64
	0011AK	DECAAA009800030011AJ	\$1,174.20
	0011AL	DECAAA009800030011AV	\$1,931.40
	0011AM	DECAAA009800030011AK	\$1,111.08
	0011AN	DECAAA009800030011AL	\$1,237.32
	0011AQ	DECAAA009800030011AN	\$1,300.44
	0011AR	DECAAA009800030011AP	\$1,174.20
	0011AS	DECAAA009800030011AQ	\$1,174.20
	0011AT	DECAAA009800030011AR	\$1,079.64
	0011AU	DECAAA009800030011AU	\$1,300.44
	0011AV	DECAAA009800030011AS	\$1,111.08
	0012AB	DECAAA009800030012AB	\$1,192.32
	0012AC	DECAAA009800030012AC	\$1,161.84
	0012AF	DECAAA009800030012AF	\$673.80
	0012AG	DECAAA009800030012AG	\$3,079.32
	0012AK	DECAAA009800030012AK	\$1,175.28
	0012AM	DECAAA009800030012AM	\$2,367.96
	0012AN	DECAAA009800030012AN	\$763.56
	0012AQ	DECAAA009800030012AQ	\$673.80
	0012AR	DECAAA009800030012AR	\$2,490.24
	0012AS	DECAAA009800030012AS	\$2,490.24
	0012AT	DECAAA009800030012AT	\$1,650.84
	0012AU	DECAAA009800030012AU	\$2,582.88
	0012AV	DECAAA009800030012AV	\$2,582.88
	0013AA	DECAAA009800030013AA	\$2,098.56
	0013AB	DECAAA009800030013AB	\$1,259.16
	0013AC	DECAAA009800030013AC	\$1,259.16
	0013AF	DECAAA009800030013AF	\$2,937.96
	0013AG	DECAAA009800030013AG	\$3,357.72
	0013AK	DECAAA009800030013AK	\$2,937.96
	0013AM	DECAAA009800030013AM	\$2,098.56
	0013AN	DECAAA009800030013AN	\$2,098.56
	0013AQ	DECAAA009800030013AQ	\$3,357.72
	0013AR	DECAAA009800030013AR	\$2,937.96
	0013AS	DECAAA009800030013AS	\$1,678.92
	0013AT	DECAAA009800030013AT	\$2,098.56
	0013AU	DECAAA009800030013AU	\$839.40
	0013AV	DECAAA009800030013AV	\$2,098.56
AD	0016AA	DECAAA009800030016AA	\$590,606.00
AE	0016AC	DECAAA009800030016AC	\$819,104.00
AF	0016AD	DECAAA009800030016AD	\$1,598,020.00

CLAUSES INCORPORATED BY REFERENCE

52.203-7	Anti-Kickback Procedures	MAY 2014
52.203-12	Limitation On Payments To Influence Certain Federal Transactions	OCT 2010
52.203-19	Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements	JAN 2017
52.204-25	Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment.	AUG 2019
52.212-4	Contract Terms and Conditions--Commercial Items	OCT 2018
52.212-4 Alt I	Contract Terms and Conditions--Commercial Items (OCT 2018) Alternate I	JAN 2017
52.223-2	Affirmative Procurement of Biobased Products Under Service and Construction Contracts	SEP 2013
52.223-3	Hazardous Material Identification And Material Safety Data	JAN 1997
52.223-5	Pollution Prevention and Right-to-Know Information	MAY 2011
52.232-18	Availability Of Funds	APR 1984
52.232-39	Unenforceability of Unauthorized Obligations	JUN 2013
52.233-3 Alt I	Protest After Award (Aug 1996) - Alternate I	JUN 1985
52.243-3	Changes--Time-And-Material Or Labor-Hours	SEP 2000
52.243-4	Changes	JUN 2007
52.244-2	Subcontracts	OCT 2010
52.244-6	Subcontracts for Commercial Items	AUG 2019
52.245-1	Government Property	JAN 2017
52.245-9	Use And Charges	APR 2012
52.246-6	Inspection--Time-And-Material And Labor-Hour	MAY 2001
252.203-7000	Requirements Relating to Compensation of Former DoD Officials	SEP 2011
252.203-7002	Requirement to Inform Employees of Whistleblower Rights	SEP 2013
252.203-7003	Agency Office of the Inspector General	AUG 2019
252.203-7005	Representation Relating to Compensation of Former DoD Officials	NOV 2011
252.204-7009	Limitations on the Use or Disclosure of Third-Party Contractor Reported Cyber Incident Information	OCT 2016
252.204-7012	Safeguarding Covered Defense Information and Cyber Incident Reporting	DEC 2019
252.204-7014	Limitations on the Use or Disclosure of Information by Litigation Support Contractors	MAY 2016
252.204-7015	Notice of Authorized Disclosure of Information for Litigation Support	MAY 2016
252.205-7000	Provision Of Information To Cooperative Agreement Holders	DEC 1991
252.209-7004	Subcontracting With Firms That Are Owned or Controlled By The Government of a Country that is a State Sponsor of Terrorism	MAY 2019
252.216-7009	Allowability of Legal Costs Incurred in Connection With a Whistleblower Proceeding	SEP 2013
252.223-7008	Prohibition of Hexavalent Chromium	JUN 2013
252.225-7001	Buy American And Balance Of Payments Program-- Basic	DEC 2017
252.225-7002	Qualifying Country Sources As Subcontractors	DEC 2017
252.225-7012	Preference For Certain Domestic Commodities	DEC 2017
252.225-7021	Trade Agreements--Basic	SEP 2019
252.225-7036	Buy American--Free Trade Agreements--Balance of Payments Program--Basic	DEC 2017

252.225-7048	Export-Controlled Items	JUN 2013
252.226-7001	Utilization of Indian Organizations and Indian-Owned Economic Enterprises, and Native Hawaiian Small Business Concerns	APR 2019
252.227-7015	Technical Data--Commercial Items	FEB 2014
252.227-7037	Validation of Restrictive Markings on Technical Data	SEP 2016
252.232-7010	Levies on Contract Payments	DEC 2006
252.243-7001	Pricing Of Contract Modifications	DEC 1991
252.243-7002	Requests for Equitable Adjustment	DEC 2012
252.244-7000	Subcontracts for Commercial Items	JUN 2013
252.244-7001	Contractor Purchasing System Administration	MAY 2014
252.245-7000	Government-Furnished Mapping, Charting, and Geodesy Property	APR 2012
252.245-7001	Tagging, Labeling, and Marking of Government-Furnished Property	APR 2012
252.245-7002	Reporting Loss of Government Property	DEC 2017
252.245-7003	Contractor Property Management System Administration	APR 2012
252.245-7004	Reporting, Reutilization, and Disposal	DEC 2017
252.246-7004	Safety of Facilities, Infrastructure, and Equipment for Military Operations	OCT 2010
252.246-7007	Contractor Counterfeit Electronic Part Detection and Avoidance System	AUG 2016
252.246-7008	Sources of Electronic Parts	MAY 2018
252.247-7023	Transportation of Supplies by Sea	FEB 2019
252.247-7023 Alt I	Transportation of Supplies by Sea (FEB 2019) Alternate I	FEB 2019

CLAUSES INCORPORATED BY FULL TEXT

52.204-4500 INSTALLATION ACCESS REQUIREMENTS (JAN 31 2012)

The contractor shall be responsible for ensuring full compliance with all installation access procedures. Installation access includes, but is not limited to, obtaining applicable installation passes and inspections for vehicles and personnel. Contractor employees may also be subject to background security checks/clearances in order to obtain credentials for passes. Some installations are using programs, such as RAPIDGate, which may result in a cost to the contractor. Any costs associated with such programs or with obtaining passes, will not be reimbursed separately and should be included in the contractor's proposed pricing for the product or services being acquired.

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAR 2020)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to acquisitions of commercial items:

(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) (section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)).

(2) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by Kaspersky Lab and Other Covered Entities (Jul 2018) (Section 1634 of Pub. L. 115-91).

(3) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment. (AUG 2019) (Section 889(a)(1)(A) of Pub. L. 115-232).

(4) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (Nov 2015).

(5) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).

(6) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77 and 108-78 (19 U.S.C. 3805 note)).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)

___ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 1995) (41 U.S.C. 4704 and 10 U.S.C. 2402).

___ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509).

___ (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (June 2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment Act of 2009.)

___ (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (Oct 2018) (Pub. L. 109-282) (31 U.S.C. 6101 note).

___ (5) [Reserved]

___ (6) 52.204-14, Service Contract Reporting Requirements (Oct 2016) (Pub. L. 111-117, section 743 of Div. C).

___ (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (Oct 2016) (Pub. L. 111-117, section 743 of Div. C).

___ (8) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment. (Oct 2015) (31 U.S.C. 6101 note).

___ (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (OCT 2018) (41 U.S.C. 2313).

___ (10) [Reserved]

___ (11)(i) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (MAR 2020) (15 U.S.C. 657a).

- ____ (ii) Alternate I (MAR 2020) of 52.219-3.
- ____ (12) (i) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (MAR 2020) (if the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).
- ____ (ii) Alternate I (MAR 2020) of 52.219-4.
- ____ (13) [Reserved]
- ____ (14)(i) 52.219-6, Notice of Total Small Business Set-Aside (MAR 2020) (15 U.S.C. 644).
- ____ (ii) Alternate I (MAR 2020).
- ____ (15)(i) 52.219-7, Notice of Partial Small Business Set-Aside (MAR 2020) (15 U.S.C. 644).
- ____ (ii) Alternate I (MAR 2020) of 52.219-7.
- ____ (16) 52.219-8, Utilization of Small Business Concerns (OCT 2018) (15 U.S.C. 637(d)(2) and (3)).
- ____ (17)(i) 52.219-9, Small Business Subcontracting Plan (MAR 2020) (15 U.S.C. 637(d)(4)).
- ____ (ii) Alternate I (NOV 2016) of 52.219-9.
- ____ (iii) Alternate II (NOV 2016) of 52.219-9.
- ____ (iv) Alternate III (MAR 2020) of 52.219-9.
- ____ (v) Alternate IV (AUG 2018) of 52.219-9.
- ____ (18) 52.219-13, Notice of Set-Aside of Orders (MAR 2020) (15 U.S.C. 644(r)).
- ____ (19) 52.219-14, Limitations on Subcontracting (MAR 2020) (15 U.S.C. 637(a)(14)).
- ____ (20) 52.219-16, Liquidated Damages—Subcontracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)).
- ____ (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (MAR 2020) (15 U.S.C. 657f).
- ____ (22) (i) 52.219-28, Post Award Small Business Program Rerepresentation (MAR 2020) (15 U.S.C. 632(a)(2)).
- ____ (ii) Alternate I (MAR 2020) of 52.219-28.
- ____ (23) 52.219-29, Notice of Set-Aside for, or Sole Source Award to, Economically Disadvantaged Women-Owned Small Business (EDWOSB) Concerns (MAR 2020) (15 U.S.C. 637(m)).
- ____ (24) 52.219-30, Notice of Set-Aside for, or Sole Source Award to, Women-Owned Small Business Concerns Eligible Under the Women-Owned Small Business Program (MAR 2020) (15 U.S.C. 637(m)).
- ____ (25) 52.219-32, Orders Issued Directly Under Small Business Reserves (MAR 2020) (15 U.S.C. 644(r)).
- ____ (26) 52.219-33, Nonmanufacturer Rule (MAR 2020) (15 U.S.C. 637(a)(17)).

- ____ (27) 52.222-3, Convict Labor (JUN 2003) (E.O. 11755).
- ____ (28) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JAN 2020) (E.O. 13126).
- ____ (29) 52.222-21, Prohibition of Segregated Facilities (APR 2015).
- ____ (30)(i) 52.222-26, Equal Opportunity (SEPT 2016) (E.O. 11246).
- ____ (ii) Alternate I (FEB 1999) of 52.222-26.
- ____ (31)(i) 52.222-35, Equal Opportunity for Veterans (OCT 2015)(38 U.S.C. 4212).
- ____ (ii) Alternate I (JUL 2014) of 52.222-35.
- ____ (32)(i) 52.222-36, Equal Opportunity for Workers with Disabilities (JUL 2014) (29 U.S.C. 793).
- ____ (ii) Alternate I (JUL 2014) of 52.222-36.
- ____ (33) 52.222-37, Employment Reports on Veterans (FEB 2016) (38 U.S.C. 4212).
- ____ (34) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 13496).
- ____ (35)(i) 52.222-50, Combating Trafficking in Persons (JAN 2019) (22 U.S.C. chapter 78 and E.O. 13627).
- ____ (ii) Alternate I (MAR 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627).
- ____ (36) 52.222-54, Employment Eligibility Verification (OCT 2015). (E. O. 12989). (Not applicable to the acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in 22.1803.)
- ____ (37)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA–Designated Items (MAY 2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf items.)
- ____ (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of commercially available off-the-shelf items.)
- ____ (38) 52.223-11, Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons (JUN 2016) (E.O. 13693).
- ____ (39) 52.223-12, Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners (JUN 2016) (E.O. 13693).
- ____ (40) (i) 52.223-13, Acquisition of EPEAT® Registered Imaging Equipment (JUN 2014) (E.O.s 13423 and 13514).
- ____ (ii) Alternate I (OCT 2015) of 52.223-13.
- ____ (41)(i) 52.223-14, Acquisition of EPEAT® Registered Televisions (JUN 2014) (E.O.s 13423 and 13514).

- ____ (ii) Alternate I (JUN 2014) of 52.223-14.
- ____ (42) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259b).
- ____ (43)(i) 52.223-16, Acquisition of EPEAT®-Registered Personal Computer Products (OCT 2015) (E.O.s 13423 and 13514).
- ____ (ii) Alternate I (JUN 2014) of 52.223-16.
- ____ (44) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (AUG 2011) (E.O. 13513).
- ____ (45) 52.223-20, Aerosols (JUN 2016) (E.O. 13693).
- ____ (46) 52.223-21, Foams (JUN 2016) (E.O. 13693).
- ____ (47)(i) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a).
- ____ (ii) Alternate I (JAN 2017) of 52.224-3.
- ____ (48) 52.225-1, Buy American--Supplies (MAY 2014) (41 U.S.C. chapter 83).
- ____ (49) (i) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (MAY 2014) (41 U.S.C. chapter 83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L. 103-182, 108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43).
- ____ (ii) Alternate I (MAY 2014) of 52.225-3.
- ____ (iii) Alternate II (MAY 2014) of 52.225-3.
- ____ (iv) Alternate III (MAY 2014) of 52.225-3.
- ____ (50) 52.225-5, Trade Agreements (OCT 2019) 19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).
- ____ (51) 52.225-13, Restrictions on Certain Foreign Purchases (JUNE 2008) (E.O.'s, proclamations, and statutes administered by the Office of Foreign Assets Control of the Department of the Treasury).
- ____ (52) 52.225-26, Contractors Performing Private Security Functions Outside the United States (OCT 2016) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).
- ____ (53) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (NOV 2007) (42 U.S.C. 5150
- ____ (54) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (NOV 2007) (42 U.S.C. 5150).
- ____ (55) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 4505, 10 U.S.C. 2307(f)).
- ____ (56) 52.232-30, Installment Payments for Commercial Items (JAN 2017) (41 U.S.C. 4505, 10 U.S.C. 2307(f)).

____ (57) 52.232-33, Payment by Electronic Funds Transfer—System for Award Management (OCT 2018) (31 U.S.C. 3332).

____ (58) 52.232-34, Payment by Electronic Funds Transfer—Other than System for Award Management (JUL 2013) (31 U.S.C. 3332).

____ (59) 52.232-36, Payment by Third Party (MAY 2014) (31 U.S.C. 3332).

____ (60) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).

____ (61) 52.242-5, Payments to Small Business Subcontractors (JAN 2017)(15 U.S.C. 637(d)(13)).

____ (62)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx. 1241(b) and 10 U.S.C. 2631).

____ (ii) Alternate I (APR 2003) of 52.247-64.

____ (iii) Alternate II (FEB 2006) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)

____ (1) 52.222-17, Nondisplacement of Qualified Workers (MAY 2014) (E.O. 13495).

____ (2) 52.222-41, Service Contract Labor Standards (AUG 2018) (41 U.S.C. chapter 67).

____ (3) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

____ (4) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (Multiple Year and Option Contracts) (AUG 2018) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

____ (5) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

____ (6) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment--Requirements (MAY 2014) (41 U.S.C. chapter 67).

____ (7) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services--Requirements (MAY 2014) (41 U.S.C. chapter 67).

____ (8) 52.222-55, Minimum Wages Under Executive Order 13658 (DEC 2015) (E.O. 13658).

____ (9) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706).

____ (10) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (MAY 2014) (42 U.S.C. 1792).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If this contract is completely or partially terminated, the records relating to the work terminated shall be made available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the clause—

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509).

(ii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) (section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)).

(iii) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by Kaspersky Lab and Other Covered Entities (Jul 2018) (Section 1634 of Pub. L. 115-91).

(iv) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment. (AUG 2019) (Section 889(a)(1)(A) of Pub. L. 115-232).

(v) 52.219-8, Utilization of Small Business Concerns (Oct 2018) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds \$700,000 (\$1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(vi) 52.222-17, Nondisplacement of Qualified Workers (MAY 2014) (E.O. 13495). Flow down required in accordance with paragraph (l) of FAR clause 52.222-17.

(vii) 52.222-21, Prohibition of Segregated Facilities (Apr 2015).

(viii) 52.222-26, Equal Opportunity (Sep 2016) (E.O. 11246).

(ix) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212).

(x) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793).

(xi) 52.222-37, Employment Reports on Veterans (Feb 2016) (38 U.S.C. 4212).

(xii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40.

(xiii) 52.222-41, Service Contract Labor Standards (Aug 2018), (41 U.S.C. chapter 67).

(xiv) ~~XXX~~ (A) 52.222-50, Combating Trafficking in Persons (JAN 2019) (22 U.S.C. chapter 78 and E.O. 13627).

_____ (B) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627).

(xv) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.)

(xvi) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services--Requirements (May 2014) (41 U.S.C. chapter 67)

(xvii) 52.222-54, Employment Eligibility Verification (Oct 2015) (E. O. 12989).

(xviii) 52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2015) (E.O. 13658).

(xix) [52.222-62](#), Paid Sick Leave Under Executive Order 13706 (Jan 2017) (E.O. 13706).

(xx) (A) [52.224-3](#), Privacy Training (Jan 2017) ([5 U.S.C. 552a](#)).

(B) Alternate I (Jan 2017) of [52.224-3](#).

(xxi) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).

(xxii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C. 1792). Flow down required in accordance with paragraph (e) of FAR clause 52.226-6.

(xxiii) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the Contractor may include in its subcontracts for commercial items a minimal number of additional clauses necessary to satisfy its contractual obligations.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;

provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 years and 6 months.

(End of clause)

52.222-4503 CONSOLIDATED WAGE DETERMINATION (APR 2020)

The DOL wage determinations required for this solicitation and any resulting contract are incorporated by reference with full force and effect as required by FAR 52.222-41, Service Contract Labor Standards, (for commercial items see FAR 52.212-5, Contract Terms and Conditions Required to Implement Statutes or Executive Orders - Commercial Items, paragraph (c)(2)). The applicable wage determinations are listed in the attached consolidated wage determination. If there is any discrepancy between the consolidated wage determination and the Department of Labor (DOL) wage determination (WD), the DOL WD shall prevail. Copies of the applicable WD are available at beta.SAM.gov. If you are unable to obtain a copy of the WD from this site, please contact the issuing office identified in Block 9 of the SF 1449 or Block 7 of the SF 33.

(End Clause)

52.228-4500 LIABILITY TO THIRD PERSONS (APR 1997)

The contractor shall be responsible for and hold the Government harmless from all claims on the part of persons not a party to this contract for personal injury, death, and property loss or damage caused in whole or in part by the fault or negligence of the contractor, his officers, agents, or employees in the performance of work under this contract.

52.228-4501 VEHICLE OPERATION AND INSURANCE (DEC 2001)

a. All private-owned and Contractor-owned vehicles shall be properly licensed, insured and safety inspected in accordance with applicable federal, state and local regulations. The following automotive liability coverage is required:

(1) For Contractor-owned vehicles: Bodily injury \$200,000 per person, \$500,000 per occurrence; property damage \$20,000 per occurrence.

(2) For privately-owned vehicles: Bodily injury and property damage insurance meeting requirements of state in which vehicle is registered.

- b. Vehicles licensed or registered in a state which requires a mechanical safety inspection must display a valid inspection sticker.
- c. All vehicles operating at the installation are subject to the installation traffic code, copies of which are available in the office of the installation Provost Marshal.

52.228-4502 OTHER INSURANCE REQUIREMENTS (OCT 1995)

The contractor shall procure and maintain during the entire period of performance under this contract the following minimum insurance and shall furnish a certificate upon request by the Contracting Officer:

- (1) Workmen's Compensation: As required by law of the applicable states.
- (2) Employer's Liability: \$100,000
- (3) Comprehensive General Liability: \$500,000 each occurrence.

52.233-4500 INDEPENDENT REVIEW OF AGENCY PROTESTS (JAN 2020)

Offerors/bidders may submit their agency protest directly to the contracting officer or request an independent review at a level above the contracting officer. The independent review is available as an alternative to consideration of the agency protest by the contracting officer. The independent review is not an appeal of the contracting officer's decision on an agency protest.

Agency protests for consideration by the contracting officer must be submitted to the issuing office indicated on the face of the solicitation. Agency protests for consideration by a level above the contracting officer must be submitted to:

Director, Acquisition Management
Defense Commissary Agency
ATTN: CCQ
1300 E Avenue
Fort Lee, Virginia 23801-1800

252.211-7007 REPORTING OF GOVERNMENT-FURNISHED PROPERTY (AUG 2012)

- (a) Definitions. As used in this clause—

“Commercial and Government entity (CAGE) code” means—

- (i) A code assigned by the Defense Logistics Agency Logistics Information Service to identify a commercial or Government entity; or
- (ii) A code assigned by a member of the North Atlantic Treaty Organization that the Defense Logistics Agency Logistics Information Service records and maintains in the CAGE master file. The type of

code is known as an ``NCAGE code."

``Contractor-acquired property" has the meaning given in FAR clause 52.245-1. Upon acceptance by the Government, contractor-acquired property becomes Government-furnished property.

``Government-furnished property" has the meaning given in FAR clause 52.245-1.

``Item unique identification (IUID)" means a system of assigning, reporting, and marking DoD property with unique item identifiers that have machine-readable data elements to distinguish an item from all other like and unlike items.

``IUID Registry" means the DoD data repository that receives input from both industry and Government sources and provides storage of, and access to, data that identifies and describes tangible Government personal property. The IUID Registry is—

- (i) The authoritative source of Government unit acquisition cost for items with unique item identification (see DFARS 252.211-7003) that were acquired after January 1, 2004;
- (ii) The master data source for Government-furnished property; and
- (iii) An authoritative source for establishing the acquisition cost of end-item equipment.

``National stock number (NSN)" means a 13-digit stock number used to identify items of supply. It consists of a four-digit Federal Supply Code and a nine-digit National Item Identification Number.

``Nomenclature" means—

- (i) The combination of a Government-assigned type designation and an approved item name;
- (ii) Names assigned to kinds and groups of products; or
- (iii) Formal designations assigned to products by customer or supplier (such as model number or model type, design differentiation, or specific design series or configuration).

``Part or identifying number (PIN)" means the identifier assigned by the original design activity, or by the controlling nationally recognized standard, that uniquely identifies (relative to that design activity) a specific item.

``Reparable" means an item, typically in unserviceable condition, furnished to the Contractor for maintenance, repair, modification, or overhaul.

``Serially managed item" means an item designated by DoD to be uniquely tracked, controlled, or managed in maintenance, repair, and/or supply systems by means of its serial number.

``Supply condition code" means a classification of materiel in terms of readiness for issue and use or to identify action underway to change the status of materiel (see <http://www2.dla.mil/j-6/dlmsso/elibrary/manuals/dlm/dlm--pubs.asp>).

``Unique item identifier (UII)" means a set of data elements permanently marked on an item that is globally unique and unambiguous and never changes, in order to provide traceability of the item throughout its total life cycle. The term includes a concatenated UII or a DoD recognized unique identification equivalent.

“Unit acquisition cost” has the meaning given in FAR clause 52.245-1.

(b) Reporting Government-furnished property to the IUID Registry. Except as provided in paragraph (c) of this clause, the Contractor shall report, in accordance with paragraph (f), Government-furnished property to the IUID Registry as follows:--

(1) Up to and including December 31, 2013, report serially managed Government-furnished property with a unit-acquisition cost of \$5,000 or greater.

(2) Beginning January 1, 2014, report—

(i) All serially managed Government-furnished property, regardless of unit-acquisition cost; and

(ii) Contractor receipt of non-serially managed items. Unless tracked as an individual item, the Contractor shall report non-serially managed items to the Registry in the same unit of packaging, e.g., original manufacturer's package, box, or container, as it was received.

(c) Exceptions. Paragraph (b) of this clause does not apply to—

(1) Contractor-acquired property;

(2) Property under any statutory leasing authority;

(3) Property to which the Government has acquired a lien or title solely because of partial, advance, progress, or performance-based payments;

(4) Intellectual property or software;

(5) Real property; or

(6) Property released for work in process.

(d) Data for reporting to the IUID Registry. To permit reporting of Government-furnished property to the IUID Registry, the Contractor's property management system shall enable the following data elements in addition to those required by paragraph (f)(1)(iii)(A)(1) through (3), (5), (7), (8), and (10) of the Government Property clause of this contract (FAR 52.245-1):

(1) Received/Sent (shipped) date.

(2) Status code.

(3) Accountable Government contract number.

(4) Commercial and Government Entity (CAGE) code on the accountable Government contract.

(5) Mark record.

(i) Bagged or tagged code (for items too small to individually tag or mark).

(ii) Contents (the type of information recorded on the item, e.g., item internal control number).

- (iii) Effective date (date the mark is applied).
 - (iv) Added or removed code/flag.
 - (v) Marker code (designates which code is used in the marker identifier, e.g., D=CAGE, UN=DUNS, LD=DODAAC).
 - (vi) Marker identifier, e.g., Contractor's CAGE code or DUNS number.
 - (vii) Medium code; how the data is recorded, e.g., barcode, contact memory button.
 - (viii) Value, e.g., actual text or data string that is recorded in its human-readable form.
 - (ix) Set (used to group marks when multiple sets exist).
- (6) Appropriate supply condition code, required only for reporting of reparable, per Appendix 2 of DoD 4000.25-2-M, Military Standard Transaction Reporting and Accounting Procedures manual (<http://www2.dla.mil/j-6/dlmsoc/library/manuals/dlm/dlm--pubs.asp>).
- (e) When Government-furnished property is in the possession of subcontractors, Contractors shall ensure that reporting is accomplished using the data elements required in paragraph (d) of this clause.
- (f) Procedures for reporting of Government-furnished property. Except as provided in paragraph (c) of this clause, the Contractor shall establish and report to the IUID Registry the information required by FAR clause 52.245-1, paragraphs (e) and (f)(1)(iii), in accordance with the data submission procedures at http://www.acq.osd.mil/dpap/pdi/iuid/data_submission_information.html.
- (g) Procedures for updating the IUID Registry.
- (1) Except as provided in paragraph (g)(2), the Contractor shall update the IUID Registry at <https://iuid.logisticsinformationservice.dla.mil/> for changes in status, mark, custody, condition code (for reparable only), or disposition of items that are—
- (i) Received by the Contractor;
 - (ii) Delivered or shipped from the Contractor's plant, under Government instructions, except when shipment is to a subcontractor or other location of the Contractor;
 - (iii) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance of the contract as determined by the Government property administrator, including reasonable inventory adjustments;
 - (iv) Disposed of; or
 - (v) Transferred to a follow-on or other contract.
- (2) The Contractor need not report to the IUID Registry those transactions reported or to be reported to the following DCMA etools:
- (i) Plant Clearance Automated Reutilization and Screening System (PCARSS); or

(ii) Lost, Theft, Damaged or Destroyed (LTDD) system.

(3) The contractor shall update the IUID Registry as transactions occur or as otherwise stated in the Contractor's property management procedure.

(End of clause)

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be interpreted to mean that a label is required in accordance with the Hazard Communication Standard.

MATERIAL (If None, Insert "None.")

ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all hazardous materials not listed in paragraph (c) of this clause. The Offeror shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions adopted during the term of this contract).

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at <https://www.sam.gov>; and

(2) Be registered to use WAWF at <https://wawf.eb.mil/> following the step-by-step procedures for self-registration available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at <https://wawf.eb.mil/>.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment requests and receiving reports in WAWF for this contract or task or delivery order:

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(ii) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting Officer.

Invoice and Receiving Report Combo

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the Contracting Officer.

Invoice and Receiving Report Combo

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the contract.

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and receiving report in one step.]

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

<i>Field Name in WAWF</i>	<i>Data to be entered in WAWF</i>
Pay Official DoDAAC	HQ0131
Issue By DoDAAC	HDEC03
Admin DoDAAC**	N/A
Inspect By DoDAAC	N/A
Ship To Code	N/A
Ship From Code	N/A
Mark For Code	N/A
Service Approver (DoDAAC)	N/A
Service Acceptor (DoDAAC)	HDEC03
Accept at Other DoDAAC	N/A
LPO DoDAAC	N/A
DCAA Auditor DoDAAC	N/A
Other DoDAAC(s)	N/A

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.

(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity's WAWF point of contact.

Contracting Officer: Terry Ward – terry.ward@deca.mil

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of clause)

ATTACHMENTS LIST

Attachment 1 - Performance Work Station Appendices

Attachment 2 – Wage Determinations

Attachment 3 – Map of Maintenance Groups

T&M CEILING LABOR RATES

The following fully burdened labor ceiling rates shall not be exceeded during any period of the Task Order and are subject to the requirements of the Service Contract Labor Standards.

Service Activity Labor Categories	Hourly Rates	
	Normal Duty Hours	Outside Normal Hours
Plumbing Services		
Plumber-Journeyman	\$122.72	\$147.27
Pipefitter-Journeyman	\$122.72	\$147.27
Plumber-Helper	\$61.57	\$73.89
HVAC Systems		
HVAC Mechanic-Journeyman	\$130.90	\$157.08
Electrician-Journeyman	\$122.72	\$147.27
Sheetmetal Worker-Journeyman	\$130.90	\$157.08
HVAC Helper	\$67.74	\$81.29
Refrigeration Systems		
Refrigeration Technician-Journeyman	\$134.97	\$161.97
Electrician-Journeyman	\$122.72	\$147.27
Pipefitter-Journeyman	\$122.72	\$147.27
Refrigeration Helper	\$70.81	\$84.97
Specialty Refrigeration Journeyman	\$134.97	\$161.97
Specialty Refrigeration Controls Journeyman	\$134.97	\$181.61

Electrical Services		
Electrician-Journeyman	\$122.72	\$147.27
Electrician-Helper	\$61.57	\$73.89
Roof Systems		
Roofer Journeyman	\$98.19	\$117.83
Roofer-Helper	\$49.26	\$59.11
Carpenter		
Carpenter-Journeyman	\$90.00	\$108.00
Carpenter Helper	\$49.26	\$59.11
Floor Tile		
Floor Tile Installer-Journeyman	\$81.80	\$98.16
Floor Tile Installer-Helper	\$49.26	\$59.11
Lock Systems		
Locksmith	\$67.77	\$81.33
Fire Protection Systems		
Fire Protection Technician	\$159.51	\$191.42
Fire Alarm System Mechanic	\$67.46	\$171.79
Fire Alarm-Journeyman	\$81.80	\$98.16
Fire Alarm-Helper	\$49.26	\$78.53
Security Systems		
Electronics Technician II	\$76.71	\$92.06
Electronics Technician III	\$79.43	\$95.32
Security-Journeyman	\$159.51	\$191.42
Generator		
Generator-Journeyman	\$143.15	\$171.79
Emergency Power Services		
Generator Maintenance Mechanic	\$143.15	\$171.79
Diesel Mechanic	\$143.15	\$171.79
Electrician-Journeyman	\$122.72	\$147.27
Electrician-Helper	\$61.57	\$73.89
Specialty Door Services		
Electrician-Journeyman	\$122.72	\$147.27
Electronics Technician II	\$76.71	\$92.06
Specialty Door-Journeyman	\$122.72	\$147.27
Specialty Door-Helper	\$61.57	\$73.89
Elevator / Escalator Services		
Elevator-Journeyman	\$204.51	\$245.41
Elevator Technician-Helper	\$49.26	\$59.11
Electrician-Journeyman	\$122.72	\$147.27
Electrician-Helper	\$61.57	\$73.89

Onsite Maintenance Services (includes SMP)

For Extra Hours of SMP

Carpenter-Journeyman	\$90.00	\$108.00
Painter-Maintenance	\$54.43	\$65.31
Site Maintenance Mechanic	\$77.74	\$93.29
Plumber-Journeyman	\$122.72	\$147.27
Electrician-Journeyman	\$122.72	\$147.27

CEIP Equipment Management

Electrician-Journeyman	\$122.72	\$147.27
Electronics Technician II	\$76.71	\$92.06

OCONUS (Hawaii, Alaska, Guam and Puerto Rico) - The following fully burdened labor ceiling rates shall not be exceeded during any period of the Task Order and are subject to the requirements of the Service Contract Labor Standards.

Service Activity Labor Categories	Hourly Rates	
	Normal Duty Hours	Outside Normal Hours
Plumbing Services		
Plumber-Journeyman	\$151.00	\$175.16
Pipefitter-Journeyman	\$151.00	\$175.16
Plumber-Helper	\$71.80	\$83.29
HVAC Systems		
HVAC Mechanic-Journeyman	\$161.43	\$187.26
Electrician-Journeyman	\$151.00	\$175.16
Sheetmetal Worker-Journeyman	\$161.43	\$187.26
HVAC Helper	\$78.83	\$91.44
Refrigeration Systems		
Refrigeration Technician-Journeyman	\$166.63	\$193.29
Electrician-Journeyman	\$151.00	\$175.16
Pipefitter-Journeyman	\$151.00	\$175.16
Refrigeration Helper	\$0.00	\$95.49
Specialty Refrigeration Journeyman	\$166.63	\$193.29
Specialty Refrigeration Controls Journeyman	\$187.52	\$217.52
Electrical Services		
Electrician-Journeyman	\$151.00	\$175.16
Electrician-Helper	\$71.80	\$83.29
Roof Systems (includes Thermography)		
Roofer Journeyman	\$120.21	\$139.44
Roofer-Helper	\$57.33	\$66.50
Carpenter		
Carpenter-Journeyman	\$110.36	\$128.02
Carpenter Helper	\$57.33	\$66.50

Floor Tile		
Floor Tile Installer-Journeyman	\$100.52	\$116.60
Floor Tile Installer-Helper	\$57.33	\$66.50
Lock Systems		
Locksmith	\$110.43	\$128.10
Fire Protection Systems		
Fire Protection Technician	\$197.93	\$229.59
Fire Alarm System Mechanic	\$177.07	\$127.51
Fire Alarm-Journeyman	\$100.52	\$116.60
Fire Alarm-Helper	\$57.33	\$66.50
Security Systems		
Electronics Technician II	\$105.65	\$122.55
Electronics Technician III	\$129.78	\$150.54
Security-Journeyman	\$197.93	\$229.59
Generator		
Generator-Journeyman	\$177.07	\$205.40
Emergency Power Services		
Generator Maintenance Mechanic	\$177.07	\$205.40
Diesel Mechanic	\$177.07	\$205.40
Electrician-Journeyman	\$151.00	\$175.16
Electrician-Helper	\$71.80	\$83.29
Specialty Door Services		
Electrician-Journeyman	\$151.00	\$175.16
Electronics Technician II	\$105.65	\$122.55
Specialty Door-Journeyman	\$151.00	\$175.16
Specialty Door-Helper	\$71.80	\$83.29
Elevator / Escalator Services		
Elevator-Journeyman	\$255.30	\$296.14
Elevator Technician-Helper	\$80.26	\$93.10
Electrician-Journeyman	\$151.00	\$175.16
Electrician-Helper	\$71.80	\$83.29
Onsite Maintenance Services (includes SMP)		
For Extra Hours of SMP		
Carpenter-Journeyman	\$110.36	\$128.02
Painter-Maintenance	\$87.96	\$102.03
Site Maintenance Mechanic	\$95.59	\$110.88
Plumber-Journeyman	\$151.00	\$175.16
Electrician-Journeyman	\$151.00	\$175.16
CEIP Equipment Management		
Electrician-Journeyman	\$151.00	\$175.16
Electronics Technician II	\$105.65	\$122.55

FOIA

**IMPORTANT INFORMATION FREEDOM OF INFORMATION ACT
(FOIA)
SOLICITATION AND CONTRACTS FOIA AND POSTING NOTICE**

Any award(s) resulting from issuance of this solicitation or quote may be posted in the DeCA Freedom of Information Act (FOIA) electronic reading room <http://www.commissaries.com/> at www.commissaries.com. The posting will contain the total contract award amount, as well as any awarded individual contract line item pricing (CLIN and Sub-CLIN). Unexercised option prices will not be published.

In compliance with the provisions of Executive Order 12600, the contract holder may identify to the agency FOIA Officer (foia@deca.mil), within 21 calendar days of the contract award date, any information contained in the contract that it deems to be confidential commercial information. The FOIA officer will review the submission and contact the contract holder with a decision. Failure to identify any such information will be interpreted by the Agency as the contract holder having no such information to identify or withhold from posting in the FOIA electronic reading room. The postings typically take place at a minimum of two distinct points; upon the initial award of the contract and then again after the final option period has been exercised. However, should a FOIA request for the contract be received in the interim, the contract may be reposted including any awarded contract pricing up to the date of the FOIA request. Unexercised option prices will not be published.

This action is being taken to ensure contract award information is available to the general public, as it was in the past, pursuant to the President's January 21, 2009 memorandum regarding the Freedom of Information Act (FOIA).